

TULSA METROPOLITAN UTILITY AUTHORITY

175 E. 2nd Street

TULSA, OKLAHOMA 74103

March 25, 2025

**ADDENDUM NO. 3
TO
WATER POLLUTION CONTROL
CAPITAL EQUIPMENT REPLACEMENTS
RMUA PROJECT NO. WPC 25-1**

This Addendum No. 3, consisting of one (1) item is hereby made a part of the Contract Documents to the same extent as though it were originally included therein, and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA WATER AND SEWER DEPARTMENT

Cindy Cantero
Water Pollution Control Section Manager



ENGINEERS

**ADDENDUM NO. 3
MARCH 25, 2025**


**PROJECT NO. WPC 25-1
FY'25 WATER POLLUTION CONTROL
CAPITAL EQUIPMENT REPLACEMENTS**

This Addendum No. 3, consisting of one (1) item is hereby made a part of the Contract Documents to the same extent as though it were originally included therein, and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

CONSTRUCTION COMPLETION TIME:

1. Refer to the Proposal and Contract for Construction of Public Improvements, Article III: The contract completion time shall be 365 calendar days for all the bid items except for Bid Item 203.500 for the Thickener #1 Replacement at the SSWWTP. Contract completion time for Bid Item 203.500 for the Thickener #1 Replacement at the SSWWTP shall be extended to 485 calendar days due to anticipated equipment procurement time.

HOLLOWAY, UPDIKE AND BELLEN, INC.


Stephen Tolar, P.E., S.E.
President



END ADDENDUM NO. 3