



City of Tulsa Purchasing Department
 175 E. 2nd Street 15th Floor
 Tulsa, OK 74103

IFB 23-808
 Hoist/Trolley System
 Water & Sewer Department
 Bid Date: April 27, 2023

Buyer: Julie Miller
jamilier@cityoftulsa.org
 Please contact if you have any questions

1. Delivery:

If Your Bid is Accepted, state the number of Days You need to deliver the Supplies and/or to begin providing Services:

You must be able to deliver the Supplies and/or Services as specified in Your Bid. Failure to do so may result in City terminating the Agreement and pursuing collection under any performance bond as well as seeking any other damages to which it may be entitled in law or in equity.

2. Pricing

			Slice of Life Investments, LLC dba Central States Crane and Hoist	
ITEM	DESCRIPTION	ESTIMATE ANNUAL QUANTITY	Unit Cost	Extended Cost
1	Removal of existing system and furnishing and installation of a new Hoist/Trolley System	1	\$45,000.00	\$45,000.00
TOTAL EXTENDED COST NOT TO EXCEED: (All costs must be included or your bid will be disqualified)			\$45,000.00	
		Delivery:	147 Days after the awarded bid is received by Central States Crane and Hoist.	
		Annual Price Adjustment:		
		Notes:	Hoist lead time is longer than project completion date. See Delivery date above. Clearance Dimensions were supplied by City of Tulsa and will need to be confirmed before Central States will accept the Project.	