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Published in the Tulsa World:
August 28, September 1, 2, 3, and 4, 2026.

NOTICE TO BIDDERS
SEALED BIDS FOR
PROJECT NO. 2026-2028 UULS

Notice is hereby given that pursuant to an order by the
Mayor of the City of Tulsa, Oklahoma, sealed bids will be
received in Room 260 of the Office of the City Clerk, City of
Tulsa, 175 E. 2™ Street, Tulsa, Oklahoma 74103 until
8:30 a.m. the 2nd day of October, 2026 for furnishing all
tools, materials and labor and performing the work
necessary to be done in the construction of the following:

PROJECT NO. 2026-2028 UULS Underground Utility Locate
Services

The entire cost of the improvement shall be paid from
Account No.
2439X0019Z.EngSvcs.OthSvs.410.4103200-541106
2331F00008.StrmSewer.Flood.5600N.56003300-541101
2531F00009.Drainage.Flood.5600.56003303-541101
2631F00009.Flood Ext.Flood.5600.56003303-541101
2431W00016.WaterDist.Water.7400N.74003300-541101
2631S00014.SewerLines.Sewer.7500.75003305-541101

A MANDATORY Pre-Bid Conference is scheduled for
Monday, September 8, 2026 at 9:30 a.m. and will be held
through video conferencing with Microsoft Teams,
invitation presented on the City of Tulsa’s website at this
link:
https://www.cityoftulsa.org/government/departments/engin
eering-services/construction-bids/

Attendance at the Pre-Bid Conference is MANDATORY.
Bids will not be received from contractors who did not
attend the Pre-Bid Conference.

Bids will be accepted by the City Clerk from the holders of
valid pre-qualifications certificates from the City of Tulsa in
one or more of the following classifications: No
Qualifications Requirements.

Drawings, specifications and contract documents for
construction of said public improvements of the said
project have been adopted by the Mayor of said City.
Copies of same may be obtained at the Office of Contract
Administration, 175 E. 2™ St., 13" Floor, Tulsa, OK 74103
for a non-refundable fee in the amount of $50.00 made
payable to the City of Tulsa by check or money order.

NTB-1



Contract requirements shall include compliance as
required by law pertaining to the practice of non-
discrimination in employment.

Attention is called to Resolution No. 18145 of August 23,
1988, requiring bidders to commit to the goal of employing
on the project at least fifty percent bona fide residents of
the City of Tulsa and/or MSA in each employment
classification.

Attention is called to Resolution 7404 of November 8,
2006, requiring bidders, their subcontractors and their
lower-tier subcontractors to hire only citizens of the United
States.

The City of Tulsa itself is exempt from the payment of any
sales or use taxes, and pursuant to Title 68 O.S. Section
1356(10), direct vendors to the City are also exempt from
those taxes. A bidder may exclude from his bid
appropriate sales taxes, which he will not have to pay while
acting for and on behalf of the City of Tulsa.

A Certified or Cashier's Check or Bidders Surety Bond, in
the sum of 5% of the amount of the bid will be required
from each bidder to be retained as liquidated damages in
the event the successful bidder fails, neglects or refuses to
enter into said contract for the construction of said public
improvements for said project and furnish the necessary
bonds within thirty days from and after the date the award
is made.

The bidder to whom a contract is awarded will be required
to furnish public liability and workmen's compensation
insurance; Performance, Statutory, and Maintenance
bonds acceptable to the City of Tulsa, in conformity with
the requirements of the proposed contract documents.
The Performance, Statutory, and Maintenance bonds shall
be for one hundred percent (100%) of the contract price.

The bidding for this project is subject to a local preference
law as defined in Oklahoma Statutes, Title 61, Section 103.
For purposes of Section 103 a “local bid” means a bid
submitted by a business entity that is authorized to do
business in the State of Oklahoma and maintains its
primary office or principal place of business within the
State of Oklahoma. If the conditions outlined in Title 61 are
met, The City of Tulsa must select the second lowest bid if
within 5% of the lowest bid and the second lowest bid is a
local bid and the lowest bid is not a local bid (i.e. non-
local/out of state). Accordingly, when the local bid is
required to be selected under the State law, the local
bidder must agree to do the work at the lowest bid price to
be awarded the project.
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All bids will be opened and considered by the Bid
Committee of said City at a meeting of said Committee to
be held in the City Council Room of City Hall in said City at
9:00 a.m. on the 2nd day of October, 2026.

Dated at Tulsa, Oklahoma, this 28th day of August, 2026.

(SEAL)

Christina Chappell
City Clerk

NTB-3



11.15.24

INSTRUCTIONS TO BIDDERS

B-1. BIDS

Each bid Proposal shall be completed, signed, and submitted. No alterations,
additions, or erasures shall be made on the Proposal. Erroneous entries shall be lined
out, initialed by the bidder, and the correct entry inserted. The unit price bid must
cover all expense for furnishing the labor, materials, tools, equipment, and apparatus
of every description to construct, erect, and furnish all work required by and in
conformance with the Drawings and Specifications.

Each bid shall be enclosed in a sealed envelope addressed to the City of Tulsa, 175
E. 2" Street, Room 260, City Hall, Tulsa, Oklahoma, identified on the outside with the
words:

PROJECT NO. 2026-2028 UULS UNDERGROUND UTILITY LOCATE SERVICES

Pre-qualification Certificate Number

And shall be filed with the City Clerk in Room 260, City Hall.

All addenda to the contract documents should be denoted on the last page of the
Proposal in the space provided.

B-2. BID SECURITY

Each bid shall be accompanied by a cashier’'s check, a certified check, or bidder's
bond, in the amount of five percent (5%) of the total amount bid.

The bid security shall be made payable, without condition, to the City of Tulsa,
Oklahoma. The bid security may be retained by and shall be forfeited to the City as
liqguidated damages if the bid is accepted, a contract based thereon is awarded, and
the bidder fails to enter into a contract in the form prescribed, with legally responsible
sureties, within thirty (30) days after such award is made by the City.

B-3 RETURN OF BID SECURITY

The bid security of each unsuccessful bidder will be returned when his bid is rejected.
The bid security of the bidder to whom the contract is awarded will be returned when
he executes a contract and files satisfactory bonds. The bid security of the second
lowest responsible bidder may be retained for a period of time not to exceed sixty (60)
days pending the execution of the contract and bonds by the successful bidder.

B-4 WITHDRAWAL OF BIDS

No bidder may withdraw his bid for sixty (60) days after the date and hour set for the
opening. A bidder may withdraw his bid any time prior to expiration of the period
during which bids may be submitted by making a written request signed in the same
manner and by the same person who signed the Proposal.

B- 1



11.15.24

B-5 REJECTION OF BIDS

Bids received more than ninety-six (96) hours before the time set for opening bids,
excluding Saturdays, Sundays, and holidays, as well as bids received after the time
set for opening bids, will not be considered and will be returned unopened.

The City of Tulsa reserves the right to reject any and all bids when such rejection is in
the best interest of the City of Tulsa. All bids are received subject to this stipulation
and the City reserves the right to decide which bidder shall be deemed lowest
responsible bidder.

A violation of any of the following provisions by a bidder shall be sufficient reason for
rejecting bidder’s bid, or shall make any contract between the City of Tulsa and the
Contractor that is based on bidder’s bid, null and void: divulging the information in said
bid before the bids have been opened; submission of a bid which is incomplete,
unbalanced, obscure, incorrect, or which has conditional clauses, additions, or
irregularities of any kind not in the original proposal form, or which is not in compliance
with the Instruction to Bidders and published Notice to Bidders, or which is made in
collusion with another bidder. The City shall have the right to waive any immaterial
defects or irregularities in any bid received.

B-6 DISQUALIFICATION OF BIDDERS

No contract will be awarded to any person or persons, firm, partnership, company, or
corporation which is in arrears to the City upon any debt of contract, or in default as
surety or otherwise upon any obligation to the City.

B-7 SIGNATURE OF BIDDERS

Each bid shall be properly signed with the full name of the company or individual
submitting the bid, the bidder’s address, and the name and title of all persons signing
printed below their signature lines. Bids by partnerships shall be signed with the
partnership name followed by the signature and title of one of the partners. Bids by
corporations shall be signed with the name of the corporation followed by the signature
and title of the president, vice president, chairman, or vice chairman of the Board of
Directors with attestation by the corporate secretary or assistant corporate secretary.
Bids by joint ventures shall be signed by each participant in the joint venture. Bids by
limited liability companies shall be signed with the name of the limited liability company
followed by the signature and title of the Manager or Managing Member. Bid by limited
partnerships shall be signed with the name of the limited partnership followed by the
signature of the general partner. Note: The signature requirements listed above are
for Oklahoma entities; entities organized in other states must follow the law of the state
in which they are organized.

A bid by a person who affixes to his signature the word “President”, “Manager”,
“General Partner”, “Agent”, or other title, without disclosing the name of the company
for which he is signing, may be held to be the bid of the individual signing.
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B-8 INTERPRETATION OF CONTRACT DOCUMENTS

If any bidder who contemplates submitting a bid is in doubt as to the true meaning of
any part of the drawing, specifications, or other proposed contract documents, bidder
may submit to Contract Administration and the Engineer a written request for
interpretation thereof. The person submitting the request shall be responsible for its
prompt delivery. Interpretation of the proposed contract documents will be made only
by addendum. The addendum will be posted on the City of Tulsa website and emailed
to all the pre-bid attendees. The City will not be responsible for any other explanations
or interpretations of the proposed contract documents.

B-9 LOCAL CONDITIONS AFFECTING WORK

Each bidder shall visit the site of the work and shall completely inform himself relative
to construction hazards and procedure, labor, and all other conditions and factors,
local and otherwise, which would affect prosecution and completion of the work and
its cost. Such considerations shall include the arrangement and condition of existing
structures and facilities, the procedure necessary for maintenance of uninterrupted
operation of existing structures and facilities, the availability and cost for labor, and
facilities for transportation, handling, and storage of materials and equipment. All such
factors shall be properly investigated and considered in the preparation of the bid.
There will be no subsequent financial adjustment for lack of such prior information.

B-10 TIME OF COMPLETION

The time of completion is an essential part of the contract and it will be necessary for
each bidder to satisfy the City of his ability to complete the work within the allowable
time set forth in the Bid Form. For all projects that will impact the public, a public
meeting is required before any work is done. In this connection, attention is directed
to the provisions of the General Conditions and Special Conditions relative to delays,
extension of time, and liquidated damages.

B-11 QUALIFICATION OF BIDDERS

No bid will be received and filed by the City Clerk of the City of Tulsa unless the person
submitting the bid has been pre-qualified as provided by ordinance, and is the holder
of a current certificate of Pre-qualification in force and effect on the date such bid is to
be submitted and filed.

B-12 TAXES AND PERMITS

Attention is directed to the requirements of the General Conditions regarding
payment of taxes and obtaining permits. Contractor shall comply with all zoning
ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa Revised
Ordinances and conform with all zoning requirements established by the Tulsa
Metropolitan Area Planning Commission and the Board of Adjustment. Contractor
can call the Indian Nations Council of Governments (INCOG) at (918) 584-7526, to
determine if any zoning requirements must be met.

B- 3
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B-13 OKLAHOMA LEGAL REQUIREMENTS

The Contractor must comply with the Oklahoma Scaffolding Law, 40 Oklahoma
Statues, Sections 174 - 177, which cover erection and use of scaffolds, hoists, cranes,
stays, ladders, supports, or other mechanical contrivances.

In accordance with Oklahoma Statutes, Title 68, Section 1701-1707, before
commencing any work pursuant to this contract, any nonresident contractor shall give
written notice by certified mail, return receipt requested, to the Oklahoma Tax
Commission, the Oklahoma Employment Security Commission, the Workers
Compensation Court, and the county assessor of each county in which work will be
performed. The notices shall comply with the requirements set forth in said statute.

B-14 BONDS

The bidder to whom a contract is awarded will be required to furnish bonds as follows:
a. Performance Bond — A Performance Bond to the City in an
amount equal to one hundred percent (100%) of the Contract
price.
b. Statutory Bond — A Statutory Bond to the State of Oklahoma in
an amount equal to one hundred percent (100%) of the contract

price.

C. Maintenance Bond — A Maintenance Bond to the City in an
amount equal to one hundred percent (100%) of the contract
price.

The bonds shall be executed on the forms included in the contract documents by a
surety company authorized to do business in the State of Oklahoma and acceptable
as Surety to the City of Tulsa.

Accompanying the bonds shall be a “Power-of-Attorney” authorizing the attorney-in-
fact to bind the Surety Company and certified to include the dates of the bonds.

B-15 BOUND COPY OF CONTRACT DOCUMENTS

Bound contract documents are no longer required.

B-16 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

Each bidder agrees to comply with the terms of Title 5, Chapter 1, Section 111, of the
Tulsa Revised Ordinances relating to Non-Discrimination.

B-17 BASIS FOR AWARD OF CONTRACT

The basis for award of a contract shall be the total base bid submitted by the lowest
responsible bidder unless otherwise directed in the form of proposal. The City of Tulsa
reserves the right to withhold the awarding of a contract for a reasonable period of
time from the date of opening of bids. The awarding of a contract upon a successful

B- 4
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bid shall give the bidder no right or action or claim against the City of Tulsa upon such
contract until the same shall have been reduced to writing and duly signed by the
contracting parties. The award of a contract will not be completed until the contract is
duly executed and the necessary bonds and insurance approved.

B-18 TIME FOR AWARDING OF CONTRACT

The awarding of a contract to the lowest responsible bidder will be made within thirty
(30) days after the opening of bids unless the City of Tulsa by formal recorded action
and for good cause shown, provides for a reasonable extension to that period, which
extension period shall not in any event exceed fifteen (15) days where only state or
local funds are involved, or not to exceed ninety (90) days on any award of contract
for the construction of public improvements where funds are utilized which are
furnished by an agency of the federal government.

B-19 SAFETY AND HEALTH REGULATIONS

Bidders should note that they are subject to “Safety and Health Regulations for
Construction”, Chapter XVII of Title 29, CFR, Part 1926 and that compliance, review
and enforcement are the responsibility of the U.S. Department of Labor.

The Contractor is fully responsible for the safety of the work site and is expected to
train their employees in all applicable safety issues. This should include but not be
limited to: trench safety, confined space entry, head protection, etc. In accordance
with construction contracts with the City, Authority, Board, or Commission, all
applicable Labor and OSHA safety regulations must be followed.

Work sites must be monitored by the Contractor and safety provisions

enforced. Contractors are asked to ensure that all employees are properly informed
and trained in construction, work site safety.

B-20 VENDORS AND SUBCONTRACTOR IDENTIFICATION

Where Vendor and Subcontractor Identification Questionnaires are included in the bid
documents, each bidder shall submit the Questionnaire directly to the Engineer no
later than 5:00 p.m. on the first working day following the bid opening. Failure to
submit the questionnaire may render the bid unresponsive and not eligible for award.
The award of the Contract will be subject to the acceptability of the vendors and
subcontractors listed. If an award is made, the

vendors and subcontractors listed on the questionnaire shall be used on the project.
No changes in the vendor and subcontractor list will be permitted unless prior consent
is obtained from the Engineer.

B-21 _U.S. ENVIRONMENTAL PROTECTION AGENCY NPDES REQUIREMENTS
FOR STORMWATER DISCHARGES

The bidder’s attention is directed to U.S. Environmental Protection Agency (EPA)
NPDES requirements for stormwater discharges. The Contractor shall be responsible

IB- 5



11.15.24
for filing a Notice of Intent and development and implementation of a Stormwater

Pollution Prevention Plan (PPP).

B-22 AMERICANS WITH DISABILITIES ACT

The Contractor shall take the necessary actions to ensure its facilities are in
compliance with the requirements of the Americans with Disabilities Act (ADA). Itis
understood that the program of the Contractor is not a program or activity of the City
of Tulsa. The Contractor agrees that its program or activity will comply with the
requirements of the ADA. Any costs of such compliance will be the responsibility of
the Contractor. Under no circumstances will the Contractor conduct any activity,
which it deems non-compliant with the ADA.



RESOLUTION NO. 18145

A RESOLUTION REQUIRING THE INCLUSION IN PLANS AND SPECIFICATIONS FOR PUBLIC
IMPROVEMENT CONTRACTS OF PROVISIONS PROVIDING FOR THE EMPLOYMENT OF BONA
FIDE RESIDENTS OF THE CITY OF TULSA; AND/OR THE MSA; ALSO PROVIDING THAT AT LEAST
OF FIFTY PERCENT (50%) OF EACH CLASS OF EMPLOYEES USED ON A PROJECT BE BONA
FIDE RESIDENTS OF THE CITY OF TULSA AND/OR THE MSA; THAT THE DIRECTOR OF THE
DEPARTMENT OF HUMAN RIGHTS IS CHARGED WITH ENSURING THAT ALL BIDS FOR PUBLIC
CONSTRUCTION CONTRACTS COMPLY WITH THIS RESOLUTION; AND DECLARING AN
EMERGENCY.

WHEREAS, City of Tulsa, Oklahoma, desires to achieve a goal of full employment.

WHEREAS, it is necessary for the protection of the health, safety and welfare of all residents of
the City of Tulsa, Oklahoma, to accomplish this goal.

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COMMISSIONERS OF THE CITY
OF TULSA, OKLAHOMA:

SECTION 1. The City of Tulsa is committed to the policy of achieving full employment of its
citizens by encouraging the employment of bona fide Tulsa and MSA residents in public improvement
contracts.

SECTION 2. Definitions. The definitions of certain terms used in this resolution are as follows:

a. "Bidding Documents” or "Bid" means the bid notice, plans and specifications, bidding form,
bidding instructions, special provisions and all other written instruments prepared by or on behalf
of an awarding public agency for use by prospective bidders on a public construction contract.

b. (i) "Bona Fide Residents" shall include only those persons who are either registered to vote in
the City of Tulsa or who have resided within the city limits for at least six months, or who have
purchased a permanent residence within the city limits or who have leased a residence for at
least a six month term. Residency may be further determined by a valid Oklahoma driver's
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker. (ii)
Bona fide residents of MSA shall include only those persons who are registered to vote in outlying
MSA areas or who have resided within the outlying MSA area for at least six months, or who have
purchased a permanent residence within the outlying MSA areas or who have leased a residence
for at least a six month term. Residency may be further determined by a valid Oklahoma driver's
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker.

c. "Public Construction Contract” or "Contract" means any contract exceeding Seven Thousand
Five Hundred Dollars ($7,500.00) in amount, awarded by the City of Tulsa for the purpose of
making any public improvements or constructing any public building or making repairs to the
same.

d. "Public Improvement" means any beneficial or valuable change or addition, betterment,
enhancement or amelioration of or upon any real property, or interest therein, belonging to the
City of Tulsa, intended to enhance its value, beauty or utility or to adapt it to new or further
purposes. The term does not include the direct purchase of materials, equipment or supplies by
the City of Tulsa.
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e. "MSA". All of the land areas composed of Creek County, Osage County, Rogers County,
Tulsa County and Wagoner County.

SECTION 3. Residency Requirements of Contractor's Employees. Every employee and/or agent of the
City of Tulsa, Oklahoma, charged or involved with the preparation of plans and specifications for any
public impvement funded in whole or in part with funds of the City of Tulsa, is hereby charged to include
in said plans and specifications the following provisions which shall be binding upon the successful
bidders:

a. Each bid shall be accompanied by a sworn statement that the bidder is committed to the goal
of employing at least 50% bona fide residents of the City of Tulsa and/or the MSA in each
classification as determined by the Oklahoma Commissioner of Labor.

b. The successful bidder will be responsible for having Iike requirements placed upon any
subcontractor.

c. The successful bidder will submit to the Director or his designated representative of the
Department of Human Rights any compliance reports involving the bidder and its subcontractors
required by Title 31, Chapter 1, Section 9, of the Tulsa Revised Ordinances. The reports shall
include information about the residence of each employee in each laboring and trade class
applicable to any City project.

SECTION 4. Unresponsive Bids. The failure to submit the documents required by Section 3
shall render a bid unresponsive. Said documents must be submitted prior to the opening of the bids. The
Director of the Department of Human Rights Section of City Development is charged with ensuring that all
bids comply with Section 3 prior to the bid opening date.

SECTION 5. Duty of Employees and/or Agents of the City of Tulsa. Any employee and/or agent
of the City of Tulsa who fails to include the goals for residency requirements found in Section 3 in the
plans and specifications for any public improvement may be subject to disciplinary action, including
dismissal.

SECTION 6. Severability. The invalidity of any section, subsection, provision or clause or portion
of this chapter, or the invalidity of the application thereof to any person or circumstance shall not affect
the validity of the remainder of this chapter or the validity of its application to other persons or
circumstances.

SECTION 7. Effect Date. This resolution shall take effect as of July 1, 1988.

SECTION 8. Emergency Clause. That an emergency exists for the preservation of the public
peace, health and safety, by reason whereof this resolution shall take effect immediately upon its
passage, approval and publication.

PASSED, with the emergency clause ruled upon separately and approved this 23 day of August, 1988.

APPROVED, this 234 day of August, 1988.
Rodger Randle
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(Must be submitted at time of Bid)
CITY OF TULSA
RESOLUTION NO. 7404
AFFIDAVIT OF COMPLIANCE

, of lawful age, being first duly sworn, states that
s(he) is the authorized agent of the Company set forth below.

Affiant further states that the Company, in compliance with City of Tulsa Resolution No.
7404, shall not hire or knowingly allow any of its subcontractors or lower tier
subcontractors to hire anyone who is not a United States citizen or legal immigrant or
anyone who does not have legal status as a temporary worker to perform work on any
project which is the subject of a contract between the Company and the City of Tulsa.

Affiant further states that the Company shall not fail to comply with and shall not
knowingly allow any of its subcontractors or lower tier subcontractors to fail to comply
with all applicable laws including, but not limited to, labor, employment and taxation
laws, in the performance of any work on any project which is the subject of a contract
between the Company and the City of Tulsa.

Affiant further states that the Company shall make available to the City of Tulsa, at the
City’s request, sufficient information and/or affirmations to allow the City to confirm
Company’s compliance with Resolution No. 7404 relating to the performance of any
contract between the Company and the City of Tulsa.

Company:
Signed:
Title
SUBSCRIBED and SWORN to before me, this day of ,20
NOTARY PUBLIC
MY COMMISSION EXPIRES:
COMMISSION NO.:

Resolution No. 7404
RAC-1
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(Must be submitted at time of Bid)
CITY OF TULSA
50% RESIDENT RESOLUTION
AFFIDAVIT FOR BID

STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn,
states that s(he) is the agent authorized by the bidder to submit the attached bid.
Affiant further states that the bidder, in compliance with City of Tulsa Resolution
No. 18145, is committed to the goal of employing at least 50% bona fide
residents of the City of Tulsa and/or the Metropolitan Statistical Area (composed
of Creek, Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties).

Affiant further states that bidder is responsible for having like requirements
placed upon any of its subcontractors.

BIDDER (Company Name) SIGNED
Title
SUBSCRIBED and SWORN to before me this day of , 20

NOTARY PUBLIC

MY COMISSION EXPIRES:

COMMISSION NO.:

RRA-1
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(Must be submitted at time of bid)
NON-COLLUSION AFFIDAVIT

STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn, says that:

I am the duly authorized agent of the bidder submitting the competitive bid associated with
this sworn statement for the purpose of certifying facts pertaining to the existence of
collusion among bidders and between bidders and municipal officers or employees, as well
as facts pertaining to the giving or offering of things of value to governmental personnel in
return for special consideration in the letting of any contract pursuant to the bid;

I am fully aware of the facts and circumstances surrounding the making of the bid and have
been personally and directly involved in the proceedings leading to the submission of such
bid;

Neither the bidder nor anyone subject to the bidder’s direction or control has been a party:

a. to any collusion among bidders in restraint of freedom of competition by agreement
to bid at a fixed price or to refrain from bidding;

b. to any collusion with any municipal official or employee as to quantity, quality or
price in the prospective contract, or as to any other terms of such prospective contract;
nor

c. in any discussions between bidders and any municipal official concerning exchange
of money or other things of value for special consideration in the letting of a contract.

If awarded the contract, neither the bidder nor anyone subject to the bidder’s direction or
control has paid, given or donated or agreed to pay, give or donate to any officer or
employee of the City of Tulsa or of any public trust where the City of Tulsa is a beneficiary,
any money or other thing of value, either directly or indirectly, in procuring the contract for
which the bid is submitted.

BIDDER (Company Name) Signed

SUBSCRIBED and SWORN to before me this day of , 20

Title

NOTARY PUBLIC

MY COMMISSION EXPIRES:

COMMISSION NO.:

NA-1



10/17/08

(Must be submitted at time of bid)
BUSINESS RELATIONSHIP AFFIDAVIT

STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn, says that
s(he) is the agent authorized by the bidder to submit the attached bid. Affiant further
states that the nature of any partnership, joint venture or other business relationship
presently in effect or which existed within one (1) year prior to the date of this statement
with the architect, engineer, or other party to the project is as follows:

Affiant further states that any such business relationship presently in effect or which
existed within one (1) year prior to the date of this statement between any officer or
director of the bidding company and any officer or director of the architectural or
engineering firm or other party to the project is as follows:

Affiant further states that the names of all persons having any such business
relationships and the positions they hold with their respective companies or firms are as
follows:

(If none of the business relationships herein above mentioned exist, affiant should so
state.)
Signed:

BIDDER (Company Name)
Title:

SUBSCRIBED and SWORN to before me this day of , 20

NOTARY PUBLIC
MY COMMISSION EXPIRES:

COMMISSION NO.:

BR-1



(Must be submitted at time of bid)
INTEREST AFFIDAVIT

STATE OF )
)ss.
COUNTY OF )
I, , of lawful age, being first duly sworn, state that I am the

agent authorized by Contractor, Engineer, Architect or provider of professional service
[“Services Provider”] to submit the attached Agreement. Affiant further states that no officer or
employee of the City of Tulsa either directly or indirectly owns a five percent (5%) interest or
more in the Services Provider’s business or such a percentage that constitutes a controlling
interest. Affiant further states that the following officers and/or employees of the City of Tulsa
own an interest in the Services Provider’s business which is less than a controlling interest, either
direct or indirect.

By
Signature
Title
Subscribed and sworn to before me this day of , 20

Notary Public

My Commission Expires:

Notary Commission Number:

County & State Where Notarized:

The Affidavit must be signed by an authorized agent and notarized.

TIA-1



ELECTRONIC BID PROPOSAL INSTRUCTIONS - EXCEL SPREADSHEET
PROJECT NO. 2026-2028 - UULSUNDERGROUND UTILITY LOCATE SERVICES
UNDERGROUND UTILITY LOCATE SERVICES

Please read the following instructions carefully.

. After opening this file re-save it as your company's name.

. Open the BID FORM Sheet from the tabs below.

. Input the unit price of the appropriate pay item in the cells highlighted in blue.

. Review all data input and check i to ensure of Bid.

. Print 1hardcopy of the "PROPOSAL" tab, BID FORM and the "SIGNATURE PAGE"tab.

. Complete and sign the "Signature Page" document.

. Submit hardcopy and electronic disk with Contract Documents and Specifications for Bid opening date.

o0 oA BN 2

AGREEMENT FOR USING ELECTRONIC BID PROPOSAL

By and Between: , (ENGINEER) and RECIPIENT. The enclosed electronic media is provided pursuant to your request and is for your limited use in connection with your submittal of Bid
Proposal for Project No. .. Inno event shall the information be used for any other purpose or be released to third parties without the written consent of the ENGINEER. In the event of
a discrepancy between the hard copy and this electronic media at delivery or in the future, the hard copy shall govern. ENGINEER hereby disclaims any and alt liability for the consequences from use of the
electronic media and makes no warranty or guarantee of accuracy. RECIPIENT shall assume full responsibility for the uses and consequences of the electronic media. It is agreed that ENGINEER has and
retains ownership of the electronic media. ENGINEER does not warrant or guarantee that the electronic data is compatible with RECIPIENT'S computer hardware or software, and ENGINEER'S
responsibility for the electronic media is fimited to replacement of defective media for a period of thirty (30) days after delivery to RECIPIENT. !{l By opening and using this FILE, You AGREE to these
TERMS AND CONDITIONS!!!



PROPOSAL
PROJECT NO. 2026-2028 - UULS
UNDERGROUND UTILITY LOCATE SERVICES

TO: HONORABLE MAYOR
CITY OF TULSA, OKLAHOMA

THE UNDERSIGNED BIDDER, having carefully examined the drawings, specifications, and other
Contract Documents of the above project presently on file in the City Clerk, City of Tulsa Oklahoma:

CERTIFIES THAT he has inspected the site of the proposed work and has full knowledge of the extent
and character of the work involved, construction difficulties that may be encountered, and materials
necessary for construction, class and type of excavation, and all other factors affecting or which may be
affected by the specified work; and

CERTIFIES THAT he has not entered into collusion with any other bidder or prospective bidder relative
to the project and/or bid: and

HEREBY PROPOSES: to enter into a contract to provide all necessary labor, materials, equipment and
tools to completely construct and finish all the work required by the Contract Documents referred to
therein; to complete said work within 730 calendar days after the work order is issued; and to accept in
full payment therefore the amount set forth below for all work actually performed as computed by the
Engineers as set forth in the Contract.

Basis of Award
IT SHOULD BE NOTED THAT THE LOWEST RESPONSIBLE BID SHALL BE DETERMINED BY
THE TOTAL BASE BID.

Note: - Item numbers omitted are not a part of the Contract.

P-2.



PROPOSAL FOR
UC 2026-2028
UNDERGROUND UTILITY LOCATE SERVICES

ITEM SPEC DATA INPUT
NUMBER NUMBER ITEM DESCRIPTION UNIT QUANTITY UNIT PRICE AMOUNT

1 Special General Conditions EA 1

2 Special Mobilization (Each Task Order) EA 40

3 Special Utility Locate; Native Soil Cover, Depth less than 5 ft EA 225

4 Special Utility Locate; Native Soil Cover, Depth of 5 ft - 10ft EA 55

5 Special Utility Locate; Asphaltic Concrete Pavement Cover, Depth less than 5 ft EA 65

[ Special Utility Locate; Asphaltic Concrete Pavement Cover, Depth of & fi- 10ft EA 20

7 Special Utility Locate; Concrete Pavement Cover, Depth less than 5 ft EA 20

8 Special Utility Locate; Concrete Pavement Cover, Depth of 5 ft- 10ft EA 10

9 Special Utility Locate; Additional Depth Surcharge, 5 ft increments EA 20

10 Special Utility Locate; Ground Penetrating Radar, Additional Locate EA 10

11 Special Utility Locate; Ground Penetrating Radar, Full Day Scan DAY 10

12 Special Utility Locate; Vault Survey EA 20

13 Special Valve Box Clean Out EA 10

14 Special Culvert Clean Out LF 50

15 Special Catch Basin Clean Out EA 10

16 Special Owner Allowance EA 1 $20,000.00 $20,000.00
TOTAL $20,000.00

P-3.



TOTAL BASE BID $20,000.00

Figures

Enclosed is a ( ) Bidder's Surety Bond, ( ) Certified Check, ( ) Cashier's Check for

Dollars  ($ )
Figures

which the City of Tulsa may retain or recover as liquidated damages in the event that the undersigned fails to enter into
contract for the work covered by this proposal., provided the Contract is awarded to the undersigned within thirty (30)
days, or within ninety (90) days if Federal funds are utilized, from the date fixed for opening of bids and the undersigned
fails to execute said Contract and furnish the required bonds and other requirements as called for in these Contract
Documents within thirty (30) days after award of Contract.

Dated at Tulsa, Oklahoma, this day of ,20

Respectfully submitted,

(Complete legal name of company)

(State of Organization)

By: ATTEST:
Title: Title: Corporate Secretary
Printed Name: Printed Name:
(SEAL)
Address:
Telephone Number: Fax Number:

By signing above bidder acknowledges receipt of the following Addenda (give number and date of each):

P-4.



This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upon in
lieu of consultation with an attomney.

Certificate of Secretary

The undersigned (Assistant) Secretary of , a
corporation, (the “Corporation”) hereby certifies that the following is
true and correct copy of a Resolution duly adopted by the Board of Directors of the Corporation
on the day of , 20

RESOLVED, that is authorized to
execute and enter into bids, contracts, bonds, affidavits and any ancillary
documents, on behalf of the Corporation.

The undersigned further certifies that this Resolution is in full force and effect as of the date of
this Certificate and has not been amended, modified, revoked or rescinded.

IN WITNESS WHEREQF, I have executed this Certificate this __ day of ,20

(Si gnature)

Printed Name

(Assistant) Secretary

CS-1



This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upon in
lieu of consultation with an attomney.

Consent of Members

The undersigned, being all of the Members of [Name of Company], LLC, an Oklahoma
Limited Liability Company, hereby authorize, consent to, approve and ratify the execution by
on behalf of [Name of Company], LLC of bid proposals, contracts,
affidavits and related documents in connection with [Name of Project] of the City of Tulsa.

DATED, this day of ,20

Name printed:

Name Printed:

[ADD ADDITIONAL LINES FOR ADDITIONAL MEMBERS]

CM-1



CITY OF

TULSA

PUBLIC WORKS

Engineering

DATE:

Month Day, Year

{Company Name}
(Address)
{City, State Zip}

RE: City of Tulsa Project No. {number and Title}

TO WHOM IT MAY CONCERN:

Please be advised that the City of Tulsa, Oklahoma, a municipal corporation, has contracted
for the construction of a public improvement project as referenced above, and that pursuant
to Title 68 § Section 1356 (10), sales on tangible personal property or services to be wholly

consumed in the performance of such projects are exempt from Oklahoma and City of Tulsa
Sales Tax when:

“...Any person making purchases on behalf of such subdivision or agency of
the state shall certify, in writing, on the copy of the invoice or sales ticket to be
retained by the vendor that the purchases are made for and on behalf of such

subdivision or agency of this state and set out the name of such public
subdivision or agency.”

This letter of authorization expires {Date.}

A photostatic copy of this letter may be considered as the original.

CITY OF TULSA

Paul D. Zachary, P.E.
Deputy Director

cc:  Ryan McKaskle

HAS:JR:kt

STED-1

2317 S. Jackson Ave. Ste. N-103 Tulsa, OK 74103 | (918) 596-9406
WWW.CITYDFTULSA.ORG



EXTENSION OF TIME REQUEST
(to be submitted with eack partial payment application)

DATE:

CONTRACTOR:

ADDRESS:

CONTRACT NO.:

PROJECT NO.:

DESCRIPTION:

ARE THERE ANY CHANGES TO YOUR SBE UTILIZATION? YES NO

IF YES, GIVE REASON AND ATTACH CHANGE REQUEST FORM (SBE-4):

EXTENSION OF CONTRACT TIME REQUIRED: YES NO

TOTAL OF EXTENSION TIME REQUESTED:

IF YES GIVE REASON:

SIGNATURE - CONTRACTOR

CONSULTING ENGINEER OR DEPARTMENT OF PUBLIC WORKS STAFF RECOMMENDATIONS

APPROVED: REJECTED:

REASON:

SIGNATURE

DATE
ACTION WILL BE TAKEN WITHIN 30 DAYS FROM RECEIPT OF REQUEST

ETR-1
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11/01/2025

CONTRACT FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS
TULSA, OKLAHOMA

THIS CONTRACT made and entered into the day of , 2026, by
and between___an (list state) (Corporation or Limited Liability Company)
of , Oklahoma, hereinafter called the "CONTRACTOR", and the CITY OF

TULSA - TULSA, OKLAHOMA, a Municipal Corporation, herein called the "CITY."
WITNESSETH:

WHEREAS, the City has caused to be prepared the necessary Drawings,
Specifications, and other Contract Documents for the public improvements herein
described, and has invited bids for the construction thereof in accordance with the
terms of this Contract, all of which is hereby designated as:

PROJECT NO. 2026-2028 UULS UNDERGROUND UTILITY LOCATE SERVICES

WHEREAS, the Contractor, in response to the Advertisement, has submitted to
the City, in the manner and at the time specified, a sealed bid in accordance with
the terms of this Contract; and,

WHEREAS, the City, in the manner prescribed by law, has publicly opened,
examined, and canvassed the bids submitted, and has determined the above named
Contractor to be the lowest responsible bidder for the work and has duly awarded
to the said Contractor therefore, for the sum or sums named in the Contractor's bid,
a copy of the Bid Form being attached to and made a part of this Contract;

NOW, THEREFORE, in consideration of the compensation to be paid to the
Contractor and of the mutual agreements and covenants herein contained, the
parties to this Contract have agreed and hereby agree, as follows:

ARTICLE I. That the Contractor shall (a) furnish all tools, equipment, supplies,
superintendent, transportation, and other construction accessories, services, and
facilities; (b) furnish all materials, supplies, and equipment specified and required
to be incorporated in and form a permanent part of the completed work; (c)
provide and perform all necessary labor; and (d) in a good, substantial, and
workmanlike manner and in accordance with the requirements, stipulations,
provisions, and conditions of the Contract as defined in the attached General
Provisions, sometimes referred to as General Conditions in the Contract Documents,
said documents forming the Contract and being as fully a part thereof as if repeated
verbatim herein, perform, execute, construct, and complete all work included in
and covered by the City's official award of this Contract to the said Contractor,
such award being based on the acceptance by the City of the Contractor's bid, or
part thereof, as follows:
C-1



11/01/2025

PROJECT NO. 2026-2028 UULS UNDERGROUND UTILITY LOCATE SERVICES

ARTICLE Il. That the City shall pay to the Contractor for performance of the work
embraced in this Contract, and the Contractor will accept as full compensation therefor,
the sum (subject to adjustment as provided by the Contract) of AND
/100 Dollars  ($ ) for all work covered by and included in the Contract
award and designated in the foregoing Article I; payments therefore to be made in cash
or its equivalent, in the manner provided in the General Provisions.

ARTICLE Ill. That the Contractor shall start work within ten (10) days following the date
stipulated in a written order from the City to proceed with the work to be performed
hereunder, and shall complete the work within the number of consecutive calendar days
after the authorized starting date, as stipulated below:

All Work Completed: 730 calendar days

ARTICLE IV. The sworn, notarized statement below shall be signed and notarized before
this Contract will become effective.

ARTICLE V. Prior to submitting a final payment request, the Contractor shall furnish a
lien waiver certifying that all subcontractors and suppliers have been paid.

ARTICLE VI. If the Contractor has 10 or more full-time employees, and this contract
exceeds $100,000 in total value, Contractor acknowledges and agrees that, in
accordance with and pursuant to 21 O.S. 1289.31, Contractor verifies to City that: (i) it
does not have a practice, policy, guidance, or directive that discriminates against a
firearm entity or firearm trade association, and (ii) will not discriminate against a firearm
entity or firearm trade association during the term of this Contract.

IN WITNESS WHEREOF, the parties have hereto set their hands and seals,

this day of , 2026.

C-2



11/01/2025

CITY OF TULSA, OKLAHOMA
a municipal corporation

By: ATTEST: (SEAL)
Date: Date:

Mayor City Clerk

APPROVED: APPROVED:
Date: Date:

City Attorney Director

CONTRACTOR

By:

Printed Name

Date: Date:

Title Title

ATTEST:

Corporate Secretary

(SEAL)



11/01/2025

AFFIDAVIT

STATE OF )
)Ss
COUNTY OF )

of lawful age, being first duly
sworn, on oath says that (s)he is the agent authorized by the Contractor to submit
the above Contract to the CITY OF TULSA, Tulsa, Oklahoma.

Signature

Subscribed and sworn to before me this day of , 2026.

NOTARY PUBLIC

My Commission Expires:
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06/13/06
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned,

, (hereinafter called the Contractor"),
duly authorized by law to do business as a construction contractor in the State of
Oklahoma, and
(hereinafter called the "Surety"), a corporation organized under the laws of the
State of , and authorized to transact business in the State of
Oklahoma, as Surety, are hereby held and firmly bound unto the City of Tulsa,
Tulsa, Oklahoma (hereinafter called the "City"), in the penal sum of

Dollars ($ )in
lawful money of the United States, for the payment of which, well and truly to be
made unto the said City, we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents, as
follows:

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT,
WHEREAS, the Contractor has on the day of :
entered into a written contract with the City of Tulsa, Tulsa, Oklahoma, for
furnishing all materials, labor, tools, equipment, and transportation necessary for:

Project No. 2026-2028 UULS Underground Utility Locate Services

NOW, THEREFORE, if said Contractor shall well and truly perform and complete
said project in accordance with said Contract, Advertisement for Bids, General
Conditions, Instructions to Bidders, Bid Form, Plans and Specifications, and related
documents, shall comply with all the requirements of the laws of the State of
Oklahoma; shall pay as they become due all just claims for work or labor performed
and materials furnished in connection with said contract, and shall defend,
indemnify and save harmless said City against any and all liens, encumbrances,
damages, claims, demands, expenses, costs and charges of every kind, including
patent infringement claims except as otherwise provided in said specifications and
other contract documents, arising out of or in relation to the performance of said
work and the provisions of said Contract, then these presents shall be void;
otherwise, they shall remain in full force and effect.

This obligation is made for the use of said City and also for the use and benefit of
all persons who may perform work or labor, or furnish any material in the execution
of said Contract, and may be sued on thereby in the name of the City.

The Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract, or to the work
to be performed thereunder, or the specifications accompanying same, shall in any
way affect its obligation on this bond; and it does hereby waive notice of any such
change, extension of time, alteration or addition of the terms of the Contract, or to
the work or to the specifications.

PB -1



06/13/06

IN WITNESS WHEREOF, the said Principal has caused these presents to be
executed in its name and its corporate seal to be hereunto affixed by its duly
authorized officers, and the said Surety has caused these presents to be executed
in its name and its corporate seal to be hereunto affixed by its attorney-in-fact, duly
authorized so to do, the day and year first above written.

CONTRACTOR (Principal)
BY: ATTEST: ( SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney In Fact b Surety ( SEAL)

**This date shall match the notarized certificate on the Power-of-Attorney

(Accompany this Bond with Power Of Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk

PB-2



5/30/06

STATUTORY BOND

WHEREAS, the undersigned
has entered into a certain contract dated the day of : :
designated as Project No. 2026-2028 UULS for the construction of certain public
improvements Consisting of Underground Utility Locate Services to be situated
and constructed on and through the property described in said Contract, including
all of the work mentioned and described in said Contract, and to be performed by
the undersigned strictly and punctually in accordance with the terms, conditions,
drawings and specifications thereof, on file in the office of the office of the City
Clerk.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS: That
, as Principal, and

, @ Corporation organized under the laws of the

State of , and authorized to transact business in the State of
Oklahoma, as Surety, are held and firmly bound unto the State of Oklahoma in the
penal sum of
Dollars ($ ) in lawful money of the United States, for the payment

of which sum well and truly to be made, we bind ourselves, our successors, and
assigns, jointly and severally firmly by these presents.

NOW, THEREFORE, if the said Principal shall fail or neglect to pay all indebtedness
incurred by Principal or sub-contractors of said principal who perform work in the
performance of such contract, for labor and materials and repairs to and parts for
equipment used and consumed in the performance of said contract within thirty (30)
days after the same becomes due and payable, the person, firm or corporation
entitled thereto may sue and recover on this bond the amount so due and unpaid.

The Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration, or addition to the terms of the contract or to the work to
be performed thereunder, or the specifications accompanying the same, shall in any
way affect its obligation on this bond, and it does hereby waive notice of any such
change, extension of time, alteration, or addition to the terms of the contract or to the
specifications.

SB-1
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IN WITNESS WHEREOF, the said Principal has caused these presents to be
executed in its name and its corporate seal to be hereunto affixed by its duly
authorized officers, and the said Surety has caused these presents to be executed in
its name and its corporate seal to be hereunto affixed by its attorney-in-fact, duly
authorized so to do, the day and year first above written.

CONTRACTOR (Principal)
BY: ATTEST: ( SEAL)
Date: Date:
Title: Title:
Date: Date:

*%k

Attorney-In-Fact Surety ( SEAL)
**This date shall match the date of the notarized certificate on the Power-of- Attorney.

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk

SB-2
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MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That , as Principal,
and

, a
corporation organized under the laws of the State of and authorized to transact
business in the State of Oklahoma, as Surety, are held and firmly bound unto the City of
Tulsa in the Penal sum of
Dollars ($ ) in lawful money of the United States of America for the

payment of which, well and truly to be made, we bind ourselves and each of us, our
heirs executors, administrators, trustees, successors, and assigns, jointly and severally,
firmly by these presents.

The condition of this obligation is such that:

WHEREAS, said Principal entered into a written contract with the City of Tulsa,
Oklahoma dated , , for

Project No. 2026-2028 UULS Underground Utility Locate Services

all in compliance with the drawings and specifications therefore, made a part of said
Contract and on file in the office of the City Clerk, Tulsa, Oklahoma.

NOW, THEREFORE, if said Principal shall pay or cause to be paid to the City of Tulsa,
Oklahoma, all damage, loss, and expense which may result by reason of defective
materials and/or workmanship in connection with said work, occurring within a period of
one (1) year for all projects, from and after acceptance of said project by the City of
Tulsa, Oklahoma; and if Principal shall pay or cause to be paid all labor and materials,
including the prime contractor and all subcontractors; and if principal shall save and
hold the City of Tulsa, Oklahoma, harmless from all damages, loss, and expense
occasioned by or resulting from any failure whatsoever of said Principal, then this
obligation shall be null and void, otherwise to be and remain in full force and effect.

It is further expressly agreed and understood by the parties hereto that no changes or
alterations in said Contract and no deviations from the plan or mode of procedure herein
fixed shall have the effect of releasing the sureties, or any of them, from the obligation
of this Bond.
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IN WITNESS WHEREOF, the said Principal has caused these presents to be executed
in its name and its corporate seal to be hereunto affixed by its duly authorized officers,
and the said Surety has caused these presents to be executed in its name and its
corporate seal to be hereunto affixed by its attorney-in-fact, duly authorized so to do, the
day and year first above written.

CONTRACTOR (Principal)

BY: ATTEST: (SEAL)
Date: Date:
Title: Title:
Date: Date_

*%k

Attorney-In-Fact Surety ( SEAL)
** This date shall match the date of the notarized certificate on the Power of Attorney

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk
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AFFIDAVIT OF CLAIMANT

STATE OF

COUNTY OF

The undersigned, of lawful age, being first duly sworn, on oath says that this contract is true and correct.
Affiant further states that the work, services or materials will be completed or supplied in accordance with
the contract, plans, specifications, orders or requests furnished the affiant. Affiant further states that
(s)he has made no payment directly or indirectly of money or any other thing of value to any elected
official, officer or employee of the City of Tulsa or any public trust of which the City is a beneficiary to
obtain or procure the contract or purchase order.

By:
Signature

Name:

Company:

Title:
Subscribed and sworn to before me this______ day of ,20
Notary Public
My Commission Expires:
Notary Commission Number:

AC-1
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GENERAL CONDITIONS OF CONTRACT

GC-1. SCOPE:

The Contract stipulations, which follow, are general in scope and may refer to conditions that will
not be encountered in the performance of the work included in this Contract, and which are not
applicable thereto. Any requirements, provisions, or other stipulations of these General
Conditions, which pertain to a nonexistent condition, and are not applicable to the work to be
performed hereunder, shall have no meaning in the Contract.

The specifications and drawings are intended to supplement, but not necessarily duplicate each
other. Together they constitute one (1) complete set of specifications and drawings, so that any
work exhibited in the one and not in the other shall be executed just as if it had been set forth in
both, in order that the work shall be completed according to the complete design or designs as
decided and determined by the Engineer.

Should anything be omitted from the specifications and drawings which is necessary to a clear
understanding of the work, or should it appear various instructions are in conflict, then the
Contractor shall request written clarification from the Engineer before proceeding with the
construction affected by such omissions or discrepancies.

GC-2. CONTRACT DOCUMENTS :

Itis understood and agreed that the Notice to Bidders, Instructions to Bidders, Proposal, Contract,
Statutory Bond, Performance Bond, Maintenance Bond, Power of Attorney, Certificates of
Insurance, General Conditions, Specifications, Drawings, Addenda, and duly authorized Change
Orders, together with any and all supplementary drawings furnished by the Engineer as and when
required to make clear and to define in greater detail the intent of the contract, drawings, and
specifications, other drawings, specifications, and engineering data furnished by the Contractor
(when accepted by the Engineer), and instructions furnished by manufacturers of equipment for
the installation thereof, are each and all included in this Contract, and the work shall be done in
full compliance and accord therewith.

GC-3. DEFINITIONS:
Any word, phrase, or other expression defined in this paragraph and used in these Contract
Documents shall have the meaning herein given:

1. "Contract" or "Contract Documents" shall include all of the documents and drawings mentioned
in Paragraph GC-2.

2. "City" shall mean the City of Tulsa, Tulsa County, Oklahoma.

3. "Contractor" shall mean the entity named and designated in the Contract who has entered into
this Contract to perform the work covered thereby, and its, his, or their duly authorized agents
and other legal representatives.

4. "Engineer" shall mean the Director of Engineering Services, or the Architect or Engineers who
have been designated, appointed, or employed by the City for this project, or their duly authorized
agents; such agents acting within the scope of the particular duties entrusted to them in each
case.

5. "Inspector” shall mean the engineering or technical inspector or inspectors duly authorized by
the Engineer, limited in each case to the particular duties entrusted to him or them.

6. "Surety" shall mean any entity that executes, as surety, the Contractor's performance bond,
maintenance bond, and statutory bond securing the performance of this Contract.
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7. "Drawings" shall mean and include all drawings prepared by the City as a basis for proposals;
all drawings submitted by the successful bidder with his proposal and by the Contractor to the
City, when and as accepted by the Engineer, and all drawings submitted by the City to the
Contractor during the progress of the work as provided herein.

8. "Subcontractor” shall mean a person, firm or corporation to whom any portion of this work has
been sublet by the Contractor.

9. "Work" shall mean the task to be performed, necessary for the fulfillment of this Contract.
10. "Unit Price" shall mean the cost per specified unit of measurement of work and/or material.

11. "Lump Sum" shall mean the price of an item of work including all things necessary to complete
the item as shown on the drawings and specifications. Such an item is not measured in units but
is defined by description.

GC-4. MODIFICATIONS AND ALTERATIONS:

In executing the Contract, the Contractor agrees that the City shall have the right to make such
modifications, changes, and alterations as the City may see fit, in the extent, or plan of the Work
agreed to be done or any part thereof, or in the materials to be used therein, either before or after
the beginning of construction thereof, without affecting the validity of the Contract or the liability
of the Sureties upon the performance of this Contract or the Statutory Bond.

Where any modification, change, or alteration increases the quantity of Work to be performed and
is within the scope of a fair interpretation thereof, such increase shall be paid for according to the
quantity of work actually done, either at Unit Prices included in the Contract, or in the absence of
such unit, as extra Work. Modifications and alterations, which reduce the quantity of Work to be
done, shall not constitute a claim for damages or for anticipated profits on Work involved in such
reduction.

The Engineer shall determine, on an equitable basis, the amount of credit due the City for Work
not performed as a result of modifications or alterations authorized hereunder; where the value of
the omitted Work is not fixed by Unit Prices in the Contract; allowance to the Contractor for any
actual loss incurred in connection with the purchase, delivery, and subsequent disposal of
materials and equipment required for use on the Work as actually built; and any other adjustment
of the Contract amount where the method to be used in making such adjustment is not clearly
defined in the Contract Documents. In this respect, such determination shall be final and binding
only when approved by the Director of Public Works.

GC-5. CPM SCHEDULE AND DRAWINGS TO BE FURNISHED BY CONTRACTOR:

The successful contractor shall furnish a CPM schedule per ODOT 108.03B. If at any time,
in the opinion of the Engineer, proper progress is not being maintained, such changes shall be
made in the schedule of operations, which will satisfy the Engineer that the work will be completed
within the period stated in the Proposal. Monthly progress meeting will be conducted to maintain
coordination between all project entities.

The Contractor shall furnish all shop, fabrication, assembly, foundation, and other drawings
required by the specifications; drawings of equipment and devices, offered by the Contractor for
review by the Engineer, shall be in sufficient detail to show adequately the construction and
operation thereof; drawings of essential details of any change in design or construction proposed
for consideration of the Engineer, by the Contractor in lieu of the design or arrangement required
by the Contract or any item of extra work thereunder. The Contractor shall submit to the Engineer,
the required number, of each copy of such drawing for the Engineer's review. After review by the
Engineer, all such drawings shall become a part of the Contract Documents and the work or
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equipment shown thereby shall be in conformity therewith unless otherwise required by the City.

The Engineer's check and acceptance of drawings submitted by the Contractor will be for, and
will cover, only general conformity to the plans and specifications and will not constitute a blanket
acceptance of all dimensions, quantities, and details of the material or equipment shown; nor shall
such acceptance relieve the Contractor of his responsibility for errors contained in such drawings.

GC-6. CONTRACTOR'S BUSINESS ADDRESS:

The business address of the Contractor given in the bid or proposal upon which this Contract is
founded is hereby designated as the place to which all notices, letters, and other communications
to the Contractor may be mailed or delivered. The delivery at the above named address or
depositing in any mailbox regularly maintained by the Post Office, of any notice, letter, or other
communication to the Contractor, shall be deemed sufficient service thereof upon the Contractor
and the date of said service shall be the date of such delivery or mailing. Such address may be
changed at any time by a written instrument, executed by the Contractor and delivered to the
Engineer. Nothing contained herein shall be deemed to preclude or render inoperative the service
of any notice, letter, or communication upon the Contractor personally.

GC-7. CONTRACTOR'S RISK AND RESPONSIBILITY:

The performance of the Contract and the Work is at the risk of the Contractor until the final
acceptance thereof and payment therefor. The Contractor shall take all responsibility of the Work,
and shall bear all losses resulting because of the amount or character of the Work, or because
the nature of the land in or on which the Work is done is different from what is assumed or
expected, or on account of the weather, floods, fire, windstorm, or other actions of the elements,
or any cause or causes, whatsoever, for which the City is not responsible. If the Work or any part
or parts thereof is destroyed or damaged from any of the aforesaid causes, the Contractor, at his
own cost or expense, shall restore the same or remedy the damage.

The Contractor shall, in a good and workmanlike manner, perform all Work and furnish all supplies
and materials, machinery, equipment, facilities, and means, except as otherwise expressly
specified, necessary or proper to perform and complete all Work required by the Contract within
the time herein specified, in accordance with the provisions of these Contract Documents and
Drawings of the Work covered by this Contract, and any and all supplemental Drawings. The
Contractor shall observe, comply with, and be subject to all terms, conditions, requirements and
limitations of the Contract, and shall complete the entire Work to the satisfaction of the Engineer
and of the City.

GC-8. ASSIGNMENT AND SUBLETTING OF CONTRACT:

The Contractor shall give his personal attention to the fulfiliment of this Contract, and shall not let,
assign or transfer it or his right, title, or interest in any part thereof, by attorney or otherwise, or
sublet any part of the Work to any other person without the prior consent of the City in writing.

Should any Subcontractor fail to perform his work in a satisfactory manner the Contractor upon
notice from the City shall immediately terminate his subcontract. The Contractor shall be fully
responsible to the City for the acts and omissions of his Subcontractor, and of persons either
directly or indirectly employed by his Subcontractor. Nothing contained in these Contract
Documents shall create any contractual relation between any Subcontractor and the City.

GC-9. CONTRACTOR'S REPRESENTATIVES:
The Contractor shall designate a person on the Work site to represent him when absent from the
Work site.

GC-10. CONTRACTOR AND HIS EMPLOYEES:

The Contractor shall employ competent foremen, experienced mechanics, and others skilled in
the Work in this Contract; and shall promptly discharge any and all incompetent or otherwise
unsatisfactory employees. Contractor's employees directly employed to perform the Work shall

GC-3



09.11.25
not be paid less than the prevailing minimum wage scale.

Necessary sanitary conveniences for the use of employees on the job site, properly secluded
from public observation, shall be provided and maintained by the Contractor. The construction
and location of the facility and disposal of the contents shall comply with all laws of the City and
State, relating to health and sanitation regulations.

GC-11. CONTRACTOR'S RIGHT OF PROTEST:

If the Contractor considers any work demanded of him to be outside the requirements of the
Contract, or considers any record or ruling of the Engineers to be unfair, he shall, immediately
upon such Work being demanded or such record or ruling being made, ask for written instructions
or decisions, whereupon he shall proceed without delay to perform the Work or to conform to the
record or ruling; and within ten (10) days after the date of receipt of written instructions or decision,
he shall file a written protest with the Engineer, stating clearly and in detail the basis of his
objections. Except for such protests and objections made of record in the manner herein specified
and within the time stated, the records, rulings, or decisions of the Engineer shall be final and
conclusive.

GC-12. INSURANCE AND BONDS:

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this
Contract, policies of insurance issued by an insurer authorized to transact business in
Oklahoma in minimum amounts as set forth below or as required by the laws of the
State of Oklahoma. The Contractor shall also furnish an Owner’s Protective Policy in the
same amounts naming the City of Tulsa as the assured, issued by the same insurance
company as the Contractor’s liability coverage and indemnifying the City of Tulsa against
any and all actions, claims, judgments or demands arising from injuries of any kind and
character sustained by any person or persons because of work performed by the
Contractor.

General Liability Insurance with a bodily injury and property damage combined single
limit of not less than $1,000,000.00 for each occurrence.

Employer’s Liability and Workmen’s Compensation in the amounts as required by law.
The Contractor shall provide proof of such coverage:

(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and

(b) By submitting updated Certificate(s) of Insurance with each and every
subsequent request for payment. The Certificate(s) should show that the policies
are current and should be dated within 30 days of the payment request.

The Contractor shall not cause any required insurance policy to be cancelled or permit it
to lapse. If the Contractor cancels, allows to lapse, fails to renew or in any way fails to
keep any required insurance policy in effect, the City will suspend all progress and/or
final payments for the project until the required insurance is obtained. Further, a
Contractor who fails to keep required insurance policies in effect may be deemed by the
City to be in breach of contract, ineligible to bid on future projects, and/or ineligible to
engage in any new contracts.

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers,
mechanics, and material men in a sum equal to one hundred percent (100%) of the
contract price.

The Contractor shall execute and furnish a Performance Bond in a sum equal to one
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hundred percent (100%) of the contract price.

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one
hundred percent (100%) of the contract price.

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall
certify that any damage caused by blasting is within the coverage of the Contractor’s
liability insurance to the full limits thereof.

All bonds and insurance must be executed by a company licensed to do business in the
State of Oklahoma and must be acceptable to the City.

GC-13. TIME FOR COMPLETION:

For all projects that will impact the public, a public meeting is required before any work is started.
The City of Tulsa requires a minimum of 25 days’ notice to get the public meeting scheduled and
invitations mailed out.

The Work shall commence within ten (10) days from and after the date of a written work order
from the City. The Contractor agrees that the Work shall be performed regularly, diligently, and
uninterruptedly at a uniform rate of progress so as to ensure completion within the number of days
after the day on which the work order is issued. If the Contractor fails to complete all Work within
the time specified, then the Contractor agrees to pay the City, not as a penalty, but as liquidated
damages for breach of contract, the Sum of Two Thousand Five Hundred Dollars ($2,500.00)
for each and every calendar day beyond the date on which the work was to be completed. The
said amount is fixed and agreed upon because of the impracticability and extreme difficulty of
fixing and ascertaining the actual damages the City would sustain in such event. It is expressly
understood and agreed that the said time for completion of the work described herein is a
reasonable time for the completion of same.

The Contractor shall commence work within twenty-four (24) hours of traffic control devices being
established at the project location. If the Contractor fails to commence work within twenty-four
(24) hours of traffic control devices being established at the project location, then the Contractor
agrees to pay the City, not as a penalty, but as liquidated damages the sum of One Thousand
Dollars ($1,000.00) per lane for each day of failure to commence work after the specified time
set forth. The amount is fixed and agreed upon because of the impracticability and extreme
difficulty of fixing and ascertaining the actual damage the City would sustain in such event.

The Contractor will be required to provide a full-time, onsite English-speaking superintendent for
this Work for direct contact with City and coordination of Subcontractors. A working foreman is
not acceptable as a project superintendent. The superintendent shall be required to be present at
the Work site whenever the Contractor or Subcontractors are performing Work. The
superintendent shall be a representative of the Contractor with the authority to make decisions.
If the Contractor fails to provide a non-working superintendent on a day when Work is being
performed, the Contractor agrees to pay the City, not as a penalty, but as liquidated damages for
such breach of contract, the sum of One Thousand Dollars ($1,000.00) for each and every
calendar day it fails to provide a non-working superintendent at the Work site. This amount is fixed
and agreed upon because of the impracticability and extreme difficulty of fixing and ascertaining
the actual damages the City would sustain in such an event.

It is further agreed that time is of the essence as to each and every portion of this Contract and
the specifications wherein a definite and certain time is fixed for the performance of any act
whatsoever; and where under the Contract an allowance of additional time for completion of any
Work is made, the new time fixed by such extension shall be of the essence of this Contract.
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Failure to complete the Work within the specified time, as set forth in the Contract, may be grounds
for disqualification for future consideration for contracts with the City of Tulsa.

Final acceptance of the Work is defined as the completion of the Work and the Contractor moving
off the project site. No defined or additional Work is needed.

Contract Evaluation forms will be compiled by City staff upon completion of Work to provide a
record of the Contractor’s performance for use in subsequent projects.

GC-14. EXTENSIONS OF TIME:

Should the Contractor be delayed in the final completion of the Work by any act or neglect of the
City or Engineer, or any employee of either, or strikes, injunctions, fire, or other causes outside of
and beyond the control of the Contractor and which, in the opinion of the Engineer, could have
been neither anticipated nor avoided, then an extension of time sufficient to compensate for the
delay, as determined by the Engineer, shall be granted by the City, provided, however, that the
Contractor shall give the City and the Engineer notice in writing of the cause of each delay on the
“Extension of Time Request” form enclosed in these documents, and agrees that any such claim
shall be fully compensated for by an extension of time to complete performance of the Work.

The Contractor shall submit the “Extension of Time Request” form with each partial payment
application. Failure to submit the Extension of Time Request with a partial payment application
shall constitute a complete waiver of any claim for time extension for the period covered by the
partial payment.

Extensions of time will not be granted for delays caused by unsuitable ground conditions,
inadequate construction force, or the failure of the Contractor to place orders for the equipment
or materials a sufficient time in advance to ensure delivery when needed. Any extension of time
granted by the City shall not release the Contractor and Surety herein from the payment of
liquidated damages as provided in the General Conditions of this Contract, for a period of time
not included in the original Contract or the time extension, as herein provided.

In no event shall the City be liable or responsible to the Contractor, Surety, or any person for or
on account of any stoppage or delay of Work herein provided for by injunction or any other kind
of legal, equitable proceedings, or from or by or on account of any delay from any other cause
whatsoever.

GC-15. ENGINEER'S POWERS AND DUTIES:
The Engineer will provide general administration of the Contract, including performance of the
functions hereinafter described.

The Engineer will be the City's representative during construction and until final payment. The
Engineer will have authority to act on behalf of the City to the extent provided herein unless
otherwise modified by written instrument, which will be shown to the Contractor. The Engineer
will advise and consult with the City, and all of the City's instructions to the Contractor shall be
issued through the Engineer. Nothing contained in the Contract documents shall create any
contractual relationship between the Engineer and the Contractor.

The Engineer shall at all times have access to the Work as provided elsewhere herein. The
Engineer will make periodic visits to the Work site to familiarize himself generally with the progress
and quality of the Work and to determine in general whether the Work is proceeding in accordance
with the Contract. On the basis of his on-site observations as Engineer, he will keep the City
informed of the progress of the Work and will endeavor to guard the City against defects and
deficiencies in the Work caused by the Contractor. The Engineer will not be responsible for
construction means, methods, techniques, sequences, or procedures, or for safety precautions
and programs in connection with the Work and will not be responsible for the Contractor's failure
to carry out the Work in accordance with the Contract. Based on such observations and the
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Contractor's applications for payment, the Engineer will determine the amounts owing to the
Contractor and will issue certificates for payment in amounts as provided elsewhere herein.

The Engineer may provide one or more full-time project representatives to assist the Engineer in
carrying out his responsibilities at the Work site. The duties, responsibilities and limitations of
authority of the Engineer as the City's representative during construction as set forth herein will
not be modified or extended without written consent of the City, the Contractor and the Engineer.

The Engineer will not be responsible for the acts or omissions of the Contractor, any
Subcontractors, or any of their agents or employees, or any other persons performing any of the
Work.

The Engineer shall decide the meaning and intent of any portion of the specifications, and of any
plans or Drawings, where the same are found to be obscure or be in dispute; he shall have the
right to correct any errors or omissions therein when such corrections are necessary to further
the intent of said specifications, plans or Drawings; the action of such correction shall be effective
from the date that the Engineer gives due notice thereof.

Any differences or conflicts, which may arise between the Contractor and other contractors with
the City in regard to their work, shall be adjusted as determined by the Engineer.

Neither the Engineer's authority to act under this article or elsewhere in the Contract nor any
decision made by the Engineer in good faith either to exercise or not to exercise such authority
shall give rise to any duty or responsibility of the Engineer to the Contractor, any Subcontractor,
any manufacturer, fabricator, supplier or distributor, or any of their agents or employees or any
other person performing any of the Work.

Whenever in the Contract the terms "as ordered", "as directed", "as required", "as allowed", or
terms of like effect or import are used, or the adjectives "reasonable”, "suitable", "acceptable",
"proper", or "satisfactory" or adjectives of like effect or import are used, to describe requirements,
direction, review or judgement of the Engineer as to the Work, it is intended that such requirement,
direction, review, or judgement will be solely to evaluate the Work for compliance with the Contract
(unless there is a specific statement indicating otherwise). The use of any such term or adjective
never indicates that the Engineer shall have authority to supervise or direct performance of the
Work or authority to undertake responsibility contrary to the provisions of this General Condition.

GC-16. CITY'S RIGHT OF INSPECTION:

The City shall appoint or employ such engineers or inspectors as the City may deem proper to
inspect the materials furnished and the work performed, and to determine whether said materials
are furnished and work is performed in accordance with the Drawings and specifications therefor.
The Contractor shall furnish all reasonable aid and assistance required by the Engineer, or by the
Inspectors, for the proper inspection and examination of the Work and all parts thereof, even to
the extent of uncovering or taking out portions of finished Work. Should the Work thus exposed
or examined prove satisfactory, the uncovering or removing and the replacing of the covering or
the making good of the parts removed shall be paid for by the City; however, should the Work
exposed or examined prove unsatisfactory, the uncovering, taking out, replacing, and making
good shall be at the expense of the Contractor.

Such inspection shall not relieve the Contractor of any obligation to perform said Work strictly in
accordance with the Drawings and specifications or any modifications thereto as herein provided,;
and the Work not so constructed shall be removed and made good by the Contractor at his own
expense; and free of all expense to the City, whenever so ordered by the Engineer, without
reference to any previous oversight or error in inspection.
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GC-17. SUSPENSION OF WORK ON NOTICE:

The Contractor shall delay or suspend the progress of the Work or any part thereof whenever he
shall be so required by written order of the City or Engineer, and for such period of time as it or
he shall require. Any such order of the City or Engineer shall not modify or invalidate in any way
the provisions of this Contract.

GC-18. QUALITY OF WORKMANSHIP:

All workmanship shall be the best possible, both as to material and labor that could be demanded
by these Contract Documents or if no specific description is given, it is understood that the best
quality is required.

GC-19. SATURDAY, SUNDAY, HOLIDAY, AND NIGHT WORK:

No work shall be done between the hours of 7:00 p.m. and 7:00 a.m., nor on Saturday, Sunday,
or legal holidays without the written approval or permission of the Engineer in each case, except
such work as may be necessary for the proper care, maintenance, and protection of work already
done, or of equipment, or in the case of an emergency.

GC-20. LAWS AND ORDINANCES:

The Contractor shall keep himself fully informed of all existing and current regulations of the City,
county, state and national laws which in any way limit or control the actions or operations of those
engaged upon the Work, or affecting the materials supplied to or by them. The Contractor shall
at all times observe and comply with all applicable ordinances, laws, and regulations; and shall
protect and indemnify the City and the City's employees and agents against any claims or liability
arising from or based on any violations of the same.

The contractor certifies that it and all of its Subcontractors to be used in the performance of the
Contract are in compliance with 25 O.S. Sec. 1313 and participate in the Status Verification
System. The Status Verification System is defined in 25 O. S. Sec. 1312 and includes but is not
limited to the free Employee Verification Program (E-Verify) available at www.dhs.qov/E-Verify.

The Contractor shall take the necessary actions to ensure its facilities are in compliance with the
requirements of the Americans with Disabilities Act (ADA). It is understood that the program of
the Contractor is not a program or activity of the City. The Contractor agrees that its program or
activity will comply with the requirements of the ADA. Any costs of such compliance will be the
responsibility of the Contractor. Under no circumstances will Contractor conduct any activity
which it deems to not be in compliance with the ADA.

GC-21. TAXES AND PERMITS:

Unless otherwise specified in these Contract Documents, the Contractor shall pay all sales, use,
and other taxes that are lawfully assessed against the City or Contractor in connection with the
Work included in this Contract and shall obtain all licenses, permits, and inspections required for
the Work. Contractor shall comply with all zoning ordinances of the City, as provided in the Tulsa
Zoning Code, Title 42 Tulsa Revised Ordinances and conform with all zoning requirements
established by the Tulsa Metropolitan Area Planning Commission and the Board of Adjustment.
Contractor can call the Indian Nations Council of Governments (INCOG) at (918) 584-7526, to
determine if any zoning requirements must be met.

GC-22. PROTECTION OF PROPERTY:

The protection of City, state, and government monuments, street signs, and other City property
is of prime importance, and if the same be damaged, destroyed, or removed, they shall be
repaired, replaced, or paid for by the Contractor.

Work occurring within secured facilities will require the Contractor to obtain City of Tulsa issued
ID badges for all employees and subcontractors requiring facility gate access. The Contractor
will be responsible for all coordination with City Security as necessary to process background
checks and issue badges. The City of Tulsa has the right to deny access to any individual based

GC-8



09.11.25
on evaluation of background check.

GC-23. PATENT RIGHTS:

All fees for any patented invention, article, or arrangement that is based upon, or in any manner
connected with the construction, erection, or maintenance of the Work or any part thereof
embraced in the Contract and these specifications, shall be included in the price stipulated in the
Contract for said Work. The Contractor shall protect and hold harmless the City against any and
all demands of such fees or claims.

GC-24. DEFENSE OF SUITS:

In case any action at law or suit in equity is brought against the City or any employer, officer, or
agent thereof, for or on account of the failure, omission or neglect of the Contractor to do and
perform any of the covenants, acts, matters, or things required by this Contract to be done or
performed, or for injury or damage caused by negligence or willful act of the Contractor or his
Subcontractors or his or their agents, or in connection with any claim or claims based on the lawful
demands of Subcontractors, workmen, material men, or suppliers of machinery and parts thereof,
equipment, power tools, and supplies incurred in the fulfillment of this Contract, the Contractor
shall indemnify and save harmless the City and it's employees, officers, and agents, and the
Engineer and any employees, officers and agents thereof, of and from all losses, damages, costs,
expenses, judgements, or decrees whatsoever arising out of such action or suit that may be
brought without requiring said parties to give any notice thereof.

The City may suspend payments of any sum due or to become due for work done on this Contract
until such claims, suits, actions, or proceedings are final and liability has been determined. The
amount of such damages or liability shall be deducted from sums due or to become due on this
Contract. The City will retain the sums mentioned above until the Contractor furnishes evidence
that satisfactory settlement has been made. Any action taken by the City shall not excuse the
Contractor for failure to perform this Contract or bar the City from legal action to recover from the
Contractor the amount of damages or liability suffered in excess of the amount retained.

The Contractor shall furnish the City with satisfactory evidence upon demand that all persons who
have done work on the Contract or furnished materials for the Contract have been paid in full. If
such evidence is not furnished, the amount necessary to pay the lawful claims may be retained
until such evidence is furnished, or if such evidence is not furnished, the City may apply any sums
retained to valid claims and charge the amounts disbursed, including the costs of any action that
may be necessary to prove or disprove the claims against the Contractor.

GC-25. REMOVAL OF CONDEMNED MATERIALS AND STRUCTURES:

The Contractor shall remove from the site of the Work, without delay, all rejected and condemned
materials or structures of any kind brought to or incorporated in the Work, and upon his failure to
do so, or to make satisfactory progress in so doing, within forty-eight (48) hours after the service
of a written notice from the Engineer ordering such removal, the condemned material or structures
may be removed by the City and the cost of such removal be taken out of the money that may be
due or may become due the Contractor by virtue of this Contract. No such rejected or condemned
material shall again be offered for use by the Contractor under this or any other Contract under
this project.

GC-26. EXTRA WORK:

If a modification increases the amount of the Work, and the added Work or any part thereof is of
a type and character which can properly and fairly be classified under one or more Unit Price
items of the Bid Form, then the added Work or part thereof shall be paid for according to the
amount actually done and at the applicable Unit Price. Otherwise, such work shall be paid for as
hereafter provided.

Claims for extra work will not be paid unless the City authorized the work covered by such claims
in writing. The Contractor shall not have the right to take action in court to recover for extra work
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unless the claim is based upon a written order from the City. Payments for extra Work will be
based on agreed lump sums or on agreed Unit Prices whenever the City and the Contractor agree
upon such prices before the extra Work is started.

For the purpose of determining whether proposed extra work will be authorized, or for determining
the payment method for extra work, the Contractor shall submit to the Engineer, upon request, a
detailed cost estimate for proposed extra work. The estimate shall show itemized quantities and
charges for all elements of direct cost. The cost shall include only those extra costs for labor and
materials expended in direct performance of the extra work and may include:

(a) Labor. For all labor and foremen in direct charge of the specific operations, the
Contractor shall receive the rate of wage (or scale) agreed upon in writing before
beginning work for each and every hour that said labor and foremen are actually
engaged in such work. An amount equal to fifteen (15) percent of the sum of the above
items will also be paid the Contractor.

(b) Bond, Insurance, and Tax. For property damage, liability, and workmen'’s
compensation insurance premiums, unemployment insurance contributions and social
security taxes on the force account work, the Contractor shall receive the actual cost, to
which cost no percentage will be added. The Contractor shall furnish satisfactory
evidence of the rate or rates paid for such bond, insurance, and tax.

(c) Materials. For materials accepted by the Engineer and used, the Contractor shall
receive the actual cost of such materials delivered on the Work site, including
transportation charges paid by him (exclusive of machinery rentals as hereinafter set
forth), to which cost ten (10) percent will be added.

(d) Equipment. For any machinery or special equipment (other than small tools), including
fuel, lubricants and transportation costs, the use of which has been authorized by the
Engineer, the Contractor shall receive the rental rates agreed upon in writing before
such work is begun for the actual time that such equipment is in operations on the Work,
as provided in the ODOT Subsection 109.04 (b3), to which rental sum no percentage will
be added.

(e) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

The form on which field cost records are kept, the construction methods and the type and quantity
of equipment used shall be submitted to the Engineer for approval.

Construction equipment which the Contractor has on the Work site and which is of a type and
size suitable for use in performing the extra Work shall be used. The hourly rental charges for
equipment, including all insurance, taxes, fuel, and operating costs, shall not exceed twelve (12)
percent of the latest applicable Associated Equipment Distributors published monthly rental rates
and shall apply to only the actual time the equipment is used in performing the extra Work.

When extra Work requires the use of equipment which the Contractor does not have on the Work
site, the Contractor shall obtain the approval of the Engineer before renting or otherwise acquiring
additional equipment. The rental charges for the additional equipment shall not exceed the latest
applicable Associated Equipment Distributors published rental rates.

The Contractor shall file with the Engineer, certified lists in duplicate, of any equipment and the
schedule of pay rates for common and semi-skilled labor and operators of various classes which
are intended to be used in performing the Work covered by this Contract. These rates shall be
subject to the review of the Engineer. This information will be used by the Engineer for
computation of extra work as mentioned above; however, if the Contractor fails to file these lists
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with the Engineer prior to starting any Work covered by this Contract, then the Engineer's
computation shall be based on average wages and rates paid on City work.

GC-27. PAYMENT FOR CONTRACTOR'S PLANT AND MISCELLANEOUS TEMPORARY
WORK:

For providing plant, tools, and equipment, and for furnishing, erecting, maintaining, and removing
scaffolding and construction plant, construction roads, camps, sanitary conveniences, temporary
water supply, trestles, dewatering and other temporary works, the Contractor shall receive no
direct payment, but compensation for them shall be considered as having been included in the
prices stipulated for the appropriate items.

GC-28. BASIS OF PAYMENT FOR ITEMS OF WORK:

The Contractor shall be paid for all Work performed under the Contract based on the Engineer's
computations of as-built quantities and the Contractor's Unit Price or Lump Sum bid per item.
This payment shall be full compensation for furnishing all supplies, materials, tools, equipment,
transportation, and labor required to do the Work; for all loss or damage, because of the nature
of the work, the action of the elements or any unforeseen obstruction or difficulty which may be
encountered in the performance of the Work, and for which payment is not specifically provided,;
for all expense incurred by or because of any suspension or discontinuance of all or any part of
the Work; and for faithfully completing the Contract according to the Drawings and specifications
and requirements of the Engineer.

GC-29. PAYMENTS:

(1) Partial: If the work is progressing in good and workmanlike manner and if the Contractor is
faithfully carrying out the terms of this Contract, approximate estimates of the work done shall be
made by the Engineers between the first and fifteenth of each calendar month, including labor
actually performed and supplies or materials actually used or incorporated in the Work, and an
allowance will be made for acceptable materials satisfactorily delivered, stored and secured on
the site of the Work in such amount as can be incorporated in the Work within a reasonable time.
The City shall have a lien as owner on any materials stored on the site of the Work.

Each partial estimate for payment shall contain or have attached an affidavit in the form found in
this book of specifications, as required by law.

The Contractor shall submit with each partial pay estimate a complete list of vendors and suppliers
with itemized purchases and invoices from each vendor. Each list shall contain the name of the
contractor or Subcontractor ordering the materials or supplies, and the specific use or placement
of each of the materials purchased by the City of Tulsa for this project in accordance with Article
lIB of the Contract. At the direction of the Contractor, the City of Tulsa will withhold retainage in
the amount of 5% on materials and supplies to be purchased under the terms of this Contract.

Each month that work is performed for which payment is due, the Contractor shall submit to the
Engineer an application for such payment, provided said payment is not less than $1,000.00, and,
if required, receipts or other vouchers from Subcontractors showing his payments to them shall
be submitted.

Each estimate shall be of the approximate value of all work performed and materials in place or
delivered to the Work site, determined as aforesaid from the beginning of this contract to the date
fixed for the current estimate, from which shall be deducted five percent (5%) or a lesser amount
approved by the City, and, in addition thereto, all previous payments and all other sums withheld
under the foregoing provisions of this Contract, the remainder to become due and payable; after
the estimate has been reviewed and signed by the Engineer the City shall pay the estimate in the
regular manner in the amount determined as due unless it shall be known by the City that there
is good reason under the terms of this Contract for withholding same.

When the Contractor has completed Work constituting more than fifty percent (50%) of the total
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Contract amount, the retainage will continue at two and one-half percent (2.5%) for the balance
of the remaining work; provided, however, that the City or its duly authorized representative has
determined that satisfactory progress is being made and upon approval by the Surety.

The Contractor may withdraw any part or the whole of the amount which has been retained from
partial payment to the Contractor pursuant to the terms of Contract, upon depositing with or
delivery to the City:

(1) United States Treasury Bonds, United States Treasury Notes, United States
Treasury bills, or

(2) General Obligation Bonds of the State of Oklahoma, or

(3) Certificates of Deposit from a state or national bank having its principal office in
the State of Oklahoma.

No retained amount shall be withdrawn which would represent an amount in excess of the market
value of the securities at the time of deposit or of the par value of such securities, whichever is
lower.

All partial estimates are subject to correction in the final estimate.

(2) Einal Payment:
When this contract, in the opinion of the Engineer, shall be completely performed on the part of

the Contractor, the Engineer shall proceed with all reasonable diligence to measure up the Work
and shall make out the final estimate for the same, and shall, except for cause herein specified,
give to the Contractor, within thirty (30) days after receiving said certificate, an order on the City
for the balance found to be due, excepting therefrom such sum or sums as may be lawfully
retained under any of the provisions of the Contract; PROVIDED, that nothing herein contained
shall be construed to affect the rights of the City hereby reserved to reject the whole or any portion
of the aforesaid Work should the said estimate and certificate be found or known to be inconsistent
with the terms of this Contract or otherwise improperly given; PROVIDED, that if, in case after the
work hereunder has been accepted and final payment made, it shall be discovered that any part
of the Contract has not been fully performed or has been done in an improper or faulty manner,
the Contractor shall immediately remedy such defect, or, in case of neglect to do so within a
reasonable time after notice thereof, shall be liable for and shall pay to the City the cost of
remedying such defect or a sum equal to the damages sustained thereby, as the City shall elect,
and the acceptance of and final payment for the Work shall be no bar to suit on any bond against
any principal or principals, or Surety or Sureties, or both, given for the due performance of the
Contract, or for the recovery of such cost or the equivalent of such damage.

The City will pay to the Contractor interest at the rate of three-fourths percent (3/4%) per month
on the final payment due the Contractor. For lump sum contracts, the interest shall commence
thirty (30) days after the Work under the Contract has been completed and accepted and all
required material certifications and other documentation required by the Contract have been
furnished the City by the Contractor and shall run until the date when the final payment or estimate
is tendered to the Contractor. For contracts bid by Unit Prices, the interest will commence sixty
(60) days after the above conditions are satisfied. When contract quantities or the final payment
amount is in dispute, the interest-bearing period will be suspended until the conclusion and
settlement of the dispute.

GC-30. CONTRACTOR REIMBURSEMENT FOR SURETY BOND:

For contracts of $1,000,000.00 or more, the Contractor may receive reimbursement for the cost
of the surety bonds after issuance of a work order. To receive reimbursement, the Contractor
shall submit a standard partial payment form and affidavit, and a copy of the surety bond invoice.
The final partial pay estimate will be reduced by the amount paid for surety bond reimbursement.
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GC-31. RELEASE OF LIABILITY AND ACCEPTANCE:

The acceptance by the Contractor of the final payment shall operate as, and shall be a release to
the City and every employee, officer and agent thereof, from all claims and liability to the
Contractor for anything done or furnished for or relating to the Work, or for any act or neglect of
the City or of any person relating to or affecting the Work, and, following such acceptance, no
person, firm, or corporation other than the signer of this Contract as Contractor, will have any
interest hereunder, and no claim shall be made or be valid, and neither the City nor any
employees, officers, or agents thereof shall be liable or be held to pay any money, except as
herein provided.

It shall be the duty of the Engineer to determine when the Work is completed and the Contract
fulfilled, and to recommend its acceptance by the City. The Work herein specified to be performed
shall not be considered finally accepted until the City has accepted all the Work.

GC-32. RIGHT OF CITY TO TERMINATE CONTRACT:

If the Work to be done under this Contract shall be abandoned by the Contractor, or if this Contract
shall be assigned by him otherwise than as herein provided, or if the Contractor should be
adjudged bankrupt, or if a general assignment of his assets be made for the benefit of his
creditors, or if a receiver should be appointed for the Contractor or any of his property; or if at any
time the Engineer shall certify in writing to the City that the performance of the Work under this
Contract is being unnecessarily delayed, or that the Contractor is executing the same in bad faith
or otherwise not in accordance with the terms of the Contract; or if the work be not substantially
completed within the time named for its completion, or within the time to which such completion
date may be extended, then the City may serve written notice upon the Contractor and his Surety
of said City's intention to terminate this Contract, and unless within five (5) days after service of
such notice upon the Contractor, a satisfactory arrangement is made for the continuance of the
Contract, this

Contract shall cease and terminate. In the event of such termination, the City shall immediately
serve notice upon the Surety and Contractor, and the Surety shall have the right to take over and
complete the Work, provided, however, that if the Surety does not commence performance
thereof within fifteen (15) days from the date of said notice of termination, the City may take over
the Work and perform same to completion, by Contract or otherwise, for the account and at the
expense of the Contractor, and the Contractor and his Surety shall be liable to the City for any
and all excess cost sustained by the City by reason of such performance and completion. In such
event the City may take possession of and utilize in completing the Work, all such materials,
equipment, tools, and plants as may be on the site of the Work and necessary therefor. The
Contractor shall not receive any other payment under the Contract until said Work is wholly
finished, at which time, if the unpaid balance of the amount to be paid under the Contract shall
exceed the expense incurred by the City in finishing the Work as aforesaid, the amount of the
excess shall be paid to the Contractor, but if such expense shall exceed the unpaid balance, the
Contractor shall pay the difference to the City.

GC-33. ADMINISTRATIVE COSTS AND FEES:

Cash Improvements - In the event the improvements are to be paid for in cash, the costs and fees
for publication, engineering, filing, recording, abstracting, acquisition of easements, flushings, and
pipe testing, shall be paid by the City unless otherwise provided for in these Contract Documents.

Assessment Improvements: In the event the improvements are to be paid for by the issuance of
special assessment bonds, the costs and fees for publication, engineering, filing, recording,
abstracting, acquisition of easements, flushing, pipe testing, and other authorized costs shall be
added to the contract price and paid for in the same manner as the other Work included in this
Contract. The Contractor shall pay the City the amount of said charges before the execution and
delivery of the special assessment bonds or other payments. If the Contractor fails, neglects, or
refuses to pay said charges within thirty (30) days after the bonds are ready for delivery, he shall
pay the City interest at the rate of seven percent (7%) per annum and shall be liable for same in
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a civil suit. The Contractor shall pay the pipe testing fees directly to the testing laboratory.

GC-34. PAYMENT OR ACCEPTANCE NOT A WAIVER BY CITY:

Neither acceptance by the City or the Engineer or any employee of either nor any order by City
for the payment of money, or the payment thereof, nor any taking of possession by City, nor the
granting of any extension of time, shall operate as a waiver of any rights or powers of the City
hereunder, and in the event that after the Work hereunder has been accepted and final payment
made, it should be discovered that any part of this Contract has not been fully performed, or has
been done in a faulty or improper manner, the Contractor shall immediately remedy such defect,
or in the event of neglect to do so within a reasonable time after notice thereof, shall be liable for
and shall pay to City the cost of remedying such defect, or a sum equal to the damage caused
thereby, as City may elect. The acceptance of the Work or final payment therefor shall be no bar
to suit against the Contractor or Surety, or both.

GC-35. CONTRACTOR'S OBLIGATION AFTER ACCEPTANCE:

Contractor further agrees, without cost other than is specially provided for in this Contract, at any
and all times during one (1) year next following the completion and final acceptance of the Work
embraced in this Contract, without notice from City, to repair or rework any work that fails to
function properly due to defective material or workmanship and to indemnify, save harmless and
defend the City from any and all suits and actions of every description brought against City for, or
on account of injuries or damages alleged to have been received or sustained by any party or
parties by reasons of, or arising out of the failure of Contractor to repair or rework any work where
such failures have occurred, which said injuries or damages are alleged to have been received
or incurred within one (1) year from the final acceptance of the Work hereunder, and to pay any
and all judgements that might be rendered against City in any suits and actions, together with
such expenses or attorney fees expended or incurred by City in the defense thereof, and
Contractor hereby expressly waives any notice that might by law be required to be given to them
by City of any defect, break, settling, or failure or of any other condition that might be the cause
of injury or damage to any person on account of which a claim or suit might be made or filed
against City, or a judgement taken for damages against City. It is expressly agreed that the
acceptance of the Work by City shall constitute no bar against any person injured or damaged by
the failure of the Contractor to perform all of his covenants and agreements hereunder from
maintaining an action against the Contractor, or against City from enforcing its rights against the
Contractor hereunder.

GC-36. NOTICES:

Any notices or other communications hereunder may be given to Contractor at the address listed
in the Proposal, to the Surety at the office of the Attorney-in-Fact signing the bond or at Surety's
home office address on file with the Insurance Commissioner of the State of Oklahoma, and to
City in care of the Deputy Director of Public Works, or at such other place as may be designated
in writing. The delivery to such address, or depositing in any mailbox regularly maintained by the
Post Office, of any notice, letter, or other communication to the Contractor, shall be deemed
sufficient service thereof, and the date of said service shall be the date of such delivery or mailing.

GC-37. RELATION TO OTHER CONTRACTORS:

Nothing herein contained and nothing marked upon the Drawings shall be interpreted as giving
the Contractor exclusive occupancy of the territory or right-of-way provided. The City and its
employees, officers, and agents for any just purpose, and other contractors of the City for any
purpose required by their respective contracts, may enter upon or cross this territory or occupy
portions of it or take materials therefrom as directed or permitted. When two or more contracts
are being executed at one time on the same or adjacent land in such manner that the work on
one contract may interfere with the work on another, the Engineers shall decide which contractor
shall cease work and which shall continue, or whether the work on both contracts shall progress
at the same time and in what manner. When the territory of one contract is the necessary or
convenient means of access for the transportation or movement of men, machines, or appliances
for the execution of another contract, such privilege of access or any other reasonable privilege
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may be granted by the Engineers to the contractor desiring it, to the extent, amount, in the manner
and at the time permitted. Any decision regarding the method or time of conducting the work or
the use of the territory shall not be made the basis of claims for delay or damage except as
otherwise stipulated. The Contractor shall not cause any unnecessary hindrance or delay to any
other contractors on the premises, and shall bear all damages done to the work of such other
contractors by him or by his employees.

GC-38. PARTIAL OCCUPANCY AND USE:

The City, upon advance written notification to the Contractor, shall have the right to occupy and
use any completed or partially completed portions of the Work site when such occupancy and use
are in the City's best interest, notwithstanding completion of the entire project.

Such partial occupancy and use shall be upon the following terms:

a. The Engineer shall make an inspection of the portion or portions of the Work concerned,
and report to the City his findings as to the acceptability and completeness of the Work.
The Engineer's report shall include a list of items to be completed or corrected before final
payment.

b. The City, upon acceptance of the Engineer's report, shall give written notice to the
Contractor of the City's intention to occupy and use said portions of the Work site. The
City's notice shall include a copy of the Engineer's report, shall clearly identify the portions
of the Work site to be occupied and used, and shall establish the date of said occupancy
and use.

c. From the date thus established, the City shall assume all responsibilities for operation,
maintenance, and the furnishing of water, gas, and electrical power for the portions of the
Work site thus occupied and used. The City shall have the right to exclude the Contractor
from those portions of the Work site but shall provide the Contractor reasonable access
to complete or correct necessary items of Work.

d. The one-year guarantee required by the General Conditions shall not begin until
completion and final acceptance of the entire project, except as to any items of mechanical
or electrical equipment such as pumps, blowers, process equipment, instrumentation,
controls, metering equipment, heating, and ventilating equipment and similar items having
movable or operable components, and any of which are thus used by the City. For said
equipment, the one-year warranty shall start from the date established in the written notice
from the City.

e. Occupancy or use of any space in the Work site shall not constitute acceptance of Work
not performed in accordance with the Contract, nor relieve the Contractor of liability to
perform any Work required by the Contract but not completed at the time of said
occupancy and use.

f. The Contractor shall not be held responsible for normal wear and tear or damage resulting
from said occupancy, except to the extent that such damage is covered by the one-year
guarantee.

g. The partial occupancy and use of any portions of the Work site by the City shall not
constitute grounds for claims by the Contractor for release of any amounts retained from
payments under the provisions of the Contract. The retained amounts will not be due until
completion of the entire project for final acceptance and final payment, as set forth in the
General Conditions.
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SPECIFICATIONS

A. Oklahoma Department of Transportation Standard
Specifications for Highway Construction, 2019 Edition as
modified by Ordinance 24616, shall be used on this project
including Section 100-General Provisions.

B. City of Tulsa, Public Work, Engineering Division, Construction
Specifications — March 2022 are incorporated herein as if fully
set forth and are on file, including all revisions posted on
internet prior to bid opening, with the Public Works
Department, Engineering Division, 175 E. 2" Street, Tulsa,
Oklahoma or access on the internet at:
https://www.cityoftulsa.org/government/departments/public-
works/engineering-services/specifications-checklists-and-
details/

Rev. 03/03/16
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SPECIAL PROVISION
SUPPLEMENTAL CONTRACT REQUIREMENTS
PROJECT NO. 2026-2028 UULS '
UNDERGROUND UTILITY LOCATE SERVICES

Apparent lowest, responsible bidder shall return their signed contract
documents (including bonds and insurance) to the City of Tulsa, Contract
Administration Section 175 E. 2" Street, 13t Floor, OK 74103

within fifteen (15) days after notification by the City.

If the apparent lowest, responsible bidder provides their signed contract
documents (including bonds and insurance) and the contract is executed
by the City, the Pre-Construction Conference for this project will be held
within sixty (60) days after bid opening.

The Notice to Proceed or written work order (NTP) will be issued in the
normal time period (approximately within ten (10) days of the Pre-
Construction Conference).

The City will grant up to Zero (0) days for a delayed (flexed) NTP after the
Pre-Construction Conference. No delayed (flexed) NTP above this
amount will be granted unless approved by the City Engineer or designee.

There will be no additional compensation due to the use of a delayed
(flexed) NTP.

This Special Provision does not alter the Public Meeting requirements
(and public notice) defined in the General Conditions.
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SPECIAL PROVISIONS
INSURANCE REQUIREMENTS

In reference to Ordinance No. 24616 Adoption of State Specification for Highway Construction, Section
107.12 shall be modified as follows:

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this Contract, policies
of insurance issued by an insurer authorized to transact business in Oklahoma in minimum amounts as set
forth below or as required by the laws of the State of Oklahoma. The CONTRACTOR shall also furnish
an Owner’s Protective Policy in the same amounts naming the City of Tulsa as the assured, issued by the
same insurance company as the CONTRACTOR'’S liability coverage and indemnifying the City of Tulsa
against any and all actions, claims, judgments or demands arising from injuries of any kind and character
sustained by any person or persons because of work performed by the CONTRACTOR.

General Liability Insurance with a bodily injury and property damage combined single limit of not less
than $1,000,000.00 for each occurrence.

Employer’s Liability and Workmen’s Compensation in the amounts as required by law.
The CONTRACTOR shall provide proof of such coverage:
(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and

(b) By submitting updated Certificate(s) of Insurance with each and every subsequent request for
payment. The Certificate(s) should show that the policies are current and should be dated within 30 days
of payment request.

The CONTRACTOR shall not cause any required insurance policy to be cancelled or permit it to lapse. If
the CONTRACTOR cancels, allows to lapse, fails to renew or in any way fails to keep any required
insurance policy in effect, the City will suspend all progress and/or final payments for the project until the
required insurance is obtained. Further, a CONTRACTOR who fails to keep required insurance policies
in effect may be deemed by the City to be in breach of contract, ineligible to bid on future projects, and/or
ineligible to engage in any new contracts.

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers, mechanics, and
material men in a sum equal to one hundred percent (100%) of the contract price.

The Contractor shall execute and furnish a Performance Bond in a sum equal to one hundred percent
(100%) of the contract price.

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one hundred percent
(100%) of the contract price.

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall certify that any
damage caused by blasting is within the coverage of the Contractor’s liability insurance to the full limits
thereof.

All bonds and insurance must be executed by a company licensed to do business in the State of Oklahoma
and must be acceptable to the City.
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SPECIAL PROVISIONS GENERAL
1. Work Days: All work to be completed within 730 calendar days for the Base Bid.

2. No work shall be done between the hours of 7:00 p.m. and 7:00 a.m., nor on
Saturday, Sunday, or legal holidays without the prior written approval or permission
of the Engineer in each case, except such work as may be necessary for the proper
care, maintenance, and protection or work already done, or of equipment, or in the
case of an emergency.

3. Traffic Control: All work shall be done in cooperation with the City to establish,
install, maintain and operate complete, adequate and safe traffic control during the
entire construction period. Barricades, signs, lights, flags and all other traffic
control devices shall meet the requirements and specifications of the Standard
Drawings entitled “Typical Applications of Traffic Control Devices” and shall be
approved by the Traffic Engineer of the City of Tulsa. Two-way traffic shall be
maintained at all times, unless otherwise approved by the Engineer. All
contractors shall contact the City of Tulsa Traffic Engineering Section before
removing or replacing traffic devices, detector loops and street signs. A traffic plan
must be submitted for any temporary street closure at least 2 working days prior
to planned closing.

4. Contractor shall provide an acceptable 10’ straightedge for this Project. All
transverse joints shall be straight edged and approved by the Engineer. Surface
elevations will meet ODOT 401.04 and all other contract requirements.

5. The Engineer may do quality assurance testing in addition to that performed by the
Contractor. The Engineer or a testing laboratory designated by the Engineer will
do any testing for quality assurance. The City will pay all costs of quality
assurance.

6. Full depth sawing of patches is required. This area to be removed shall be marked
by the Contractor under the direction of the Engineer. The Contractor will provide
personnel and equipment for marking of the patches as directed by the Engineer.
Cost of full depth sawing shall be included in bid item for patching areas.

7. Areas to be patched shall be delineated in a straight-line geometric pattern. When
completed, the patch shall be level and provide a smooth riding surface. Portland
Cement Concrete patches will be protected from all traffic for a minimum period of
24 hours before removal of protective devices. No open excavations will be left
overnight.

8. All asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the Engineer.
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10.

11.

12.

13.

14.

15.

16.

17.

18.

8.

20.

Contractor will be required to employ the use of an Automatic Grade Referencing
System. The equipment shall be capable of accurately and automatically
establishing grades along each edge of the machine by referencing the existing
pavement by means of a ski or joint matching shoe, or from an independent grade
control. Minimum length of ski shall be 40'.

Prior to application of tack coat, the street shall be blown clean with compressed
air to the satisfaction of the Engineer.

The tack coat must be uniformly distributed and adequately cured prior to
beginning the overlay.

Contractor shall be responsible for cleanup and/or removal of any excessive over
spray of any tack coat material to the satisfaction of the Engineer.

Debris from routing of cracks and cold milling shall be swept and vacuumed from
the street to the satisfaction of the Engineer.

Contractor will be responsible for preparation and distribution of a written notice to
residents within 48 hours of beginning milling and overlay operations. Costs
associated with this requirement will be included in other items of work.

Contractor shall provide a continuous work effort towards total completion of the
work in an area prior to moving to a different location.

No masonry structures shall be used in street right of way. Either precast or cast-
in-place structures shall be used.

No lifting holes will be allowed in any reinforced concrete pipes or reinforced
concrete boxes.

No fly ash is allowed to be used on this project.

The Contractor certifies that it and all of its Subcontractors to be used in the
performance of the Contract are in compliance with 25 O.S. Sec. 1313 and
participate in the Status Verification System. The Status Verification System is
defined in 25 O. S. Sec. 1312 and includes but is not limited to the free Employee
Verification Program (E-Verify) available at www.dhs.qov/E-Verify.

Driveways. Access to properties and businesses adjacent to the right of way must
be provided and maintained at all times unless otherwise directed/approved by the
Engineer. The Contractor will contact the business or property owner at least 5
days in advance of any driveway closure. Driveways and patches in front of
driveways, which are removed, shall not be left unusable overnight. If concrete
cannot be placed the same day as removal, the Contractor shall furnish screening
or other suitable aggregate material to maintain temporary access until concrete
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21.

22.

23.

24.

25.

26.

can be placed. The cost of placing and removing the material for temporary access
shall be included in the pay item for Concrete Driveway (High Early Strength).
Failure to leave any driveway usable will subject the Contractor to a $1000.00
per day fine for each and every calendar day that the driveway remains non-
useable. The only exception for a driveway to be non-useable is to allow for curing
time for concrete. Cure time will not exceed 48 hours.

Driveways in excess of 18-feet in width shall be constructed in half-sections and
access shall be maintained at all times.

Contractor shall prepare and present a schedule and plan for lane and driveway
closures throughout the project. The Contractor shall include in the plan, driveway
sighage for local business access. Payment for signs will be included under the
pay item “Signage for Local Business Access” and will be paid for by the square
foot. Coordination with the City of Tulsa and local business operators shall be
required before a driveway schedule and plan is approved.

Contractor shall coordinate with the City of Tulsa and local business operators to
identify opportunities to perform weekend or “after business hours” construction on
driveways to minimize impacts to the area. :

Local and through traffic shall be maintained at all times through the project unless
otherwise permitted by the Engineer. All public and private streets shall be
accessible at all times. All detours, horizontal traffic movements, etc. are directly
related to the sequence of work; therefore, the Contractor shall proceed with his
construction operation in conformity with the details shown on the plans and as
required by this special provision.

Traffic must be handled appropriately through the entire project during construction
and it shall be the responsibility of the Contractor to provide for the safety and
comfort of the traveling public at all times. The Contractor shall be required to give
the traveling public at least five (5) days advance notice of any lane and/or street
closures.

The Contractor may propose/recommend modifications to the sequence of work
for consideration by the Engineer. Any major recommended modification by the
contractor shall include any changes to the various pay items, impact to traffic, and
effect of overall project in time and cost, etc. The Contractor shall not proceed with
any construction operations based on a revised phase/sequence until the
Contractor obtains written approval from the Engineer.
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27.

Two lanes shall remain open to traffic, one in each direction, throughout all phases
of construction, unless otherwise approved/directed by the Engineer. Left turn
lanes shall remain open to traffic throughout all phases of construction, unless
otherwise approved/directed by the Engineer. Transitions from pavement
elevations through construction areas to access driveways or intersections shall
be the Contractor's responsibility. Contractor shall maintain signs and markings
on a continuous basis.



02/08/16
SPECIAL PROVISIONS
OWNER ALLOWANCE

The “Owner Allowance” may be used for various work and miscellaneous items not
specifically identified in the Contract Documents with the following provisions:

A. The allowance shall be used for cost of design and construction, including all
materials, labor, equipment, profit and overhead, of work items not specifically
identified in the Construction Documents, or included in original pay items bid for
the contract.

B. The allowance shall be utilized only at the discretion of the City of Tulsa. Any
balance remaining at the completion of the Project will be retained by the City of
Tulsa.

C. The Contractor shall provide, to the City of Tulsa, a written request for the use of
any allowance, including a schedule of values and associated backup information,
including validity of need, materials, labor, equipment, and time required to
perform the associated work.

Contractor shall proceed with the allowance work only after receiving written permission

from the City of Tulsa. Proceeding with associated allowance work without written
permission from the City of Tulsa will be at the Contractor’s sole expense.
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SPECIAL PROVISION
FOR UTILITY RELOCATIONS
AND DESIGN ISSUES

It is the intent of this specification to provide no more than seventy-five (75)
calendar days due to delays caused by required utility relocations and required
design clarifications. Should the Contractor be delayed in the final completion of
work by any utility relocation or design issue, additional days as determined by
the Engineer shall be granted by the City. However, the Contractor shall give the
Engineer notice in writing of the cause of the delay in each case on the Extension
of Time Request Form enclosed in these documents and agrees that any claim
shall be fully compensated for by the provisions of this specification to complete
performance of the work. An adjustment will not be made to the contract time bid
for incentive purposes.

Any time granted for utility relocations or design issues up to (75) calendar days

will be in addition to the number of days shown in the proposal for computation of
disincentive and liquidated damages.
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SPECIAL PROVISIONS
FOR
UNDERGROUND UTILITY LOCATE SERVICES

These Special Provisions are included in and are a part of the Bidding Documents for this
project.

SCOPE OF WORK

The scope of work includes locating and verifying utilities located underground.
Verification will include uncovering a portion of the utility in order to determine the type,
depth, and orientation of utility below grade by using water and/or air to penetrate the
ground. This type of work is sometimes referred to as “hydrovac excavation’,
“hydrovacuum location”, or “potholing”. Services provided by the contractor shall include
any necessary site preparation, excavation, filling excavated areas, site cleanup, and
report submission. Submitted reports shall include utility specific information such as type,
approximate size, and orientation of each utility. A copy of a utility locate report package
(Exhibit 1) is provided for reference purposes only. Providing pictures (digital preferred)
of the general location of each utility locate and the utility itself is optional. Examples of
such buried utilities include gas pipelines, telephone lines, fiber optic cable, wastewater
lines, waterlines, stormwater lines and conduits. All work shall be nondestructive in nature
to the utility. The search for each utility shall include a locate hole increasing in length to
a maximum of eight (8) feet in length. Additional work may include cleaning culverts, valve
boxes, and catch basins.

The contractor shall obtain and review plans at location designated by the City and obtain
utility company's records as required. The contractor shall obtain all necessary permits
from city, county, municipality or other jurisdiction to allow the contractor to work in
existing streets, roads, etc. for the purpose of locating (digging), measuring, and recording
the location of existing subsurface utilities. The contractor shall furnish all labor,
equipment, materials, and traffic control necessary to perform the work. Traffic control
devices and setup shall adhere to the latest version of the Manual on Uniform Traffic
Control Devices (MUTCD). The contractor shall perform all work in a safe manner and
adhere to any applicable city, state, and federal construction regulations including
Occupational Safety & Health Administration (OSHA).

Excavations occurring where the ground cover is native soil shall include backfilling with
clean sand. Excavations occurring where the ground cover is asphalt concrete, portland
cement concrete, or other type of hard pavement, shall be restored per City of Tulsa
Standard Drawings.

Located utilities shall be demarcated at grade for future location by others. Demarcation
shall convey the type, size, and orientation of utility. See Exhibit 1 for typical mapping.
Utility shall be located using the Global Positioning Satellite (GPS) System following the
industry standard of “sub-centimeter” accuracy. The survey shall use the City provided
benchmark, if one isn’t provided use the City of Tulsa’s ADS control network, utilizing a
horizontal datum of Oklahoma State Plane North Zone NAD83 [1993] and a vertical
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datum of NAVD88. Information provided to the City or requesting engineer shall include
the identification of all benchmarks, control points and clearly defined identification and
demarcation data of each utility located in the work order.

GENERAL CONDITIONS

This item shall be for miscellaneous direct and indirect project costs required by the
contract documents but not listed as a specific unit price pay item in the Proposal.
Includes, but is not limited to General Conditions, Startup and Contract Bonding
Requirements.

Pay ltem 1 — General Conditions

MOBILIZATION (Each Task)

This work shall consist of the performance of construction preparatory operations by the
contractor, including the movement of personnel and equipment to the project site and
for the establishment of facilities necessary to begin work on a utility locate project, within
ten (10) days of notification by the Engineer. The Contractor shall make the work top
priority until completion. Mobilization measured by each task shall be paid for at the
contract price.

Pay ltem 2 — Mobilization (Each Task)

UTILITY LOCATE

The Contractor shall be paid based on the number of utilities identified per hydrovac
excavation.

Payment for utility location and potholes shall be at the unit prices specified for the
following items as listed in the bid schedule and shall be for the complete work including
excavation, observations and survey, coordination, backfill, patching, record-
keeping/reporting and all other work as required in these specifications.

Contractor shall take care when traversing lands to complete a utility locate. Contractor
is responsible for replacing landscape, softscape, and/or hardscape damaged during the
course of locating utilities. The Contractor shall restore or replace any damaged property
or right-of-way to a condition similar or equal to that existing before excavation was
performed. The restoration or replacement shall be done at no additional cost to the City.

Depth to utility will be based on the adjacent surface elevation at grade.

Invoicing shall be per the bid schedule in an approved format. Payment for Pay Item 9,
Additional Depth Surcharge, 5 ft increments will be in addition to Pay Items 4, 6, 8 as
necessary.

Pay ltems: 3, 5 &, 7 - Surface to less than 5 ft Deep
Pay ltems: 4, 6 & 8 - 5 ft Deep to 10 ft Deep
Pay Item: 9 - Additional Depth Surcharge, 5 ft increments
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UTILITY LOCATE — GROUND PENETRATING RADAR (GPR)

GPR equipment must have the ability to operate within the frequency range of 10 mhz to
400 mhz. All GPR operators must be trained and maintain a SIM certification or
equivalent.

GPR (Pay Item #10) may only be utilized once all efforts of hydrovac excavation have
been exhausted and found not viable for reporting. All GPR acquisitions must be
approved by the Engineer or their designee.

The Contractor shall be paid based on the number of GPRs performed unless stated in
the proposal.

Payment for utility location by GPR shall be at the unit prices specified for the following
items as listed in the bid schedule and shall be for the complete work including excavation,
observations and survey, coordination, backfill, patching, record-keeping/reporting and
all other work as required in these specifications.

Contractor shall take care when traversing lands to complete a utility locate. Contractor
is responsible for replacing landscape, softscape, and/or hardscape damaged during the
course of locating utilities. The Contractor shall restore or replace any damaged property
or right-of-way to a condition similar or equal to that existing before excavation was
performed. The restoration or replacement shall be done at no additional cost to the City.

Depth to utility will be based on the surface elevation at grade.
Pay Items: 10 - Utility Locate; Ground Penetrating Radar, Additional Locate (EA)
Pay ltems: 11 - Utility Locate; Ground Penetrating Radar, Full Day Scan (DAY)

MANHOLE/VAULT SURVEY
The Contractor shall be paid per the unit price listed in the bid schedule.

See Exhibit 2 for Manhole/Vault Survey specifications.
Contractor shall provide a Top of Rim Elevation and Flowline Elevations.

Contractor shall take measurements from Top of Rim to Top of Pipe(s) In, Top of Rim to
Bottom of Invert of Pipe(s) In, Top of Rim to Top of Pipe(s) Out, and Top of Rim to Bottom
of Invert of Pipe(s) Out.

Measurements shall be taken using a Measurement Rod with Pipe-Mic with no more than
a £0.10ft standard deviation.

A detailed drawing indicating pipe(s) and direction of flow of pipe(s) shall be included.
Pay Item: 12 - Utility Locate; Manhole/Vault Survey
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VALVE BOX CLEAN OUT

The Contractor shall be paid based on the number of valve boxes cleaned out, per the
unit prices listed in the bid schedule.

Contractor shall be responsible for removing all silt and debris from valve box to allow the
valve nut to be accessible by Water Operations.

Pay ltems: 13 — Valve Box Clean Out

STORMWATER FACILITY CLEAN OUT
The Contractor shall be paid per the unit prices listed in the bid schedule.

Contractor shall be responsible for removing all silt and debris from the culvert(s) or catch
basin(s).

Pay Items: 14 — Culvert Clean Out
Pay Items: 15 — Catch Basin Clean Out

OWNER ALLOWANCE
The Contractor shall be paid per the unit prices listed in the bid schedule.

The “OWNER ALLOWANCE” can be used for various work and miscellaneous items not
identified in the contract documents with the following provisions:

The allowance shall be used for cost of materials, labor, installation and overhead and
profit for additional work and miscellaneous items that are not included in the bid items of
the contract.

The allowance shall be used only at the discretion of the City. Any allowance balance
remaining at the completion of the project will be credited back to the City on the final
application for payment submitted by the contractor.

The Contractor shall provide, to the City, a written request for the use of any allowance,
with a schedule of values, and all associated backup information, including any time
extensions required to perform the work.

The Contractor shall proceed with the work included in the allowance only after receiving
a written task order, from the Project Manager and/or the Engineer authorizing such work.
Proceeding with work in the allowance without written task order from the City will be at
the Contractor’'s expense.

Pay ltems: 16 — Owner Allowance

WORK EXPERIENCE AND AVAILABLE EQUIPMENT

With the Bid Proposal, the bidder shall provide in writing on the attached form a minimum
of three (3) references who can verify work experience. The Contractor shall have at least

UuLs -4



three (3) years of experience in utility location and potholing by the vacuum excavation
method. Failure to submit the information may result in bid rejection.

The Contractor is required to have utility locating equipment and vacuum excavation
equipment available. ltems to be included on the attached form labeled "Contractor's
Work Experience and Available Equipment Form" (EXHIBIT 3) shall be as follows:

e Project Description, address, date, contact person of client(s), telephone number
and fax number.

e |temized listing of available equipment for this contract.

Each contractor is required to furnish all personnel and equipment necessary to locate
underground utilities. Typical equipment required will be a water truck, pressure truck,
vacuum truck, or a truck combining any combination of those services. Other equipment
may include a coring rig, skid steer loader, mini-excavator, and/or backhoe.

PROJECT LOCATION

Locations for individual locates will be designated by the City of Tulsa Engineer and task
orders will be issued to the contractor. Areas can be anywhere within the limits of City of
Tulsa to include City operated facilities in NE Oklahoma. It is anticipated the City’s design
consultant will provide a map indicating the general location of known utilities within the
project limits. Contractor is responsible for obtaining a Work Zone Permit and fees for
each general location of utility locates.

QUANTITY

The City of Tulsa does not guarantee any specific quantities of bid items. Quantities
shown on the Detailed Bid Forms are to establish unit prices and low bidder only.

INVOICES

Invoices will be processed after utilities have been located and the respective report
submitted. The Contractor may submit an invoice at the completion of the assigned task
and when all of the required reports and documentation have been submitted and
approved, for the amount of work completed. The Contractor shall be paid in full, with no
retention, for each approved invoice.

Notes:

1. If not already done so, it is the responsibility of the contractor to call a locating
service such as the Oklahoma One-Call System (800-522-OKIE) to have ultilities
marked at the work site. However, the One-Call System will not locate public
utilities such as storm sewer, sanitary sewer, or waterlines. However most public
utilities have been documented through as-built plans. The City will provide
existing as-built plans and direction to assist with locating public utilities.
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. In order to access water from City fire hydrants, flush meters must be obtained
from the City of Tulsa. The contractor is responsible for any costs associated with
obtaining flush meters. Contact City of Tulsa Water/Wastewater Utility Customer
Service (918) 596-1859 for more information.

. Contractor is responsible for any excavated material not suitable for backfill,
including disposal site, disposal regulations, and disposal expenses. If
contaminated, “hot” soil, or other potentially dangerous material is encountered,
the contractor is to cease operations immediately and inform the Engineer.

. Should settling occur in areas of backfill to the extent the area becomes a trip
hazard or public safety issue, the contractor will be responsible for all material and
labor to provide for additional backfill.

. Each Unit Price will be deemed to include an amount considered by the Contractor
to be adequate to cover the Contractor’'s overhead and profit for each separately
identified item.
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Utility Survey Data

Underground Litility Locate Company

762023
Address
Contact Inforrmation
COT - Proj #170065-A E 91st ST

SUL POTHOLE Marthing Easting Latitude Langituda
1 38232740 259347535 N 38°01'53.79398" W 85°53'10.08551
2 382468.87 259347086 N 36°01'55,19372" W 95°53'10.10267°
3 382477.65 2593557.79 N 38°071'55.26182" W 95°53'00.04221"
4 38247848 250358766 N 36°01'55.26358" W 95°5308.67837
g 382463.04 2503556.68 N 36°01'55.11760" W 95°53'09.05961"
& 38246827 259380353 N 38°01'55.15825" W 95°53'08.48795"
7 38247862 250373638 N 36°01'55.23294" W 95°53'06.85800°
B 38247638 250373700 N 36°01'55.21064" W 95°53'06 86109
o 38246845 259374444 N 36°01'55.13059" W 95°53'06.77259"
10 38236386 250358458 N 36°01'54.13094" W 95°53'08.74634°
11 38246082 250380731 N 36°0155.04166" W 95°5306.00032°
12 38238042 250380200 N 36°01'54.24782" W 95°53'06.09420"
13 38247777 259301114 N 36°01'55.18689" W 05°53'04.74102°
14 382469.10 2593911.02 N 38°0155.10119" W 95°53'04.74473
15 38248362 250381134 N 36°01'55.24469" W 95°53°04.73708°
16 38244732 259302584 N 36°01'54.88264" W 05°53'04.57020°
17 36245315 2504117.86 N 36°01'54.809805" W 95°53'02.23120°
18 38248767 250411226 N 36°0155.24147" W 05°53°02.29026"
19 38247694 250411004 N 36°071'55.13580" W 95°53'02.32013°
20 38248900 2504161.76 N 36°01'55.24484" W 95°53'01.68735°
21 382480.27 2504163.94 N 3E°0155.15707" W 95°53'01.66314"
22 382456.00 2504217.31 N 36°01'54.90651" W 95°53'01.01993°
23 38242173 250421573 N 36°0154.56720" W 95°5301.04820°
24 38245905 250420185 N 36°0154.91875" W 95°53'00.11158°
25 38248838 259431018 N 38°01'55.20574" W 95°52'50 88090°
26 38248413  2584300.71 N 36°01'55.16384" W 95°52'50.88769"
7 38236090  25%4271.86 N 38°01'53.54407" W D5°52'50.894 1%
28 38236366 250437092 N 36°01'53.05058" W 05°52'50.17458"
26 38249352 250444051 N 36°01'55.22846" W 95°52'58.29305"
a0 38248676 259444049 N 36°0155.16170" W 95°52'58.29512"
a9 3R2462.16 258451040 N 38°01'54.80338" W 95°52'57 45067"
az 38242262  259447B.16 N 36°0754.51934" W 95°52'57 85360°
33 38247051 25044R88.76 N 36°01'54.00055" W O5°52'57 71189°
34 JE2489,50  2HG455257 N 36°0155.16454" W 05°52'66.93003°
a5 38243580 750624756 N 36°0154.26557" W 95°52'36.31208"
a6 38243492 ZROG2TT.T N 36°01'54.24654" W D5°52'35.095078°
a7 382463.82  2594629.71 N 36°01'54.80401" W 95'52'55.99791"
38 382433.80 250472210 N 36°01'54.57819" W 05°52'G4 §8118°
39 38243378 2504727.00 N 38°07154. 5787 W 955254 82162
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EXHIBIT 2
Manhole/Vault Survey

(S3HONI) Ot =
966 =
2b s [£5°0 + SF = G] = F1dnwX3

[zt o [eco + (om /m do1) - (o /m Wo1108)] = 3ZIS 3did

NOUVINOIVI 3ZIS 3did

Idid O LYIANI LY

OIW 3did 40 WOL1108

Jdid 40
JOL LV OIN
Jdid 40 dOL

O Fdid /M N Fdid
Fdid 40 dOL /M ONIGYIY
INIGYIY JOY aoy 143ANI

Fdid QUSYId JILYINIHOD AVEI)

JHNLIID *
J dH = INTWUO¥d ATOd FONVNHOIYId HIIH  «
(3did QUSYId GILVONYHOD %I¥18)

3daH = 3did INFTKHLIATOL ALISNIT HIIH  «

9C0CPZ 0TI PLEI0IQITE - I = JIT = 3did NOMI FMINT

ZL°99°09°PS @Y TY ICOCYERIGITL — dND  » dHO = WILIN JIULVINNHOD »

Zr6C9CCEOSUTYZUTRIGLZIONR9Y — dOA & JON = Fdid AV QIAGLIN  «

LZPZUTRIGLTI0LG9GY = OAd  » INd = Jdid JUSYId FAYOTHO UNAATOL  »

ZL09FS Gy Y ICOCYTRIGLTL = O . JOY = 3Fdid I1IFYOINOD JIOHOINIFY  «

(S3HONI) S3ZIS 3did G¥VANVLS SNOILYINIYEEY Fdid

SINIWWQD 9F
of

174

of

cc0L9 8 (A 2 S¢P cL'e dOA| z#

e 029 8 or 8C¢ e dOA| #

# INIQ JTIOHNVA | L¥3ANI 3n81 SONIN | (STHONY, (oot aav) QI 3did o 3did
HYINISNHOT NOUVATII Wiy e L133AN 3081 /M Jdid JOL| /M LEIANI WIEALYN | dl
o 1# 321 Jdid
INFWMOLS

{ N

£a1 /M MO 40 NOUDINIG ILYIIGNI

40 # Jovd
# M3

va

# gor

SINHIJOHS FHNLINSLS

P6VLO vonoas[3 wiy
C00E910 4oqUInN JUIOd
HINSS adf; sjoyuon

UULS - 10



EXHIBIT 3

CONTRACTOR'S WORK EXPERIENCE FORM
Underground Utility Locate Services

Project Description:

Project Address:

Project Date:

Client Contact Person:

Client Phone No.: Client Fax No.:

Project Description:

Project Address:

Project Date:

Client Contact Person:

Client Phone No.: Client Fax No.:

Project Description:

Project Address:

Project Date:

Client Contact Person:

Client Phone No.: Client Fax No.:
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