



WATER AND SEWER
Engineering Design

DATE:
October 12, 2026

TO:
Plan Holders
Contractors

FROM:
Jenna Richardson
918-596-9637
jennarichardson@cityoftulsa.org

EMAIL TRANSMITTAL

ADDENDUM NO. 1

**PROJECT NO. CIRI 2027-2028 Citywide Infrastructure
Rehabilitation and Improvements**

Number of pages: **5**

All addenda to the contract documents should be denoted on the
last page of the Proposal in the space provided.

Thank you,
Contract Administration



PUBLIC WORKS
Engineering

DATE:
October 12, 2026

ADDENDUM NO. 1
TO
PROJECT NO. CIRI 2027-2028
Citywide Infrastructure Rehabilitation and Improvements

This Addendum No. 1 consisting of two (2) items, submitted by City of Tulsa is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**


This Addendum No. 1 consists of the following:

1. **Add** the attached Special Provision Time Completion for special project (TC-1) to the special provision.
2. **Replace** the index (pages 1-2) with the attached Index (pages 1-2).

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA

for 
Paul D. Zachary, P.E.
Deputy Director


HAS/CM/JR/kt

SPECIAL PROVISIONS
TIME OF COMPLETION
FOR SPECIAL PROJECTS

For work performed under a special permit or work order issued by the City, the time frame for completion may be established by the requesting City department based on the nature, urgency, and specific requirements of the work.

The requesting department shall coordinate with the Contractor to establish a mutually agreed-upon time frame for completion prior to issuance of the work authorization. The agreed-upon time frame shall be incorporated into the applicable permit or work order issued by the City.

The Contractor shall complete the authorized work within the established time frame unless an extension is approved by the City. Any requested extension shall be communicated to and approved by the requesting department prior to expiration of the established completion time. If a special is longer than 30 days, the extension request must be submitted with the partial pay estimate.

The time frames established under this provision may vary depending on the specific requirements of each special permit or work order and shall be agreed upon by the City and Contractor on a case-by-case basis. The time frame for special projects shall be exclusive to the permit or work order and fall within the overall contract time. All special projects must be completed by the expiration of the main contract.

Liquidated Damages: Failure by the Contractor to complete work associated with a special permit or work order within the established and agreed-upon time frame, without an approved extension from the City, shall result in the assessment of **liquidated damages in the amount of \$2,500.00 per calendar day** for each day the work remains incomplete beyond the established completion date.

The assessment of liquidated damages shall not relieve the Contractor of its obligation to complete the work. Liquidated damages shall continue to accrue until the work is completed or an extension of time is approved by the City.

CONTRACT DOCUMENTS
PUBLIC WORKS DEPARTMENT
STREET OPERATIONS AND INSPECTION SECTION
2027-2028 CITYWIDE INFRASTRUCTURE REHABILITATION AND IMPROVEMENTS

<u>INDEX TO BIDDING DOCUMENTS</u>	<u>PAGE</u>
NOTICE TO BIDDERS	NTB-1-2
INSTRUCTIONS TO BIDDERS	IB-1-6
RESOLUTION PROVIDING FOR THE EMPLOYMENT OF RESIDENTS OF THE METROPOLITAN STATISTICAL AREA	R-1-3
SBE UTILIZATION INSTRUCTIONS	UI-1-11
AFFIDAVIT FOR SBE UTILIZATION GOALS	SBE-1-5
RESOLUTION NO. 7404 AFFIDAVIT OF COMPLIANCE	RAC-1
AFFIDAVIT FOR 50% RESIDENT RESOLUTION	RRA-1
NONCOLLUSION AFFIDAVIT	NA-1
BUSINESS RELATIONSHIP AFFIDAVIT	BR-1
INTEREST AFFIDAVIT	IA-1
PROPOSAL	P-1-10
CERTIFICATE OF SECRETARY	CS-1
CONSENT OF MEMBERS	CM-1
SALES TAX EXEMPTION DOCUMENT	STED-1
EXTENSION OF TIME REQUEST	ETR-1
CONTRACT	C-1-4
PERFORMANCE BOND	PB-1-2
STATUTORY BOND	SB-1-2
MAINTENANCE BOND	MB-1-2
AFFIDAVIT FOR CONTRACT/CLAIM	AC-1
GENERAL CONDITIONS	GC-1-15
 <u>SPECIFICATIONS</u>	
OKLAHOMA DEPARTMENT OF TRANSPORTATION STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION, 2019 EDITION ORDINANCE #24616	1-19
 CITY OF TULSA, STANDARD SPECIFICATIONS AND STANDARD DETAILS – MARCH 2022	
 <u>SPECIAL PROVISIONS</u>	
SUPPLEMENTAL CONTRACT REQUIREMENTS	SCR-1 - NEED
INSURANCE REQUIREMENTS	IR-1 - NEED
SPECIAL CONDITIONS	SC-1-5
GENERAL	SPG-1-2
ADA COMPLIANT HANDRAIL	ADA-1
ACCELERATED SET, HIGH EARLY STRENGTH CONCRETE	AHESC-1-2
ADJUSTMENTS FOR ROADWAY UTILITIES W/DETAILS	ARU-1
ANCHORED REINFORCED VEGETATION SYSTEM	ARVS-1-8
ASPHALT SPEED HUMP SPECIFICATION AND DETAIL STANDARDS	ASH-1-3
BRIDGE EXPANSION JOINT REHABILITATION W/DETAILS 1-11	BEJR-1-3
PRE-FORMED BIKE LANE MARKINGS	BLM-1

BIKE PATH MARKINGS	BPM-1
CHAIN LINK FENCE	CLF-1
COLD MILLING BITUMINOUS PAVEMENT	CMBP-1-2
CRACK SEALING OF AC STREETS W/RUBBERIZED ASPHALT	CSAC-1
COLD WEATHER CONCRETE CURING	CWCC-1
COLD WEATHER CONCRETE PLACEMENT	CWCP-1
DECORATIVE AGGREGATE CONCRETE ROADWAY	DAR-1
DECORATIVE AGGREGATE CONCRETE SIDEWALK AND DRIVEWAY	DASD-1
DEBRIS NETTING	DN-1-3
EMERGENCY MOBILIZATION	EM-1
EXTERNAL PIPE SEAL (WRAP)	EPS-1
FABRIC REINFORCEMENT	FR-1-4
FLARED END TERMINAL	FET-1
GRABBER TUBES	GT-1
HIGH EARLY STRENGTH CONCRETE	HESC-1-2
INTERLOCKING CONCRETE PAVER	ICP-1-7
INSERTA TEE SERVICE CONNECTIONS	IT-1-2
JOINT/CRACK SEAL OF PCC STREETS	JCS-1
JOINT SAND STABILIZER POLYERIC	JSSP-1-2
LANDSCAPE ALLOWANCE	LA-1
TYPE 1 MONUMENT	M-1
MASONARY BRICK AND STONE REPAIR	MBSR-1
MULTI-AXIAL COMPOSITE PAVING GRID	MCPG-1-7
MOBILIZATION FOR PRESSURE GROUTING	MPG-1
NON-BERMUDA SLAB SODDING	NBSS-1
NOVACHIP OVERLAY	NCO-1
PATCHING OF CONCRETE AND ASPHALT STREETS	PCAS-1-4
PRECAST WALL SYSTEM	PCW-1-9
PRESSURE GROUTING	PG-1-2
POLYMER-MODIFIED ASPHALT BASED PAVEMENT SEALER	PMPS-1-2
PAVING OPERATIONS	PO-1
ROCK EXCAVATION	RE-1
REHABILITATION AND IMPROVEMENT SIGN	RIS-1
REMOVE AND RESET BRICK AND CONCRETE PAVERS	RRBP-1
RECTANGULAR RAPID FLASHING BEACON	RRFB-1-2
REMOVAL OF STRUCTURES AND OBSTRUCTIONS	RSO-1
SEEDING	S-1
SIGN ASSEMBLIES WITH FLASHING BEACONS	SAFB-1-7
SIDEWALKS	SD-1
SEGMENTAL RETAINING WALL	SRW-1-6
STANDING CURB FOR 6" X 9" X 18" CURB	STC-1
SIDEWALK TRIPPING HAZZARD ABATEMENT	STHA-1
SURVEYING	SV-1
TIME OF COMPLETION FOR SPECIAL PROJECTS	TC-1
TEMPORARY PORTABLE TRAFFIC CONTROL SIGNALS	TPTCS-1
TREE REMOVAL	TR-1
TRAFFIC SIGNAL CONTROLLER CABINET	TSCC-1
TRAFFIC SIGNAL MODIFICATIONS	TSM-1-2
TRAFFIC STRIPE (PLURAL-COMPONENT)	TSPC-1-12
URBAN RIGHT OF WAY RESTORATION	URWR-1-3
VIDEO DETECTION SYSTEM	VD-1
VERSA-LOK RETAINING WALL	VRW-1
WIRELESS BATTERY-POWERED MAGNETOMETER	WBPM-1-8
WOOD FENCE	WF-1-4