



City of Tulsa Purchasing Department
175 E. 2nd Street 15th Floor
Tulsa, OK 74103

TAC 1220
Sanitary Sewer Fittings & PVC Meter Boxes
Water & Sewer Department
Bid Date: October 1, 2020

Buyer: Donny Tiemann
dtiemann@cityoftulsa.org
Please contact if you have any questions

1. Delivery:

If your Bid is accepted and a contract is executed, state the number of days you need to deliver the Goods and/or to begin providing Services:

You must be able to deliver the Goods and/or Services as specified in your Bid. Failure to do so may result in City terminating your contract or canceling the Purchase Order, pursuing collection under any performance bond, as well as seeking any other damages to which it may be entitled in law or in equity.

2. Pricing

Bidder must include a manufacturers part number and price for each item listed in Exhibit A. Quantities listed are provided based on historical data and not necessarily what will be purchased in the future.

(ESTIMATED QUANTITIES FOR EVALUATION PURPOSES ONLY)

Section 1: Sanitary Sewer Fittings		UTILITY SUPPLY COMPANY				Core & Main LP					
Item #	Couplings (See Specification "SFittingV")	Estimate Annual Quantity	Unit Cost	Extended Cost	Mfr. Name and Part #	Unit Cost	Extended Cost	Mfr. Name and Part #			
1	Loose Coupling ** (For ABS Truss Pipe)	50			NO QUOTE	\$35.00	\$1,750.00	CONTECH 100244SR			
2	PVC DWV Coupling 4" Sch 40	100	\$2.94	\$294.00	GPK/ IS 305-0004	\$2.89	\$289.00	LASCO D100-040			
3	PVC DWV Coupling 6" Sch 40	50	\$12.11	\$605.50	GPK/ IS 305-0006	\$10.50	\$525.00	LASCO D100-060			
4	Coupling, Flexible 4" X 4" Clay to Clay (Fernco 1001-44RC)	1	\$18.03	\$18.03	GPK / IS IS101-44ASR	\$16.40	\$16.40	FERNCO 1001-44RC			
5	Coupling, Flexible 4" X 4" Clay to C.I. (Fernco 1002-44RC)	8	\$21.33	\$170.64	GPK / IS IS102-44ASR	\$23.95	\$191.60	FERNCO 1002-44RC			
6	Coupling, Flexible 4" X 4" Conc. to C.I. (Fernco 1006-44RC)	5	\$23.78	\$118.90	GPK / IS IS106-44ASR	\$23.50	\$117.50	FERNCO 1006-44RC			
7	Coupling, Flexible, 4" X 4" C.I. TO C.I. (Fernco 1056-44RC)	59	\$16.26	\$959.34	GPK / IS IS156-44ASR	\$15.60	\$920.40	FERNCO 1056-44RC			
8	Coupling, Flexible 6" X 4" Clay to Clay (Fernco 1001-64RC)	1	\$42.15	\$42.15	GPK / IS IS101-64ASR	\$36.50	\$36.50	FERNCO 1001-64RC			
9	Coupling, Flexible 6" X 4" Clay to C.I. (Fernco 1002-64RC)	1	\$53.07	\$53.07	GPK / IS IS102-64ASR	\$59.50	\$59.50	FERNCO 1002-64RC			
10	Coupling, Flexible 6" X 6" Concrete. to C.I. (Fernco 1006-66RC)	13	\$47.21	\$613.73	GPK / IS IS106-66ASR	\$45.40	\$590.20	FERNCO 1006-66RC			
11	Coupling, Flexible 6" X 6" C.I. to C.I. (Fernco 1056-66RC)	7	\$30.95	\$216.65	GPK / IS IS156-66ASR	\$29.75	\$208.25	FERNCO 1056-66RC			
12	Coupling, 8" Clay to D.I. (Omni 441)	4	\$75.00	\$300.00	ROMAC 501	\$105.00	\$420.00	S/B 441-09850945-900			
13	Coupling, Clay to D.I. 10" (Omni 441)	2	\$110.00	\$220.00	ROMAC 501	\$135.00	\$270.00	S/B 118801160-900 441-			
14	Coupling, Clay to D.I. 12" (Omni 441)	6	\$120.00	\$720.00	ROMAC 501	\$162.00	\$972.00	S/B 441-14201350-900			
Bends											
Item #	Bends (See Specification "SFittingV")	Estimate Annual Quantity									
15	Vit. Clay 90-degree bend 8" (Extra length)	1	\$120.00	\$120.00	LOGAN CLAY	\$225.00	\$225.00	BUILDING PRODUCTS M108-8060			
16	C.I. 45-degree bend 4" w/gasket (For soil pipe)	1	\$50.00	\$50.00	TYLER PIPE	\$44.50	\$44.50	TYLER 13044S			

17	C.I. 90-degree bend 4" w/gasket (For soil pipe)	1	\$50.00	\$50.00	TYLER PIPE	\$49.50	\$49.50	TYLER 13049S		
18	PVC DWV 22-1/2-degree bend 4" (B-B) Schedule 40	10	\$4.63	\$46.30	GPK / IS 317-0004	\$6.50	\$65.00	LASCO D324-040		
19	PVC DWV 22-1/2-degree bend 6" (B-B) Schedule 40	10	\$31.53	\$315.30	GPK / IS 317-0006	\$29.50	\$295.00	LASCO D324-060		
20	PVC DWV 45-degree bend 4" (B-B)	35	\$4.37	\$152.95	GPK / IS 321-0004	\$4.59	\$160.65	LASCO D321-040		
21	PVC DWV 45-degree bend 6" (B-B)	10	\$20.17	\$201.70	GPK / IS 321-0006	\$21.20	\$212.00	LASCO D321-060		
22	PVC DWV 90-degree bend 4" (B-B)	60	\$5.39	\$323.40	GPK / IS 323-0004	\$5.65	\$339.00	LASCO D300-040		
23	PVC DWV 90-degree bend 6" (B-B)	7	\$20.16	\$141.12	GPK / IS 323-0006	\$22.50	\$157.50	LASCO D300-060		
24	PVC DWV 22-1/2-degree bend 4" Street bend. Schedule 40	20	\$9.75	\$195.00	GPK / IS 318-0004	\$9.25	\$185.00	LASCO D326-040		
25	PVC DWV 45-degree bend 4" Street bend. Schedule 40	20	\$5.29	\$105.80	GPK / IS 322-0004	\$5.45	\$109.00	LASCO D323-040		
26	PVC DWV 45-degree bend 6" Street bend. Schedule 40	3	\$20.16	\$60.48	GPK / IS 322-0006	\$21.40	\$64.20	LASCO D323-060		
27	PVC DWV 90-degree bend 4" Street bend. Schedule 40	25	\$9.23	\$230.75	GPK / IS 324-0004	\$8.80	\$220.00	LASCO D302-040		
28	PVC DWV 90-degree bend 6" Street bend. Schedule 40	4	\$21.43	\$85.72	GPK / IS 324-0006	\$22.75	\$91.00	LASCO D302-060		

Tees

Item #	Tees (See Specification "SFittingV")	Estimate Annual Quantity	Unit Cost	Extended Cost	Mfr. Name and Part #	Unit Cost	Extended Cost	Mfr. Name and Part #		
29	Vit. Clay Tee Extra Length 8" X 8" X 4"	85	\$120.00	\$10,200.00	LOGAN CLAY	\$210.00	\$17,850.00	BUILDING PRODUCTS M108-8031-0		
30	Vit. Clay Tee Extra Length 8" X 8" X 6"	20	\$120.00	\$2,400.00	LOGAN CLAY	\$210.00	\$4,200.00	BUILDING PRODUCTS M108-8032-0		
31	Vit. Clay Tee Extra Length 8" X 8" X 8"	5	\$120.00	\$600.00	LOGAN CLAY	\$220.00	\$1,100.00	BUILDING PRODUCTS M108-8033-0		
32	Vit. Clay Tee Extra Length 10" X 10" X 4"	1	\$180.00	\$180.00	LOGAN CLAY	\$220.00	\$220.00	BUILDING PRODUCTS M108-10031-0		
Item #	Adaptors (See Specification "SFittingV")	Estimate Annual Quantity								
33	Clay to PVC Adaptor 4" (Fernco 1002-44)	90	\$3.57	\$321.30	GPK / IS IS102-44ASR	\$4.15	\$373.50	FERNCO 1002-44		
34	Clay to PVC Adaptor 6" (Fernco 1002-66)	20	\$7.62	\$152.40	GPK / IS IS102-66	\$8.75	\$175.00	FERNCO 1002-66		
Item #	Saddles (See Specification "SFittingV")	Estimate Annual Quantity								
35	Reducing Tee Saddle 8" X 4" (For ABS Pipe)	1	\$37.70	\$37.70	GPK / IS ISST-4	\$75.00	\$75.00	DFW 4T/C		
Item #	Clamps (See Specification "SFittingV")	Estimate Annual Quantity								
36	Clamp, 4" C.I./PVC Romac LSS1 (4.00" - 4.40") X 12"	2	\$85.32	\$170.64	ROMAC LSS1-4.40X12	\$86.00	\$172.00	ROMAC LSS1-4.40X12		
37	Clamp, 6" C.I./PVC Romac LSS1 (5.95" - 6.35") X 12"	7	\$102.65	\$718.55	ROMAC LSS1-6.35X12	\$104.00	\$728.00	ROMAC LSS1-6.35X12		
38	Clamp, 6" Clay Romac LSS1 (7.17" - 7.57") X 12"	5	\$102.65	\$513.25	ROMAC LSS1-7.80X12	\$104.00	\$520.00	ROMAC LSS1-7.80X12		
39	Clamp, 8" Conc. Romac LSS1 (9.55" - 9.95") X 12"	275	\$120.88	\$33,242.00	ROMAC LSS1-9.95X12	\$121.00	\$33,275.00	ROMAC LSS1-9.95X12		
40	Clamp, 8" C.I./PVC Romac LSS1 (7.99" - 8.39") X 12"	7	\$120.88	\$846.16	ROMAC LSS1-8.39X12	\$121.00	\$847.00	ROMAC LSS1-8.39X12		
41	Clamp, 10" Clay Romac LSS1 (11.55" - 11.95") X 12"	5	\$149.47	\$747.35	ROMAC LSS1-11.95X12	\$151.00	\$755.00	ROMAC LSS1-11.95X12		
42	Clamp, 12" Clay Romac LSS1 (13.80" - 14.20") X 12"	5	\$173.24	\$866.20	ROMAC LSS1-14.20X12	\$175.00	\$875.00	ROMAC LSS1-14.20X12		
43	Clamp, 15" Clay Romac LSS2 (17.50" - 17.90") X 12"	2	\$365.26	\$730.52	ROMAC LSS2-17.90X12	\$450.00	\$900.00	ROMAC LSS2-17.90X12		
44	Clamp, 18" Clay Romac LSS2 (21.05" - 21.45") X 12"	2	\$400.16	\$800.32	ROMAC LSS2-21.45X12	\$495.00	\$990.00	ROMAC LSS2-21.45X12		
45	Clamp, 21" Clay Romac LSS2 (24.62" - 25.02") X 12"	1	\$442.73	\$442.73	ROMAC LSS3-28.55X12	\$540.00	\$540.00	ROMAC LSS2-25.00X12		

46	Clamp, 24" Clay Romac LSS3 (28.15" - 28.55") X 12"	1	\$644.26	\$644.26	ROMAC LSS3-28.55X12	\$795.00	\$795.00	ROMAC LSS3-28.55X12		
47	Clamp, 30" Concrete Romac LSS3 (31.80" - 32.20") X 12"	1	\$978.40	\$978.40	POWERSEAL 3123AS30BX12	\$950.00	\$950.00	ROMAC LSS4-33.00X12		

Sanitary Sewer Pipe

Item #	Verified Clay (See Specification "SpIpe")	Estimate Annual Quantity	Unit Cost	Extended Cost	Mfr. Name and Part #	Unit Cost	Extended Cost	Mfr. Name and Part #		
48	VIT. Clay Pipe 8", (5.5'/JT) (Extra Strength)	985	\$88.00	\$86,680.00	LOGAN CLAY	\$46.00	\$45,310.00	BUILDING PRODUCTS 1808BP		
49	VIT. Clay Pipe 10", (5.5'/JT) (Extra Strength)	25	\$121.00	\$3,025.00	LOGAN CLAY	\$82.00	\$2,050.00	BUILDING PRODUCTS 1810BP		
50	VIT. Clay Pipe 12", (5.5'/JT) (Extra Strength)	5	\$150.00	\$750.00	LOGAN CLAY	\$129.00	\$645.00	BUILDING PRODUCTS 1812BP		
51	VIT. Clay Pipe 15" (Extra Strength)	5	\$300.00	\$1,500.00	LOGAN CLAY	\$250.00	\$1,250.00	BUILDING PRODUCTS 1815BP		
Item #	Miscellaneous Sewer Pipe (See Specification "SpIpe")	Estimate Annual Quantity	Unit Cost	Extended Cost	Mfr. Name and Part #	Unit Cost	Extended Cost	Mfr. Name and Part #		
52	PVC Pipe SDR-35 (For Sewer Only)	50	\$49.98	\$2,499.00	DIAMOND	\$0.95	\$47.50	JM EAGLE 04043514		
53	PVC Pipe Sch-40 SP-SP (for Sewer) 4"	50	\$1.95	\$97.50	SILVERLINE	\$1.80	\$90.00	JM EAGLE 0504040		
54	PVC Pipe Sch-40 SP-SP (for Sewer) 6"	60	\$4.25	\$255.00	SILVERLINE	\$3.15	\$189.00	JM EAGLE 0506040		
55	C.I. Soil Pipe 4" (B-SP)	1	\$200.00	\$200.00	TYLER PIPE	\$225.00	\$225.00	Tyler 1304SHS		
56	C.I. Pipe 18" (For sewer only) (W205)	1	\$600.00	\$600.00	DIAMOND	\$155.00	\$155.00	U.S. PIPE 011850T401		
Extended Cost, Section 1 Total:			\$156,608.81			\$123,885.70				

Section 2: PVC Meter Boxes

Item #	PVC Meter Boxes (See Specification "WMeterCan")	Estimate Annual QTY	Unit Cost	Extended Cost	Mfr. Name and Part #	Unit Cost	Extended Cost	Mfr. Name and Part #		
1	White Meter Cans Fits 1" Meters	120	\$23.00	\$2,760.00	ADS	\$150.00	\$18,000.00	EGW WRMC 2418		
2	White Meter Cans Fits 2" Meters	1	\$240.00	\$240.00	EGW WRMC3636-NRNL	\$390.00	\$390.00	EGW WRMC 3636		

Extended Cost, Section 2 Total:			\$3,000.00			\$18,390.00				
--	--	--	-------------------	--	--	--------------------	--	--	--	--

TOTAL COST (SECTIONS 1 & 2) <i>(All costs must be included or your Bid will be disqualified)</i>			\$159,608.81			\$142,275.70				
--	--	--	---------------------	--	--	---------------------	--	--	--	--

Delivery			STOCK TO 30 DAYS			STOCK TO 15 DAYS				
-----------------	--	--	-------------------------	--	--	-------------------------	--	--	--	--

Notes										
--------------	--	--	--	--	--	--	--	--	--	--

Notes			1 ITEM NO QUOTE							
--------------	--	--	------------------------	--	--	--	--	--	--	--