

# SUMMARY OF BIDS RECEIVED AT BID OPENING MEETING

Date Opening: October 20, 2023

<b>Project No. 2035X001Z, Phase 1</b> <b>Project Title: Route 66 Aero Bus Rapid Transit Stations Link Tulsa –</b> <b>Fiber Optic Installation</b> **2 Addendums** Prequalification: A or C			
Contractor	Base Bid	Add Alts 1-5	Total Base Bid Plus Add Alts 1-5
Grade Line Construction	\$5,261,001.90	\$458,496.50	\$7,675,562.90
		\$504,603.50	
		\$454,983.00	
		\$545,096.00	
		\$451,382.00	
Becco Contractors	\$4,077,000.00	\$433,000.00	\$6,387,000.00
		\$484,000.00	
		\$430,000.00	
		\$513,000.00	
		\$450,000.00	
Crossland Heavy Contractors	\$3,644,251.08	\$456,650.97	\$6,074,000.00
		\$510,899.98	
		\$449,082.53	
		\$539,170.42	
		\$473,945.02	
Daris Contractors	\$3,735,654.00	\$547,200.00	\$6,584,284.00
		\$604,900.00	
		\$524,620.00	
		\$614,910.00	
		\$557,000.00	
Engineer's Estimate	\$3,402,813.02	\$699,736.38	\$7,036,055.48
		\$748,554.14	
		\$691,725.30	
		\$780,172.58	
		\$713,054.06	
<b>* BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL  <u>AFTER</u> THE BID OPENING MEETING</b>			

## SUMMARY OF BIDS RECEIVED AT

# BID OPENING MEETING

Date Opening: October 20, 2023

<b>Project No. 2035X001Z, Phase 2 &amp; 3</b> <b>Project Title: Route 66 Aero Bus Rapid Transit Stations Link Tulsa –</b> <b>Traffic Signal Upgrade and Build Grant/Link ADA Upgrades Various Locations</b> **2 Addendums** Prequalification: A or C	
Contractor	Total Base Bid
GRADE LINE CONSTRUCTION, LLC	\$3,921,374.95
BECCO CONTRACTORS, INC.	\$3,779,000.00
CROSSLAND HEAVY CONTRACTORS	\$3,791,000.00
DARIS CONTRACTORS	\$3,869,620.00
Engineer’s Estimate	<b>\$3,907,430.00</b>

**\* BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL  
AFTER THE BID OPENING MEETING**