CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 10/7/2024

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
9/6/2024	x	PL 24-11	Skelly Trail Rehabilitation	Mandatory – Virtual Teams Meeting September 17, 2024, 9:00 a.m.	October 11, 2024	A or C	
9/13/2024		ES 2024-11	Coal Creek and East Bank Areawide Sewer Rehabilitation	Mandatory – Virtual Teams Meeting September 24, 2024, 9:00 a.m.	October 18, 2024	A or D	
9/27/2024	х	2423X0012Z	City of Tulsa Safety Training Center Drive Track	Mandatory – Virtual Teams Meeting October 8, 2024, 9:00 a.m.	October 18, 2024	A or C	1
9/19/2024	х	SWDW 24-001	Sidewalk and Driveway	Mandatory – Virtual Teams Meeting October 1, 2024, 9:30 a.m.	October 25, 2024	A or C	
9/26/2024		CDBG 24-001	Sidewalk and Curbramp Construction for CDBG/HUD Grant	Mandatory – Virtual Teams Meeting October 7, 2024, 9:00 a.m.	November 1, 2024	A or C	
9/26/2024		ES 2020-13	Coal Creek 103-N Specific Remediation Plan	Mandatory – Virtual Teams Meeting October 7, 2024, 9:30 a.m.	November 1, 2024	A or D	
9/30/2024	х	144017 K & AW, SWD 11253	Arterial Street Rehabilitation E. Admiral PI. from Lewis Ave. to N. Harvard Ave. and the Intersection of E. Admiral Blvd. & S. Lewis Ave. & Waterline Replacement	Mandatory – Virtual Teams Meeting October 8, 2024, 9:30 a.m.	November 1, 2024	A or C	2
10/3/2024	х	144017-J	Arterial Street Rehabilitation E. Pine Street North N. Harvard Ave. to N. Yale Ave.	Mandatory – Virtual Teams Meeting October 15, 2024, 9:30 a.m.	November 8, 2024	A or C	2
8/30/2024	x	144546	Non-Arterial Street Rehabilitation Maintenance Zone 5046	Mandatory – Virtual Teams Meeting October 29, 2024, 9:00 a.m.	December 6, 2024	A or C	