

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 10/28/2024

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
9/26/2024		CDBG 24-001	Sidewalk and Curbramp Construction for CDBG/HUD Grant	Mandatory – Virtual Teams Meeting October 7, 2024, 9:00 a.m.	November 1, 2024	A or C	
9/26/2024		ES 2020-13	Coal Creek 103-N Specific Remediation Plan	Mandatory – Virtual Teams Meeting October 7, 2024, 9:30 a.m.	November 1, 2024	A or D	1
9/30/2024	X	144017 K & AW, SWD 11253	Arterial Street Rehabilitation E. Admiral Pl. from Lewis Ave. to N. Harvard Ave. and the Intersection of E. Admiral Blvd. & S. Lewis Ave. & Waterline Replacement	Mandatory – Virtual Teams Meeting October 8, 2024, 9:30 a.m.	November 1, 2024	A or C	2
10/3/2024	X	144017-J	Arterial Street Rehabilitation E. Pine Street North N. Harvard Ave. to N. Yale Ave.	Mandatory – Virtual Teams Meeting October 15, 2024, 9:30 a.m.	November 8, 2024	A or C	2
10/11/2024	X	144628-E	Non-Arterial Street Rehabilitation MZ 6028-E	Mandatory – Virtual Teams Meeting October 22, 2024, 9:30 a.m.	November 15, 2024	A or C	
10/18/2024		2159FR0315	Turkey Mountain East Parking Lot and Turkey Mountain West Parking Lot	Mandatory – Virtual Teams Meeting October 28, 2024, 9:00 a.m.	November 15, 2024	A or C	
10/18/2024		ES 2022-05	Northside Aeration Jockey Blower Addition	Mandatory – Virtual Teams Meeting October 28, 2024, 9:30 a.m.	November 22, 2024	A or D	
8/30/2024	X	144546	Non-Arterial Street Rehabilitation Maintenance Zone 5046	Mandatory – Virtual Teams Meeting October 29, 2024, 9:00 a.m.	December 6, 2024	A or C	
	X	144320	Non-Arterial Street Rehabilitation Maintenance Zone 3020	Mandatory – Virtual Teams Meeting November 12, 2024, 9:30 a.m.	December 6, 2024	A or C	1