

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 2/17/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
1/24/2025		ES 2022-10	Citywide Lift Station Improvements Turley North Lift Station	Mandatory – Virtual Teams Meeting February 4, 2025, 9:30 a.m.	February 28, 2025	A or D	
2/7/2025		WPC 25-2	Haikey Creek Operation & Maintenance Capital Equipment Replacements	Mandatory – In Person Meeting February 13, 2025, 1:00 p.m. Haikey Creek WWTP Admin Conference Room, 11602 E. 151 st St.	February 28, 2025	A or D	
2/7/2025	X	MS 25-001	Citywide Arterial Microsurfacing and Crack Sealing	Mandatory – Virtual Teams Meeting February 17, 2025, 9:00 a.m.	March 14, 2025	A or C	
2/7/2025	X	MS 25-002	Citywide Non-Arterial Microsurfacing and Crack Sealing	Mandatory – Virtual Teams Meeting February 17, 2025, 9:30 a.m.	March 14, 2025	A or C	
1/31/2025		ES 2025-SOM2	Sanitary Sewer Manhole Rehab	Mandatory – Virtual Teams Meeting February 18, 2025, 9:30 a.m. Meeting ID: 265 898 838 151 Passcode: Lh7DG2Dt	March 14, 2025	A or D	
1/31/2025		ES 2025-SOM5	Sanitary Sewer Rehab and Repairs	Mandatory – Virtual Teams Meeting February 18, 2025, 10:30 a.m. Meeting ID: 221 039 546 077 Passcode: wF99Nm7j	March 14, 2025	A or D	
2/14/2025	X	2036N1007Z & TMUA-W 20-08	Non-Arterial Street Rehabilitation Maintenance Zone 1007 Admiral Pl. – Quincy Ave. to Utica Ave.	Mandatory – Virtual Teams Meeting February 25, 2025, 9:30 a.m.	March 21, 2025	A or C	
2/14/2025	X	CSM 25-001	Concrete Street Maintenance MZ 9037	Mandatory – Virtual Teams Meeting March 4, 2025, 9:00 a.m.	March 21, 2025	A or C	1