



**WATER AND SEWER**  
Engineering Design

**DATE:**  
February 24, 2025

**TO:**  
Plan Holders

**FROM:**  
Jenna Richardson

Contractors

918-596-9637

[jennarichardson@cityoftulsa.org](mailto:jennarichardson@cityoftulsa.org)

# EMAIL TRANSMITTAL

ADDENDUM NO. 1

**PROJECT NO. ES 2022-10 CITYWIDE LIFT STATION  
IMPROVEMENTS TURLEY NORTH LIFT STATION**

Number of pages: 2


Please email a signed cover sheet to [kteel@cityoftulsa.org](mailto:kteel@cityoftulsa.org)  
as acknowledgement of receipt.

Thank you,

\_\_\_\_\_  
Signature

\_\_\_\_\_  
Company

\_\_\_\_\_  
Date



**WATER AND SEWER**  
Engineering Design

**DATE:**

**February 24, 2025**

**ADDENDUM NO. 1  
TO  
PROJECT NO. ES 2022-10  
CITYWIDE LIFT STATION IMPROVEMENTS  
TURLEY NORTH LIFT STATION**

This Addendum No. 1 consisting of one (1) item, submitted by Holloway, Updike, and Bellen, Inc. is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 1 consists of the following:

1. **Bid Opening Date** date changing from February 28, 2025 to **March 7, 2025**.

**All other provisions of the Plans and Specifications shall remain in full force and effect.**

CITY OF TULSA

Eric Lee  
Director

*FOR*

*UAC*  
HAS/TGP/AL/JR/kt

000 x 000

TUL x USA