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Published in the Tulsa World:
April4,7,8, 9, 10, and 11,2025.

NOTICE TO BIDDERS
SEALED BIDS FOR

PROJECT NO. TD.23.OOO3

Notice is hereby given that pursuant to an order by the
Mayor of the City of Tulsa, Oklahoma, sealed bids will be
received in Room 260 of the Office of the City Clerk, City of
Tulsa, 175 E. 2nd Street, Tulsa, Oklahoma 74103 until
8:30 a.m. the 9th dav of Mav. 2025 for furnishing all tools,
materials and labor and performing the work necessary to
be done in the construction of the following:

PROJECT NO. TD.23.OOO3 TRAFFIC SIGNAL N. PEORIA
AVE. & MOHAWK BLVD.

The entire cost of the improvement shall be paid from
Account No.
17 001 1 0.Streets.ArtRhb.4003N.40003200-541 1 06
17 01 1 0.Land I m p. Land I m p. 4000 N. 4000320 0-541 1 01

A MANDATORY Pre-Bid Conference is scheduled for
Tuesdav. April 15. 2025 at 9:00 a.m. and will be held
through video conferencing with Microsoft Teams,
invitation presented on the City of Tulsa's website at this
link:
https ://vrrurw. citvoft ulsa. oro/governmenVdepartments/engin
eeri nq-services/construction-bids/

Aftendance at the Pre-Bid Conference is MANDATORY.
Bids will not be received from contractors who did not
attend the Pre-Bid Conference.

Bids will be accepted by the City Clerk from the holders of
valid pre-qualifications certificates from the City of Tulsa in
one or more of the following classifications: A, C or S .

Drawings, specifications and contract documents for
construction of said public improvements of the said
project have been adopted by the Mayor of said City.
Copies of same may be obtained at the Office of Contract
Administration, 175 E. 2nd St. Ste. 261,Tulsa, OK74'103 tor
a non-refundable fee in the amount of $50.00 made
payable to the City of Tulsa by check or money order.

Contract requirements shall include compliance as
required by law pertaining to the practice of non-
discrimination in employment.

The overall aspirational Small Business Enterprise
utilization goal for this project is ten (10) percent.
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Attention is called to Resolution No. 18145 of August 23,
1988, requiring bidders to commit to the goal of employing
on the project at least fifty percent bona fide residents of
the City of Tulsa and/or MSA in each employment
classification.

Attention is called to Resolution 7404 of November 8,
2006, requiring bidders, their subcontractors and their
lower-tier subcontractors to hire only citizens of the United
States.

The City of Tulsa itself is exempt from the payment of any
sales or use taxes, and pursuant to Title 68 O.S. Section
1356(10), direct vendors to the City are also exempt from
those taxes. A bidder may exclude from his bid
appropriate sales taxes, which he will not have to pay while
acting for and on behalf of the City of Tulsa.

A Certified or Cashier's Check or Bidders Surety Bond, in
the sum of 5o/o of the amount of the bid will be required
from each bidder to be retained as liquidated damages in

the event the successful bidder fails, neglects or refuses to
enter into said contract for the construction of said public
improvements for said project and furnish the necessary
bonds within thirty days from and after the daie the award
is made.

The bidder to whom a contract is awarded will be required
to furnish public liability and workmen's compensation
insurance; Performance, Statutory, and Maintenance
bonds acceptable to the City of Tulsa, in conformity with
the requirements of the proposed contract documents.
The Performance, Statutory, and Maintenance bonds shall
be for one hundred percent (100%) of the contract price.

All bids will be opened and considered by the Bid
Committee of said City at a meeting of said Committee to
be held in the City Council Room of City Hall in said City at
9:00 a.m. on the 9th day of May, 2025.

Dated at Tulsa, Oklahoma, this 4th day of April,2025.

(sEAL)
Christina Chappell

City Clerk

NTB- 2
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INSTRUCTIONS TO BIDDERS

8.1. BIDS

Each bid Proposal shall be completed, signed, and submitted. No alterations,
additions, or erasures shall be made on the Proposal. Erroneous entries shall be
lined out, initialed by the bidder, and the correct entry inserted. The unit price bid
must cover all expense for furnishing the labor, materials, tools, equipment, and
apparatus of every description to construct, erect, and furnish all work required by
and in conformance with the Drawings and Specifications.

Each bid shall be enclosed in a sealed envelope addressed to the City of Tulsa,
175 E.2nd Street, Room 260, City Hall, Tulsa, Oklahoma, identified on the outside
with the words:

PROJECT NO. TD-234003 TRAFFIC SIGNAL N. PEORIA AVE. & MOHAWK
BLVD.

Pre-qualifi cation Certificate N umber

And shall be filed with the City Clerk in Room 260, City Hall

All addenda to the contract documents should be denoted on the last page of the
Proposal in the space provided.

8.2. BID SECURITY

Each bid shall be accompanied by a cashie/s check, a certified check, or bidder's
bond, in the amount of five percent (5%) of the total amount bid.

The bid security shall be made payable, without condition, to the City of Tulsa,
Oklahoma. The bid security may be retained by and shall be forfeited to the City
as liquidated damages if the bid is accepted, a contract based thereon is awarded,
and the bidder faib to enter into a contract in the form prescribed, with legally
responsible sureties, within thirty (30) days after such award is made by the City.

8.3 RETURN OF BID SECURITY

The bid security of each unsuccessful bidder will be returned when his bid is
rejected. The bid security of the bidder to whom the contract is awarded will be
returned when he executes a contract and files satisfactory bonds. The bid
security of the second lowest responsible bidder may be retained for a period of
time not to exceed sixty (60) days pending the execution of the contract and bonds
by the successful bidder.

84 WITHDRAWAL OF BIDS

No bidder may withdraw his bid for sixty (60) days after the date and hour set for
the opening. A bidder may withdraw his bid any time prior to expiration of the

tB- 1
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period during which bids may be submitted by making a written request signed in
the same manner and by the same person who signed the Proposal.

B-5 REJECTION OF BIDS

Bids received more than ninety-six (96) hours before the time set for opening bids,
excluding Saturdays, Sundays, and holidays, as well as bids received after the
time set for opening bids, will not be considered and will be returned unopened.

The City of Tulsa reserves the right to reject any and all bids when such rejection
is in the best interest of the City of Tulsa. All bids are received subject to this
stipulation and the City reserves the right to decide which bidder shall be deemed
lowest responsible bidder.

A violation of any of the following provisions by a bidder shall be sufficient reason
for rejecting bidder's bid, or shall make any contract between the City of Tulsa and
the Contractorthat is based on bidder's bid, nulland void: divulging the information
in said bid before the bids have been opened; submission of a bid which is
incomplete, unbalanced, obscure, incorrect, or which has conditional clauses,
additions, or irregularities of any kind not in the original proposal form, or which is
not in compliance with the lnstruction to Bidders and published Notice to Bidders,
or which is made in collusion with another bidder. The City shall have the right to
waive any immaterial defects or irregularities in any bid received.

8-6 DISQUALIFICATION OF BIDDERS

No contract will be awarded to any person or persons, firm, partnership, company,
or corporation which is in arrears to the City upon any debt of contract, or in default
as surety or othenrvise upon any obligation to the City.

8.7 SIGNATURE OF BIDDERS

Each bid shall be properly signed with the full name of the company or individual
submifting the bid, the bidder's address, and the name and title of all persons
signing printed below their signature lines. Bids by partnerships shall be signed
with the partnership name followed by the signature and title of one of the partners.
Bids by corporations shall be signed with the name of the corporation followed by
the signature and title of the president, vice president, chairman, or vice chairman
of the Board of Directors with aftestation by the corporate secretary or assistant
corporate secretary. Bids by joint ventures shall be signed by each participant in
the joint venture. Bids by limited liability companies shall be signed with the name
of the limited liability company followed by the signature and title of the Manager
or Managing Member. Bid by limited partnerships shall be signed with the name of
the limited partnership followed by the signature of the general partner. Note: The
signature requirements listed above are for Oklahoma entities; entities organized
in other states must follow the law of the state in which they are organized.

A bid by a person who affixes to his signature the word "President", "Manage/',
"General Partne/', uAgent", or other title, without disclosing the name of the
company forwhich he is signing, may be held to be the bid of the individual signing.

aB- 2
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B-8 RPRETATION OF CONTRACT

lf any bidder who contemplates submitting a bid is in doubt as to the true meaning
of any part of the drawing, specifications, or other proposed contract documents,
bidder may submit to Contract Administration and the Engineer a written request
for interpretation thereof. The person submitting the request shall be responsible
for its prompt delivery. Interpretation of the proposed contract documents will be
made only by addendum. The addendum will be posted on the City of Tulsa
website and emailed to allthe pre-bid attendees. The City will not be responsible
for any other explanations or interpretations of the proposed contract documents.

B.9 LOCAL CONDITIONS AFFECTING WORK

Each bidder shall visit the site of the work and shall completely inform himself
relative to construction hazards and procedure, labor, and all other conditions and
factors, local and otherwise, which would affect prosecution and completion of the
work and its cost. Such considerations shall include the arrangement and
condition of existing structures and facilities, the procedure necessary for
maintenance of uninterrupted operation of existing structures and facilities, the
availability and cost for labor, and facilities for transportation, handling, and storage
of materials and equipment. All such factors shall be properly investigated and
considered in the preparation of the bid. There will be no subsequent financial
adjustment for lack of such prior information.

B-10 TIME OF COMPLETION

The time of completion is an essential part of the contract and it will be necessary
for each bidder to satisfy the City of his ability to complete the work within the
allowable time set forth in the Bid Form. For all projects that will impact the public,
a public meeting is required before any work is done. ln this connection, attention
is directed to the provisions of the General Conditions and Special Conditions
relative to delays, extension of time, and liquidated damages.

8.11 QUALIFICATION OF BIDDERS

No bid will be received and filed by the City Clerk of the City of Tulsa unless the
person submitting the bid has been pre-qualified as provided by ordinance, and is
the holder of a current certificate of Pre-qualification in force and effect on the date
such bid is to be submitted and filed.

B-12 TAXES AND PERMITS

Attention is directed to the requirements of the General Conditions regarding
payment of taxes and obtaining permits. Contractor shall comply with all zoning
ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa
Revised Ordinances and conform with all zoning requirements established by the
Tulsa Metropolitan Area Planning Commission and the Board of Adjustment.

tB- 3
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Contractor can call the lndian Nations Council of Governments (INCOG) at (918)
584-7526, to determine if any zoning requirements must be met.

B-13 OKLAHOMA LEGAL REQUIREMENTS

The Contractor must comply with the Oklahoma Scaffolding Law, 40 Oklahoma
Statues, Sections 174 - 177, which cover erection and use of scaffolds, hoists,
cranes, stays, ladders, supports, or other mechanical contrivances.

ln accordance with Oklahoma Statutes, Title 68, Section 1701-1707, before
commencing any work pursuant to this contract, any nonresident contractor shall
give written notice by certified mail, return receipt requested, to the Oklahoma Tax
Commission, the Oklahoma Employment Security Commission, the Workers
Compensation Court, and the county assessor of each county in which work will
be performed. The notices shall comply with the requirements set forth in said
statute.

8.14 BONDS

The bidder to whom a contract is awarded will be required to furnish bonds as
follows:

a. Performan ce Bond - A Performance Bond to the City in an
amount equal to one hundred percent (100%) of the Contract
price.
Statutorv Bond - A Statutory Bond to the State of Oklahoma
in an amount equal to one hundred percent (100%) of the
contract price.
Maintenance Bond - A Maintenance Bond to the City in an
amount equal to one hundred percent (100%) of the contract
price.

The bonds shall be executed on the forms included in the contract documents by
a surety company authorized to do business in the State of Oklahoma and
acceptable as Surety to the City of Tulsa.

Accompanying the bonds shall be a "Power-of-Attorney" authorizing the attorney-
in-fact to bind the Surety Company and certified to include the dates of the bonds.

B-15 BOUND COPY OF RACT DOCUMENTS

Bound contract documents are no longer required

8,16 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

Each bidder agrees to comply with the terms of Title 5, Chapter 1, Section 111, of
the Tulsa Revised Ordinances relating to Non-Discrimination.

8.17 BASIS FOR AWARD OF CONTRACT

b.

c
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The basis for award of a contract shall be the total base bid submitted by the lowest
responsible bidder unless otherwise directed in the form of proposal. The City of
Tulsa reserves the right to withhold the awarding of a contract for a reasonable
period of time from the date of opening of bids. The awarding of a contract upon
a successful bid shall give the bidder no right or action or claim against the City of
Tulsa upon such contract until the same shall have been reduced to writing and
duly signed by the contracting parties. The award of a contract will not be
completed until the contract is duly executed and the necessary bonds and
insurance approved.

8.18 TIME FOR AWARDING OF CONTRACT

The awarding of a contract to the lowest responsible bidder will be made within
thirty (30) days after the opening of bids unless the City of Tulsa by formal recorded
action and for good cause shown, provides for a reasonable extension to that
period, which extension period shall not in any event exceed fifteen (15) days
where only state or local funds are involved, or not to exceed ninety (90) days on
any award of contract for the construction of public improvements where funds are
utilized which are furnished by an agency of the federal government.

B.19 SAFETY AND H H REGULATIONS

Bidders should note that they are subject to "Safety and Health Regulations for
Construction", Chapter XVll of Title 29, CFR, Part 1926 and that compliance,
review and enforcement are the responsibility of the U.S. Department of Labor.

The Contractor is fully responsible for the safety of the work site and is expected
to train their employees in all applicable safety issues. This should include but
not be limited to: trench safety, confined space entry, head protection, etc. ln
accordance with construction contracts with the City, Authority, Board, or
Commission, all applicable Labor and OSHA safety regulations must be
followed.

Work sites must be monitored by the Contractor and safety provisions
enforced. Contractors are asked to ensure that all employees are properly
informed and trained in construction, work site safe$.

B-20 VENDORS AND SUBCONTRACTOR ID TION

Where Vendor and Subcontractor ldentification Questionnaires are included in the
bid documents, each bidder shall submit the Questionnaire directly to the Engineer
no later than 5:00 p.m. on the first working day following the bid opening. Failure
to submit the questionnaire may render the bid unresponsive and not eligible for
award. The award of the Contract will be subject to the acceptability of the vendors
and subcontractors listed. lf an award is made, the
vendors and subcontractors listed on the questionnaire shall be used on the
project. No changes in the vendor and subcontractor list will be permitted unless
prior consent is obtained from the Engineer.

tB- 5
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B-21 U.S. ENVIRONMENTAL PROTECTION AGENCY NPDES
REQUIREMENTS FOR STORMWATER DISCHARGES

The bidder's aftention is directed to U.S. Environmental Protection Agency (EPA)
NPDES requirements for stormwater discharges. The Contractor shall be
responsible for filing a Notice of Intent and development and implementation of a
Stormwater Pollution Prevention Plan (PPP).

8.22 AMERICANS WITH DISABILITIES ACT

The Contractor shall take the necessary actions to ensure its facilities are in
compliance with the requirements of the Americans with Disabilities Act (ADA). lt
is understood that the program of the Contractor is not a program or activity of the
City of Tulsa. The Contractor agrees that its program or activity will comply with
the requirements of the ADA. Any costs of such compliance will be the
responsibility of the Contractor. Under no circumstances will the Contractor
conduct any activity, which it deems non-compliant with the ADA.

tB- 6



RESOLUTION NO. 18'145

A RESOLUTION REQUIRING THE INCLUSION IN PLANS AND SPECIFICATIONS FOR PUBLIC
IMPROVEMENT CONTRACTS OF PROVISIONS PROVIDING FOR THE EMPLOYMENT OF BONA
FIDE RESIDENTS OF THE CITY OF TULSA; AND/OR THE MSA; ALSO PROVIDING THAT AT LEAST
oF FlFry PERCENT (50%) OF EACH CLASS OF EMPLOYEES USED ON A PROJECT BE BONA
FIDE RESIDENTS OF THE CITY OF TULSA AND/OR THE MSA; THAT THE DIRECTOR OF THE
DEPARTMENT OF HUMAN RIGHTS IS CHARGED WTH ENSURING THAT ALL BIDS FOR PUBLIC
CONSTRUCTION CONTRACTS COMPLY WTH THIS RESOLUTION; AND DECLARING AN
EMERGENCY.

ffiEREAS, City of Tulsa, Oklahoma, desires to achieve a goal of full employment.

WHEREAS, it is necessary for the protection of the health, safety and welfare of all residents of
the City of Tulsa, Oklahoma, to accomplish this goal.

NOW THEREFORE, BE tT RESOLVED BY THE BOARD OF COMMTSSTONERS OF THE CITY
OF TULSA, OKLAHOMA:

SECTION 1. The City of Tulsa is committed to the policy of achieving full employment of its
citizens by encouraging the employment of bona fide Tulsa and MSA residents in public improvement
contracts.

SECTION 2. Definitions. The definitions of certain terms used in this resolution are as follows:

a. "Bidding Documents" or "Bid" means the bid notice, plans and specifications, bidding form,
bidding instructions, special provisions and all other written instruments prepared by or on behalf
of an awarding public agency for use by prospective bidders on a public construction contract.

b. (i) "Bona Fide Residents" shall include only those persons who are either registered to vote in
the City of Tulsa or who have resided within the city limits for at least six months, or who have
purchased a permanent residence within the city limits or who have leased a residence for at
least a six month term. Residency may be further determined by a valid Oklahoma drive/s
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker. (ii)
Bona fide residents of MSA shall include only those persons who are registered to vote in outlying
MSA areas or who have resided within the outlying MSA area for at least six months, or who have
purchased a permanent residence within the outlying MSA areas or who have leased a residence
for at least a six month term. Residency may be further determined by a valid Oklahoma drivefs
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker.

c. "Public Construction Contract' or "Contract' means any contract exceeding Seven Thousand
Five Hundred Dollars ($7,500.00) in amount, awarded by the City of Tulsa for the purpose of
making any public improvements or constructing any public building or making repairs to the
same.

d. "Public lmprovement' means any beneficial or valuable change or addition, betterment,
enhancement or amelioration of or upon any real property, or interest therein, belonging to the
City of Tulsa, intended to enhance its value, beauty or utility or to adapt it to new or further
purposes. The term does not include the direct purchase of materials, equipment or supplies by

the City of Tulsa.

R-1



e. "MSA". All of the land areas composed of Creek County, Osage County, Rogers County,
Tulsa County and Wagoner County.

SECTION 3. Residency Requirements of Contractor's Employees. Every employee and/or agent of the
City of Tulsa, Oklahoma, charged or involved with the preparation of plans and specifications for any
public impvement funded in whole or in part with funds of the City of Tulsa, is hereby charged to include
in said plans and specifications the following provisions which shall be binding upon the successful
bidders:

a. Each bid shall be accompanied by a sworn statement that the bidder is committed to the goal
of employing at least 50% bona fide residents of the City of Tulsa and/or the MSA in each
classification as determined by the Oklahoma Commissioner of Labor.

b. The successful bidder will be responsible for having like requirements placed upon any
subcontractor.

c. The successful bidder will submit to the Director or his designated representative of the
Department of Human Rights any compliance reports involving the bidder and its subcontractors
required by Title 31, Chapter 1, Section 9, of the Tulsa Revised Ordinances. The reports shall
include information about the residence of each employee in each laboring and trade class
applicable to any City project.

SECTION 4. Unresponsive Bids. The failure to submit the documents required by Section 3
shall render a bid unresponsive. Said documents must be submitted prior to the opening of the bids. The
Director of the Department of Human Rights Section of City Development is charged with ensuring that all
bids comply with Section 3 prior to the bid opening date.

SECTION 5. Duty of Employees and/or Agents of the City of Tulsa. Any employee and/or agent
of the City of Tulsa who fails to include the goals for residency requirements found in Section 3 in the
plans and specifications for any public improvement may be subject to disciplinary action, including
dismissal.

SECTION 6. Severability. The invalidity of any section, subsection, provision or clause or portion

of this chapter, or the invalidity of the application thereof to any person or circumstance shall not affect
the validity of the remainder of this chapter or the validity of its application to other persons or
circumstances.

SECTION 7. Effect Date. This resolution shall take effect as of July 1, 1988.

SECTION 8. Emergency Clause. That an emergency exists for the preservation of the public
peace, health and safety, by reason whereof this resolution shall take effect immediately upon its
passage, approval and publication.

PASSED, with the emergency clause ruled upon separately and approved this 23'd day of Auqust, 1988.

APPROVED, this 23rd day of Auqust, 1988.

R-2
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CITY OF TULSA, OKLAHOMA
SMALL BUSTNESS ENTERPRTSE (SBE) UTTLTZATTON TNSTRUCTTONS

BID OPENING AND AWARD SYSTEM

02.21.22
POLICY STATEMENT

The City of Tulsa (hereinafter City) is committed to implementing the City of Tulsa Small Business
Enterprise (SBE) Program of the City of Tulsa, hereinafter referred to as SBE Program. The stated
objectives of the programs are:

o To ensure the employment of SBE(s) in the award and administration of City agreements and
contracts;

o To create a level playing field on which SBE firms can compete fairly for City contracts;
. To ensure that only firms that fully meet the eligibility standards are permitted to participate as

SBE participants;
. To help remove baniers to pafticipation in City contracts;
. To assist in the development of SBE firms so that they may graduate from the SBE Program and

ultimately compete successfully in the marketplace.

GOALS BY BUSINESS CATEGORY - SBE

There are seven (7) Business Categories for the City of Tulsa: Construction Contractors (Prime and

Subcontractor), Architecture / Engineering (Consultant and Subconsultant), Professional Services,
Other Services, and Goods and Supplies. A general description of each category follows:

Construction
. General building contractors engaged primarily in the construction of commercial buildings.
o Heavy construction such as airport runways, bridges, plants, grading and drainage, roadways,

and other municipal infrastructure.
. Light maintenance construction services such as carpentry work; electricalwork; installation of

carpeting; air-conditioning repair, maintenance, and installation; plumbing; and renovation.
o Other related services such as water and sewer lines and maintenance, asbestos abatement,

drainage, dredging, grading, hauling, landscaping (for large construction projects such as
boulevards and highways), paving, roofing, and toxic waste clean-up.

Architecture and Enqineerinq
o Licensed Architect
. Landscape Architect
. ProfessionalEngineer
. Professional Land Surveyor
o Constructionobservation
. Other professional design / construction related seruices

06 COT SBE BID Utilizalion lnsttuctions2022022'l Ul-Page 1 of 11



CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRTSE (SBE) UTTLTZAT|ON TNSTRUCTTONS

BID OPENING AND AWARD SYSTEM

Professional Services
o FinancialServices
. Legalseruices
o Medical services
. Educationalseruices
. Real Estate services

Planning services.
. Other professional services

Other Services
. Janitorial and maintenance services
o Uniformed guard services
o Computer services
o Certain job shop services
. Graphics, photographic seruices
. Landscaping
o Other non-technical professional services

Good and Su nnlies
. Office goods
. Medical supplies
. Miscellaneousbuildingmaterials
. Computers

The goals are to reflect resource availability and capability. The City of Tulsa's goal is to mitigate and
close the disparity between the availability/capability versus actual utilization of SBE firms in Creek,
Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties in Oklahoma.

The City enters various agreements and contracts with the private sector for services, goods and
supplies, and construction activities. The agreements or contracts may have a specific or primary

deliverable associated with one of the Business Categories. However, supplementary efforts may
exist to fulfill the agreement or contract. Therefore, the table below is provided to show goals for all
Business Categories. Good faith efforts shall first be focused on the Business Category or Categories
that relate directly to the deliverables. Additional good faith efforts shall be in supplementary efforts
from other categories to assist in meeting the overall project goal.

The project goals will be monitored and periodically adjusted to address the disparity between the
available / capable / willing SBE firms versus actual utilization of SBE firms. The overall proiect qoal

is 10%.

SBE firms identified for utilization in an agreement or contract must be paid from the proceeds from
that agreement or contract.
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CIry OF TULSA, OKLAHOMA
SMALL BUSTNESS ENTERPRTSE (SBE) UTTLTZATTON TNSTRUCTTONS

BID OPENING AND AWARD SYSTEM

Business SBE Goal -/.

Construction (Prime Contractors) 10
Construction (Su bcontractors) 10
Architecture / Enoineerinq (Consultant) 10
Architecture / Engineering
(Subconsultant)

10

Professional Services 10

Other Services 10

Goods and Supplies 10

BIDDER'S ACTIONS

For a:

A. GENERAL / PRIME CONTMCTOR Contract: When the City has established SBE contract goals
(hereinafter referred to as "goals"), the City will award a contract only to a bidder who makes good
faith efforts to meet the goals.

B. CONSTRUCTION MANAGEMENT AT-RISK (CMAR) Contract: When the City has established
SBE contract goals (hereinafter referred to as "goals"), the City will recommend award to the
Construction Management (CM) firm the bidder who makes good faith efforts to meet the goals.
However, Bidder(s) who are SBE(s) are not required to solicit other SBE firms but are
encouraged.

The following summary outlines the procedures

Summarv:

1. RECORD OF SOLICITATION FOR SBE form:
These forms MUST be submitted with the bid documents. These documents establish the initial
good faith, outreach efforts. ln the event the bidder submitted the lowest bid, the SBE firms
identified on these forms submitted with the bid are the only SBE firms that will be considered for
establishing the bidder's projected utilization percentages for consideration of the award of bid.

2. LETTER OF INTENT TO CONTRACT WTH SBE form:
The bidder that submits the apparent lowest bid will be notified by City staff no later than the
Monday following bid opening. The apparent low bidder MUST submit these forms and the
associated attachments by close of business on Thursday following bid opening. Only SBE firms
documented on the RECORD(s) OF SOLICITATION FOR SBE forms submitted with the bid will
be considered for establishing the bidder's projected utilization percentages for consideration of
the award of bid. lf Letters of lntent are not submitted, the projected utilization will be 0% and the
apparent lowest bidder is subject to being deemed non-responsive.
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CITY OF TULSA, OKLAHOMA
SMALL BUSTNESS ENTERPRTSE (SBE) UTTLTZATTON TNSTRUCTTONS

BID OPENING AND AWARD SYSTEM

3. ADMINISTRATIVE RECONSIDEMTION:
lf the City determines that a bidder failed to meet the requirements above, City staff will contact the
bidder by phone to define the issue and clarify any miscommunications and/or inadvertent actions.
lf issue was not due to miscommunication and/or inadvertent actions, the bidder will be notified per
the Administrative Reconsideration process defined below. lf the apparent low bidder is deemed
non- responsive, City staff will notify the next lowest bidder to submit their LETTERS OF INTENT
TO CONTRACT WITH SBE by close of business of the 6m day following notification or may
exercise its right to reject any and all bids.

4. Clry OF TULSA SBE UTILIZATION form:
This form is completed by the contractor (successful bidder) and submitted as part of the contract
to perform the project. This form documents the "projected" utilization for the project. At the end
of the project, this form is submitted with the final pay request documenting the "actual" utilization.
The "actual" utilization must meet or exceed the "projected" utilization. Any change in the
"projected" utilization must be documented, submitted to the City on the CHANGE REQUEST FOR
SBE PARTICIPATION form, and approved by the City. Approval of the change must occur at the
time of the change. lf the change is a reduction and not submitted and approved per the
instructions, the amount will be deducted from the contractor's final pay request.

5. CHANGE REQUEST FOR SBE PARTICIPATION form:
This form documents any change to the "projected" utilization for the project. Change in utilization
includes reduction, substitution, and/or increase. Utilization shall be checked with the submission
of partial pay requests, but not longer than 30 day intervals throughout the project. The
contractor's acknowledgement that they have verified changes in his/her utilization is required as
part of partial pay request documents. Reductions in utilization not approved prior to the final pay

request will result in pay reduction to the contractor. li at the completion of the project, the
contractor has failed to meet the SBE contract goals, does not have an approved change request,
and has not demonstrated good faith efforts to meet the contract goal, the contractor will be

assessed liquidated damages for the difference between the contract goal and the actual SBE
participation achieved.

Record of Solicitation

All bidders shall, with the submissions of their bids, show their RECORD(s) OF SOLICITATION
FOR SBE that demonstrates the good faith outreach effort to meet or exceed the SBE goals

established for the project.

lf bidders cannot meet the established SBE goals, the bidders shall document and submit with their
bid proposal, justification stating why they could not meet the established SBE goals. To demonstrate
good faith efforts to meet the SBE goals, the bidders shall document their efforts to obtain SBE
participation. City will review and determine that the information is complete, accurate and adequately

documents the bidder's good faith efforts before committing to the award of the contract to the bidder.

ln the event that the City awards a contract to a bidder who cannot meet the established SBE goals,
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CITY OF TULSA, OKLAHOMA
SMALL BUSTNESS ENTERPRTSE (SBE) UT|LIZAT|ON TNSTRUCTTONS

BID OPENING AND AWARD SYSTEM

the findings of the City's review shall be in written form and shall be incorporated into and become part
of the contract documents.

lf the bidder to whom City proposes to award the contract is able to demonstrate good faith efforts,
City may accept the bidder's proposed goal. Acceptance by the City of the bidder's proposed goal
does not release the bidder from its contractual obligation to continue to make efforts throughout the
duration of the project to utilize SBE firms on the project.

All bidders shall submit with their bid the completed and signed RECORD OF SOLICITATION FOR
SBE form.

Letter lntenf

The bidder must submit to the Engineering Contract Coordinator written confirmation from the SBE
firms on the form LETTER OF INTENT TO CONTRACT WITH SBE that it is participating in the
contract as provided in the contractor's bid commitment. This mav be submitted with the bid. but not
later than the Citv's close of business of the Thursdav followinq the bid openinq. The signed forms will
define the contractor's final proposed utilization and will be the basis of a final evaluation. lf
inadequate utilization is proposed, the bid shall be considered non-responsive.

The SBE firms submitted on the LETTER OF INTENT TO CONTRACT WITH SBE forms shall be
considered binding and changes of committed SBE firms may only be made after the contract is fully
executed, and may only be changed through the submission, review and approval of form CHANGE
REQUEST FOR SBE PARTICIPATION.

Failure to make the written assurance (City form LETTER OF INTENT TO CONTRACT WTH SBE),

which includes the names of the SBE firms to be used, the work they will perform, and the price for the
work, or failure to demonstrate good faith efforts that is deemed acceptable to the City to meet or
exceed the SBE goals, shall render a bid non-responsive.

It is the contractor's responsibility to submit the information necessary for the City to ascertain
compliance with the good faith efforts requirement. Extra cost involved in finding and utilizing SBE
firms shall not be deemed adequate reason for the bidder's failure to meet the project SBE goals

unless such costs are grossly excessive.

ln instances where a successful bidder's SBE commitment exceeds the actual SBE contract goals, the
submitted goals of the bidder become the contractual obligation.

ln instances where a successful bidder's SBE commitment is below the SBE contract goals, the
submitted utilization goals become the contractual obligation.

Good Faith Efforts

The steps taken by the bidder to obtain SBE participation shall be documented in writing and shall

include, but are not limited to, the following good faith efforts:
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CITY OF TULSA, OKLAHOMA
SMALL BUSTNESS ENTERPRTSE (SBE) UTTLTZATTON TNSTRUCTTONS

BID OPENING AND AWARD SYSTEM

A. Soliciting through all reasonable and available means (e.9. attendance at pre-bid meetings,
advertising and/or written notices) in the interest of all certified SBE flrms capable to perform the work
of the contract. The bidder must solicit this interest within sufficient time to allow the SBE firms to
respond to the solicitation. The bidder must determine with certainty if the SBE firms are interested by
taking appropriate steps to follow-up on the initial solicitation.

B. Selecting portions of the work to be performed by SBE firms in order to increase the likelihood that
the SBE goals will be achieved. This includes, where appropriate, breaking out contract work items
into economically feasible units to facilitate SBE participation, even when the contractor might
othenruise prefer to perform these work items with its own forces.

C. Providing interested SBE firms with adequate information about the plans, specifications and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

D. Negotiating in good faith with interested SBE firms:

(1) lt is the bidder's responsibility to make a portion of the work available to SBt
subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available SBE subcontractors and suppliers, to facilitate SBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of SBE
firms that were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for SBE firms to perform the work. RECORD OF
SOLICITATION FOR SBE form will be submitted.

(2) A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including available SBE subcontractors, and would take a firm's price and
capabilities as well as contract goals into consideration. However, the fact that there may be

some additional costs involved in finding and using SBE firms is not sufficient justification for a
bidder's failure to meet the contract SBE goals, as long as such costs are reasonable. Also,
the ability or desire of a contractor to perform the work of a contract with its own organization
does not relieve the bidder of the responsibility to make good faith efforts. Contractors are not,

however, required to accept higher quotes from SBE firms to fulfill the SBE contract
requirements if the price difference is excessive or unreasonable. Documentation of quotes

shall be submitted to the City with the bid as part of the bidder's record of solicitation.

E. Thoroughly analyzing the capabilities of SBE firms before determining a firm's qualification for a
project. The following shall not be legitimate causes for the rejection or non-solicitation of SBE quotes

in the efforts of the contractor to meet the project goal: (1) the subcontractor's standing, unrelated to
job performance, within the industry; (2) membership in specific groups or organizations; or, (3)

association with certain political and/or social organizations.
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BID OPENING AND AWARD SYSTEM

Adm inistrative Reconsideration
lf City determines that a bidder fails to meet the requirements stated above, the bidder will be provided
an opportunity for administrative reconsideration. City staff will contact the bidder by phone to define
the issue and clarify any miscommunications or inadvertent actions. lf issue was not due to
miscommunication and/or inadvertent actions, the following process will be followed:

1. The bidder will be notified by faxlemail within ten working days following the bid opening.

2. The bidder will have 2 working days from time of notification to schedule a meeting for the purpose
of administrative reconsideration with a City of Tulsa Attorney. Reconsideration meetings will
generally be held within 7 days of notification of a bidder being determined non-responsive.

As part of this administrative reconsideration, the bidder will have the opportunity to meet in
person with a City of Tulsa Attorney to present arguments concerning whether it met the goal or
made adequate good faith efforts to do so. Submittal of additional information documenting
solicitation, which was due with the original bid submission, will not be accepted or considered.

3. The decision on reconsideration will be made by a City of Tulsa Attorney who did not take part in
the original determination that the bidder failed to meet the goal or make adequate good faith
efforts to do so.

4. No awards will be made until all administrative reconsiderations as outlined herein are complete.
A City of Tulsa Attorney will provide a written decision on reconsideration to the bidder. This
decision will explain the basis for finding that the bidder did or did not meet the goal or make
adequate good faith efforts to do so. The determination is copied to the Contract Administrator,
City Engineer, and the Director of Human Rights.

CONTRACTOR ACTIONS AFTER AWARD OF THE CONTRACT

Countinq SBE Participation Toward the Goal

\rVhen a SBE participates in a contract, only the value of the work actually performed by the SBE is
counted toward the contract goal.

The entire amount of that portion of a contract that is performed by the SBE firm's own forces is
counted, including the cost of supplies and materials obtained by the SBE for the work on the contract,
including supplies purchased or equipment leased by the SBE (except supplies and equipment the
SBE purchases or leases from their Prime Contractor).

When a SBE performs as a participant in a joint venture, the portion of the total dollar value of the
contract equal to the clearly defined portion of the work that the SBE performs with its own forces may
be counted toward the goal.
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CITY OF TULSA, OKLAHOMA
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BID OPENING AND AWARD SYSTEM

Only expenditures to a SBE contractor who performs a commercially usefulfunction may be counted
toward a SBE goal.

Commerciallv Useful Function

A SBE performs a commercially useful function when it is responsible for the execution of the work of
its contract and is carrying out its responsibilities by actually performing, managing and supervising
the work involved. The SBE must be responsible, with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering the material, and installing
(where applicable) and paying for the material itself.

To determine whether a SBE is performing a commercially useful function, City will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid is
commensurate with the work it is actually performing and the SBE credit claimed, and other relevant
factors.

A SBE does not perform a commercially usefulfunction if its role is limited to that of an extra
participant in a transaction through which funds are passed in order to obtain the appearance of SBE
participation. ln determining whether a SBE is acting as a pass-through, City will examine similar
transactions, particularly those in which SBE firms do not participate.

Manufacturers and Material Suppliers

lf the materials or supplies are obtained from a certified SBE manufacturer, 100 percent of the cost of
the materials or supplies will be counted toward the SBE goals. A manufacturer is a firm that operates
or maintains a factory or establishment that produces, on the premises, the materials required under
the contract as described by the specifications.

lf the materials or supplies are purchased from a certified SBE regular dealer, 100 percent of the cost
of the materials or supplies will be counted toward the SBE goals. A regular dealer is a firm that
owns, operates or maintains a store, warehouse, or other establishment in which the materials,
supplies, articles, or equipment described by the specification and required under the contract are
bought, kept in stock, and regularly sold or leased to the public in the usual course of business.

To be a regular dealer, the firm must be an established, regular business that engages, as its principal

business and under its own name, in the purchase and sale or lease of the products in question. A
person may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel,
stone, or asphalt without owning, operating or maintaining a place of business as provided for in the
above paragraph if the person both owns and operates distribution equipment for the products. Any
supplementing of regular dealers' own distribution equipment shall be by a long-term lease agreement
and not on an ad-hoc or contract-by-contract basis.

ln order for a firm to qualify as a SBE supplier of metal and/or concrete pipe, the firm must also
fabricate the pipe. Metal or concrete pipe is specialty pipe which is project specific and is inspected
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during the manufacturing process. This arrangement provides for no warehousing of metal or
concrete pipe and essentially requires the manufacturer to be the supplier. Merely ordering pipe from
the fabricator and in turn selling it to contractors is not consistent with normal industry practice.
Contractors normally purchase pipe directly from the manufacturer, thus eliminating the middleman.
Supplying metal or concrete pipe is viewed as brokering and is considered inconsistent with SBE
program requirements.

Chanqe Request for SBE Participation

Substitution or replacement of a SBE firms will only be permitted or allowed after award and execution
of the City contract.

A contractor may not terminate for convenience a SBE listed in their contract (or an approved
substitute SBE firm) and then perform the work of the terminated subcontract with its own forces or
those of an afflliate, without City's prior written consent.

\rVhen a SBE is terminated, or fails to complete the work of the contract for any reason, the contractor
must make good faith efforts to find another SBE to substitute for the original SBE. These good faith
efforts shall be directed at finding another SBE to perform at least the same amount of work (not

necessarily the same work) under the contract as the SBE that was terminated, to the extent needed
to meet the SBE goals established in the contract.

When the contractor obtains a substitute SBE, the contractor shall provide the Engineering Contract
Coordinator with copies of the CHANGE REQUEST FOR SBE PARTICIPATION form and supporting

documentation.

lf the contractor is unable to replace the SBE with another SBE, then the contractor must provide City

with evidence in writing that they have made a good faith effort. The contractor must submit to the
Engineering Contract Coordinator a CHANGE REQUEST FOR SBE PARTICIPATION form along with

documentation to support they have made a good faith effort. City may adjust the goal as appropriate.

ln the case where a contractor cannot meet the SBE goals of a contract, he or she should request a

change of that portion of the SBE goal, which cannot be met. The request will be subject to the
following:

. A written request for change will be initiated by the contractor at the time he or she reasonably
knows that despite good faith efforts the contract goal cannot be achieved. The request will be

inctuded on the CHANGE REQUEST FOR SBE PARTICIPATION form and willcontain written

document all good faith efforts made to meet the goal as well as the reason for the change.

. The request,for change, CHANGE REQUEST FOR SBE PARTICIPATION form, will be submitted

for review to the Engineering Contract Coordinator. The City will make the decision on the
approval or denial of the change request and inform the contractor.
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lf, at the completion of the project, the contractor has failed to meet the SBE contract goals, does
not have an approved change request, and has not demonstrated good faith efforts to meet the
contract goal, the contractor will be assessed liquidated damages for the difference between the
contract goal and the actual SBE participation achieved. The City shall deduct the liquidated
damages from the final payment. ln the event insufficient earnings remain for the reduction of
liquidated damages, the City may claim against the contractor's bond, suspend the contractor
under performance suspension, withhold further proposals, suspend prequalification and/or other
remedies available under the law.

o ln those instances when the goal is not met due to a change in quantity, which occurs through no
fault of the contractor, but due to City and/or changed site conditions, a change request will be
recommended by Field Engineering at the time the change becomes known, but not later than the
next progressive payment application from the contractor which covers the work identified for the
SBE firm. The change request will include the statement of quantity change(s). The contractor
shall endeavor, with good faith efforts, to mitigate undenuns by utilizing other SBE firms.

Change in utilization includes reduction, substitution, and/or increase. Utilization shall be checked
with the submission of each partial pay request, but not longer than 30 day intervals throughout the
project. The contractor's acknowledgement that they have verified changes in his/her utilization is

required as part of partial pay request documents. Reductions in utilization not approved prior to the
final pay request, will result in pay reduction to the contractor.

lf a contractor fails to comply with this section, appropriate administrative remedies may be taken
including, but not limited to:

. No additional progressive payments may be processed
o Refusalto issue proposals
o Liquidated damages
o Suspension of work on the project
o Suspension of prequalification
. Termination of the contract

Prompt Pavments

To ensure that contractors' obligations under City contracts are met, the contractor shall endeavor to
pay all subcontractors for satisfactory performance of their contracts no later than fifteen (15) calendar
days after receipt of each progressive payment from City. The contractor must further endeavor to

make prompt release of retainage held to the SBE within thirty days after the work is satisfactorily

completed, whether the contractods work is complete or not. The term "satisfactorily completed" is

defined as when; 1) City finds the work completed in accordance with the Plans and Specifications; 2)

any required paperwork, including material certification, payrolls, etc., have been received and

approved by City; 3) Field Engineering has determined the final quantities on the subcontractot's
portion of the work; and 4) Contractor has received progressive payments from City which includes

subcontractors' work.
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ln an effort to accelerate payments to subcontractors, the City may pay the Contractor for acceptable
material stockpiled or delivered to the project, at other approved or designated locations, or at a plant
site required for Contractois operations as approved by the City. This is governed by Oklahoma
Department of Transportation Standard Specifications for Highway Construction 2009 or latest edition

Contractor shall endeavor to include invoices from SBE for materials on hand, partially completed
work, or complete work on the earliest partial payment request submitted to the City. lt is incumbent
on the SBE to submit invoices to the Contractor in a timely manner.

Failure to comply with the prompt payment and return of retainage provisions of the contract may
result in sanctions under the contract, as listed below:

. Refusal to issue proposals

. Liquidated damages

. Suspension of work on the project

. No additional progressive payments may be processed

. Suspension of prequalification

Any delay or postponement of payment among the parties may take place only for good cause, with
City written approval. The explanation from the contractor must be made in writing to the City.

Record Keepinq Requirements

The contractor shall keep such records as are necessary to determine compliance with the SBE
contract obligations. The records kept by the contractor will indicate:

1. The name(s) of SBE firms or other subcontractors, the type of work being performed, and payment
for work, services and business.

2. Documentation of correspondence, verbal contracts, telephone calls, etc., to obtain services of
SBE firms on the project.

Upon request, the contractor shall submit all subcontracts, purchase orders, contracts, agreements,
and financial transactions, including canceled checks, executed with SBE firms with the reference to
records referred to in this provision, in such form, manner, content prescribed by City.

The contractor should list all SBE firms in the contract and summarize total amounts paid to SBE firms
and the project goal amount for each SBE firm.

Reciprocity

The City will grant reciprocity of membership in the SBE program to certified Oklahoma Department of
Transportation Disadvantaged Business Enterprises which are located in the Tulsa Metropolitan
Statistical Area.
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(Must be submitted with Bid)

CITY OF TULSA
BIDDER'S AFFIDAVIT FOR

SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION GOALS

STATE OF

COUNTY OF

of lawful age, being first duly sworn, says that s(he) is the
agent authorized by the bidder to submit the attached bid. Affiant firther states that the bidder
agrees to fully comply with the City of Tulsa's Resolution requiring that a good faith effort be
made to utilize small business enterprises as subcontractors.

Affiant frrther states that s(he) will document on pages SBE-2BID, -3BID, -4BID, and -5BID
for public record, his/her good faith efforts in solicitation.

Affiant further states that s(he) is responsible for having like requirements placed upon any
subcontractor of said bidder.

Affiant further states that s(he) has read and agrees to the current CITY OF TULSA,
OKLAHOMA SMALL BUSINESS ENTERPRISE (SBE) UTTLIZATION INSTRUCTIONS
FOR BID OPENING AND AWARD SYSTEMS.

BIDDER (Company Name)

SIGNED

TITLE

SUBSCRIBED and SWORN to before me this day of 20

NOTARY PUBLIC

MY COMMISSION EXPIRES:

SS:

)
)
)

07 Affidavit Resolution SBEI BID 20180123
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EITY OF

TULSA
RECORD OF SOLICITATION FOR SMALL BUSINESS ENTERPRISE (SBE)

(MUST BE SUBMITTED WITH BID)

Proiect Name:

Proiect Number:

Prime Contractor:

Prime Contractor Representative

Consultants. Subcontractors, Service, Regular Dealers, Material Suppliers, & Fabricators:

Contact Date(s)

Name of Company:
Address (Street, City, County, State):

Citv of Tulsa SBE: E Yes E No

City of Tulsa SBE Certificate Number:

Other SBE Certificate Number(s):

Company Contact Person:

Phone No.: Email

Description of Work:

Contract Documents provided to and/or reviewed by Company: E Yes tr No

Will City of Tulsa SBE be utilized? E Yes trNo

If Yes, Estimated Agreement Amount: $

IfNo, description of reasons why agreement could not be reached for City of Tulsa SBE to perform
work:

08 Record ofSolicitation for SBE2 BID 20180123
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EITY OF

TULSA

Public Works Department, Attn: Contracts Coordinator
CITY OF TULSA
2317 South Jackson, N-103
Tuls4 Oklahoma 74107
Ph.: 918.596.9637
Fax: 918.596.1299

LETTER OF INTENT
TO CONTRACT WITH SMALL BUSINESS ENTERPRISE (SBE)

(Must be submitted by close of business on Thursday following bid opening)

Project Name:

Project Number:

Submittal Date:

Prime Contractor

HEREBY, intends to subcontract items of work generally described as

SMALL BUSIN ESS ENTERP P.JSE

Total amount of participation by City of Tulsa SBE: $

City of Tulsa SBE: E Yes tr No
City of Tulsa SBE Certificate Number:
Other SBE Certificate Number(s):

(City of Tulsa SBE, quote must be attached)

SMALL BUSINESS ENTERPRISE

Signature:

Title:

Date:

PRIME CONTRACTOR

Signature:

Title:

Date:

Signatures of Authorized representatives of the Prime Contractor and the City of Tulsa SBE frm above represent the written

commitnent by the Prime Conkactor to subcontract with the City of Tulsa SBE firm and a written commitment by the City
of Tulsa SBE frm to subcontract for work as described in the attached quote.

This form, along with the City of Tulsa SBE firm's quote must be submitted to the City with the executed Contract

documents. If this form is not received, the proposed utilization will NOT be counted as part of the Prime Contractor's

agreement. This may cause the agreement to be considered non-compliant and be rejected by the City of Tulsa.

SBE _ 3BID
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CIfY OF

TULSA
CHANGE REOUEST

FOR SMALL BUSINESS ENTERPRISE (SBD PARTICIPATION

Project Name:

Project Number:

Prime Contractor:

CHANGE: From / To (fill in both sides)

FROM:

Name:

City of Tulsa SBE: tr Yes E No
City of Tulsa SBE Certificate
Other SBE Certificate Number(s):

ADD: To (fill in this side only)

TO:

Name

City of Tulsa SBE: tr Yes E No
City of Tulsa SBE Certificate Number:
Other SBE Certificate Number(s):

OR

Change in service to be performed:

Signature:

Date:

Title:

Change in amount of participation by City of Tulsa SBE: $

Reason for Change:

NOTE: Attach a copy of the Letter of hrtent for the original City of Tulsa SBE and a new Letter of lntent for the proposed

City of Tulsa SBE.

PRIME CONTRACTOR SBE SUBCONTRACTOR

Signature:

Date:

Title:

Approved / Disapproved: Date:
Public Works Design Engineering Manager
(Planning, Design, or Field)

Approved / Disapproved: Date
Public Works Contracts Coordinator

Distribution: Tulsa Authority for Economic Opportunity
Public Works Design/Public Works Departrnent (Planning, Design, or Field)

l0 Change Request for SBE4 BID 20200709
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(Must be submitted at time of Bid)
CITY OF TULSA

RESOLUTION NO. 7404
AFFIDAVIT OF COMPLIANCE

""il1s,"ffi.,T'f"t#:' 
durv swom' states that

Affiant further states that the Company, in compliance with City of Tulsa ResolutionNo.
7404, shall not hire or knowingly allow any of its subcontractors or lower tier
subcontractors to hire anyone who is not a United States citizen or legal immigrant or
anyone who does not have legal status as a temporary worker to perform work on any
project which is the subject of a contract between the Company and the City of Tulsa.

Affrant further states that the Company shall not fail to comply with and shall not
knowingly allow any of its subcontractors or lower tier subcontractors to fail to comply
with all applicable laws including, but not limited to, labor, employment and ta;<ation

laws, in the performance of any work on any project which is the subject of a contract
between the Company and the City of Tulsa.

Affiant further states that the Company shall make available to the City of Tulsa, at the
City's request, suffrcient information and/or affirmations to allow the City to confirm
Company's compliance with Resolution No. 7404 rclating to the performance of any

contract between the Company and the City of Tulsa.

Company:

Signed:

Title

SUBSCRIBED and SWORN to before me, this day of 20-.

NOTARY PUBLIC

MY COMMISSION EXPIRES:

Resolution No. 7404
RAC-1

COMMISSIONNO.:
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(Must be submitted at time of Bid)
CITY OF TULSA

50% RESIDENT RESOLUTION
AFFIDAVIT FOR BID

STATE OF

COUNTY OF

of lawful age, being first duly sworn,
states that s(he) is the agent authorized by the bidder to submit the attached bid.
Affiant further states that the bidder, in compliance with City of Tulsa Resolution
No. 18145, is commifted to the goal of employing at least 50% bona fide
residents of the City of Tulsa and/or the Metropolitan Statistical Area (composed
of Creek, Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties).

Affiant further states that bidder is responsible for having like requirements
placed upon any of its subcontractors.

BIDDER (Company Name) SIGNED

Title

SUBSCRIBED and SWORN to before me this day of 20

NOTARY PUBLIC

MY COMISSION EXPIRES:

COMMISSION NO.:

SS:
)
)
)

RRA-1
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(Must be submitted at time of bid)
NON.COLLUSION AFFIDAVIT

STATE OF )

) ss:

)

, of lavrrful age, being first duly sworn, says that

COUNry OF

1. I am the duly authorized agent of the bidder submitting the competitive bid associated with

this sworn statement for the purpose of certifying facts pertaining to the existence of
collusion among bidders and between bidders and municipal officers or employees, as well

as facts pertaining to the giving or offering of things of value to governmental personnel in

return for special consideration in the letting of any contract pursuant to the bid;

2. I am fully aware of the facts and circumstances surrounding the making of the bid and have

been personally and directly involved in the proceedings leading to the submission of such

bid;

3. Neither the bidder nor anyone subject to the biddeds direction or control has been a party:

a. to any collusion among bidders in restraint of freedom of competition by agreement

to bid at a fixed price or to refrain from bidding;

b. to any collusion with any municipal official or employee as to quantity, quality or
price in the prospective contract, or as to any other terms of such prospective contract;

nor
c. in any discussions between bidders and any municipal officialconcerning exchange

of money or other things of value for special consideration in the letting of a contract.

4. lf awarded the contract, neither the bidder nor anyone subject to the bidde/s direction or

control has paid, given or donated or agreed to pay, give or donate to any officer or

employee of the City of Tulsa or of any public trust where the City of Tulsa is a beneficiary,

any money or other thing of value, either directly or indirectly, in procuring the contract for
which the bid is submitted.

BIDDER (Company Name) Signed

Title

SUBSCRIBED and SWORN to before me this day of 20

MY COMMISSION EXPIRES:

COMMISSION NO
,-

NA-1

NOTARY PUBLIC
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(Must be submitted at time of bid)
BUSINESS RELATIONSHIP AFFIDAVIT

STATE OF

COUNTY OF

, of lawful age, being first duly sworn, says that
s(he) is the agent authorized by the bidder to submit the attached bid. Affiant further
states that the nature of any partnership, joint venture or other business relationship
presently in effect orwhich existed within one (1) year prior to the date of this statement
with the architect, engineer, or other party to the project is as follows:

Affiant further states that any such business relationship presently in effect or which
existed within one (1) year priorto the date of this statement between any officer or
director of the bidding company and any officer or director of the architectural or
engineering firm or other party to the project is as follows:

Afflant further states that the names of all persons having any such business
relationships and the positions they hold with their respective companies orfirms are as

follows:

(lf none of the business relationships herein above mentioned exist, affiant should so
state.)

Signed

BIDDER (Company Name)

SUBSCRIBED and SWORN to before me this day of 20

MY COMMISSION EXPIRES:

)

)

)

Title:

COMMISSION NO.:

BR-1

NOTARY PUBLIC



(Must be submitted at time of bid)
INTEREST AFFIDAVIT

STATE OF

)ss.
COUNTY OF

l, . of lawful age, being first duly sworn, state that I am the

agent authorized by Contractor, Engineer, Architect or provider of professional service

["services Provider"] to submit the attached Agreement. Affiant further states that no offtcer or
employee of the City of Tulsa either directly or indirectly owns a five percent (5%) interest or
more in the Services Provider's business or such a percentage that constitutes a controlling
interest. Affiant further states that the following officers and/or employees of the City of Tulsa

own an interest in the Services Provider's business which is less than a controlling interest, either

direct or indirect.

Signature

Title

Subscribed and sworn to before me this day of

Notary Public

My Commission Expires:-

Notary Commission Number:

County & State Where Notarized:-

20

The Affidavit must be signed by an authorized agent and notarized.

IA-1



ELECTRONIC BID PROPOSAL INSTRUCTIONS. EXCEL SPREADSHEET
PROJECT NO. TD.23{OO3

Please read the followino instructions carefullv.

1. After opening this file re-save it as your company's name.

2. Open the BID FORM Sheet from the tabs below.

3. lnput the unit price of the appropriate pay item in the cells highlighted in blue.

4. Review all data input and check calculations to ensure accuracy of Bid.

5. Print t hardcopy of the "PROPOSAL" tab, BID FORM and the "SIGNATURE PAGE" tab.

6. Complete and sign the "Signature Page" document.

6. Submit hardcopy and electronic disk with Contract Documents and Specifications for Bid opening date.

AGREEMENT FOR USING ELECTRONIC BID PROPOSAL

By and Between: Traffic Engineering Consultants, lnc., LLC, (ENGINEER) and RECIPIENT. The enclosed electronic media is
provided pursuant to your request and is for your limited use in connection with your submittal of Bid Proposal for Project No.

TD-23-0003. ln no event shall the information be used for any other purpose or be released to third parties without the written

consent of the ENGINEER. ln the event of a discrepancy between the hard copy and this electronic media at delivery or in the
future, the hard copy shall govern. ENGINEER hereby disclaims any and all liability for the consequences from use of the
electronic media and makes no warranty or guarantee of accuracy. RECIPIENT shall assume full responsibility for the uses

and consequences of the eleckonic media. lt is agreed that ENGINEER has and retains ownership of the electronic media.

ENGINEER does not wanant or guarantee that the electronic data is compatible with RECIPIENTS computer hardware or
softurare, and ENGINEER'S responsibility for the electronic media is limited to replacement of defective media for a period of
thirty (30) days after delivery to RECIPIENT. !!! By opening and using this FILE, You AGREE to these TERMS AND

coNDtTtoNS!!!

3t3112025 P-1



PROPOSAL
TRAFFIC SIGNAL

N. PEORIA & MOHAWK BLVD.
PROJECT NO. TD-234003

TO: HONORABLEI4AYOR
CITY OF TULSA, OKLAHOMA

THE LINDERSIGNED BIDDER, having carefirlly examined the drawings, specifications, and other

Contract Documents of the above project presently on file in the City Clerk, City of Tulsa Oklahoma:

CERTIFIES THAT he has inspected the site of the proposed work and has full knowledge of the extent

and character ofthe work involved, construction difficulties that may be encountere4 and materials

necessary for construction, class and type ofexcavation, and all other factors affecting or which may be

affected by the specified work; and

CERTIFIES TIIAT he has not entered into collusion with any other bidder or prospective bidder relative

to the project and/or bid: and

HEREBY PROPOSES: to enter into a contract to provide all necessary labor, materials, equipment and

tools to completely construct and finish all the work required by the Confiact Documents refened to

therein; to complete said work within -![calendar days after the work order is issued; and to accept in
full payment therefore the amount set forth below for all work actually performed as computed by the

Engineen as set forth in the Contracl

Basis of Award
TEIE BID PROPOSAL INCLI,JDES A ROADWAY BASE BID AND A TRAFFIC BASE BID. IT SHOTJLD BE

NOTED THAT THE I,oWEST RESPONSIBLE TOTAL BID SHALL BE DETERMII\ED BY THE ROADWAY
BASE BIDA.NDTRAFFIC BASE BID.

Note: - Item numbers omitted are not a part of the Contract

3t31t2025 P-2



BID FORM
TRAFFIC SIGNAL

N. PEORIAAVE. & MOHAWK BLVD.
PROJECT NO. TD-234003

ITEM
NUMBER

SPEC
NUMBER ITEM DESCRIPTION UNIT OUANTIry

DATA INPUT
UNIT PRICE AMOUNT

BA
'| INCLASSIFIE D EXCAVATION CY SO

TFMP6RAPY FROSION (:ONTROI ts so o(
ID SI AB SODDING SY SO

" .NN'EFTF CINFWAI K SY 1A so on4 6lc q)

5 610/Al 4" STAMPED CONCRETE SIDEWALK SY so
qY so ona) REMOVAL OF SIDEWALK

7 aoT 3u noNSTRr T(:TTON AS-E| rn T t sUM SO

)t il I R.)X S|TF il EA so.(
PULL BOX SIZE III FA 2 so1 1

11 6trt 2" PVr: S(:H 
'O 

PI ASTI(: CONDI IIT TTRFNCHFD} LF SO,

" PVC SCH 40 PLASTIC CONDUIT fiRENCHEO) IF :md so o01

^it
2-3" HDPF S(:H 40 CONTINI IOI IS (:ONDI JIT IDIRF(]TIONAI BORFVOTITSIDE IDL} LF so.

FA so oa1! 4" STGNAL FOOTTNG S-18124
.qIGNAI F.)OTING S3N'JA FA so o01 tio3

so oa16 603 a' stGNAt FooTtNG sJ2l50
4" PEDESTAL FOOTING F.1 FA so o01

so onAn7 FRMCF TO SIGNAI STANDARI) EA
VERHEAD SERVICE TO SERVICE POLE FA ) SO1

so 6nAWRHFAD SIGN SF 10120 ol
TRAFFIC SIGNAL CONTROLLER CABINET ASSEMBLY ) sot1

1 65022 611
IF
LF

so
4#14 TMFFIC SIGML LF s0.0(11

IF I 15d sotq 611 7{Id TRAFFI(: SIGNAI FI FCTRICAL CAALE
#14 TRAFFIC SIGML ELECTRICAL CABLE IF s0.0c

IF 1)7^ soAll GRFFN {12 THHN FI FCTRI(:AL CONDT'CTOR
REEN #6 THHN ELECTRICAL CONDUCTOR LF so.0c

so ocr:AT 6 FTHFRNFT (:ARI F LF29
FA so.oc30 )ABINET BASE- APRON AND GUARD

so oaAUDIBLE PEDESTRIAN PUSH BUTTON STATION AND SIGN EA a613
FA 2 SO613 AI lDIBI F PEDESTRIAN PUSH BUTTON CONTROL CARDruNIT

AUDIBLE PEDESTRIAN PUSH BUTTON CONFIG/PROGRAMMING DEVICE EA s0.0c
FA soa I FN 1 SF(:TION TRAFFIC SIGNAI HFAD T#35}34

I FD 4 SECTION TRAFFIC SIGNAL HEAD T#S.13LYFLTYA) FA so.oc35 14
soI FN I'(: PFDFSTRIAN HFAD 

'{33I
36 6',|4

FA so.oc14 BACKPLATES
SO OiBASE COVERS EA615

: MODIJI AR TRAF SIGNAL MAST ARM AND POLE WLUM EXT FA so.oc:lq 617
so or42'MODULAR TRAF, SIGNAL MAST ARM AND POLE W/IUM EXT EA17

A6' MODI II AR TRAF SIGNAL MAST ARM AND POLE WLUM EXT FA so oc617
so oc4'MODULAR TRAF. SIGNAL MAST ARM AND POLE WiO LUM EXT EA17

d6'MODI II AR TRAF SIGNAL MA.ST ARM AND POLE W/O LUM EXT FA so ocF17
so fr10' PEDESTAL POLE EA 64A

FA so)o VIDF6 DFTFCTION SYSTEM45
sn ofWIRELESS TRAFFIC SIGNAL COMMUNICATIONS SYSTEM EA 24t

FA 2 SORATTFRY RACKI IP SYSTFM4t
EA s0.0cAA 6 ./AL OF TRAFFIC ITEMS

2 soTRAFFIC SIGNAL MAINTENANCE HR4 626
IGNAL MODIFICATIONS FOR LANE CLOSURES (PER SIGNALIZED INTERSECTION) FA s0.0c50 6)6

t soBILIZATION41
FA s06A) CONSTRIJCTION STAKING

)A 'n soIRAFFIC STRIPE {THERMOPLASTIC) (4" WDE) LF
IF SOTRAFFI(: STRIPF TTHFRMOPLASTIC'I I24" WDEI

so oaTRAFFIC STRIPE TTHERMOPLASTIC) (ARROWS) EA 1/55
sl.) 3 o so.ocARROW DISPI AY56

SO 0lSD57 |GNS TO 6.25 SF
st) soR|GNS 6 

'5 
TO 15 99SF5a

soIGNSl6.0 SF & OVER SD
sT) s0to RARRICANFS fiYPF IINtto

soSD61 TYPE A LIGHT
sF) 5t)nRt lMs6 aa

soTRAFFIC CONTROL EOUIPMENT REMOVAL L SUM881
sn 1 AOO so.ocGMBEER TUBESPE

so2)CTV CAMERA PAN/TILTZOOM65

P-3



SUMMARY SHEET
TRAFFIC SIGNAL

PEORIAAVE. & MOHAWK BLVD.
PROJECT NO. TD-23.0003

BASE BID-ROADWAY

BASE BID.TRAFFIC.

$0.00

$0.00

TOTAL BASE BID $0.00

P-4



SIGNATURE PAGE
TRAFFIC SIGNAL

N. PEORIAAVE MOHAWK BLVD.
PROJECT NO. TD.2&OOO3

TOTAL BASE BID $0.00

Enclosed is a ( ) Biddefs Surety Bond, ( ) Certified Check, ( ) CashieCs Check for

Dollars ($__J
Figures

which the City of Tulsa may retain or recover as liquidated damages in the event that the undeFigned fails to enter into
conttact for the work covered by this proposal., provided the funtract is awarded to the undersigned within thirty (30)
days, or within ninety (90) days if Federal funds are utilized, from the date fixed for opening of bids and the undersigned
fails to execute said Contad and fumish the required bonds and other requirements as called for in these Contract
Documents within thirty (30) days after award of Contract.

Dated at Tulsa, Oklahoma, this _ day of 20

Respectfully submitted,

(Complete legal name of company)

(State of Organization)

By: ATTEST:

fifle:
Printed Name:

Telephone Numbel:

Title: Corporate Secretary
Printed Name:

(sEAL)

Fax Numbec

By signing above bidder acknowledges receipt of the following Addenda (give number and date of each):

3t3112025 P-5



This form is made available for e>omple purposes only and is not intended to be legal advice nor intended to be relied upon in
lieu of consultation with an attomey.

Certificate of Secretary

The undersigned (Assistant) Secretary of a

corporation, (the "Corporation") hereby certifies that the following is a
true and correct copy of a Resolution duly adopted by the Board of Directors of the Corporation
onthe day of 20-.

RESOLVED, thAt is authorized to
execute and enter into bids, contracts, bonds, affrdavits and any ancillary
documents, on behalf of the Corporation.

The undersigned further certifies that this Resolution is in full force and effect as of the date of
this Certificate and has not been amended, modified, revoked or rescinded.

IN WITNESS WHEREOF, I have executed this Certificate this 

- 
day of 20

(Signature)

Printed Name

(Assistant) Secretary

cs-r



ISAMPLE CONSENT OF MEMBERSI

tNA\dE OF COMPAIIYI, LLC

Consent of Members

The undersigned, being all of the Members of [Narne of Company], LLC, an
Oklalroma Limited Liability Company, hereby authorize, consent to, approve and ratiff
the execution by on behalf of [Name of Company], LLC of bid
proposals, contracts, affidavits and related documents in fName of
Projectl of the City of Tulsa.

DATED, this

Name Printed:

[ADD ADDITIONAL LINES FOR ADDITIONAL MEMBERS]

Disclaimer Satement This form is made available for exanrple purposes only and is not inrended to be legal advice nor intended to be

retied upon in lieu of consultation with an attomey.n

ut06 l
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EITY EF

TULSA

tr:
T*-

t-tr
tn

PUELIE WIIRKS
Engineering

DATE

Month Day, Year

{CompanyName}
(Address)

{City, State Zip}

RE: City of Tulsa Project No. {number and Title}

TO WHOM IT MAY CONCERN:

Please be advised that the City of Tulsa, Oklahoma, a municipal corporation, has contracted
for the construction of a public improvement project as referenced above, and that pursuant

to Title 68 $ Section 1356 (10), sales on tangible personal property or services to be wholly
consumed in the performance of such projects are exempt from Oklahoma and City of Tulsa

Sales Tax when:

"...Any person making purchases on behalf of such subdivision or agency of
the state shallcertiff, in writing, on the copy of the invoice or sales ticketto be
retained by the vendor that the purchases are made for and on behalf of such
subdivision or agency of this state and set out the name of such public

subdivision or agency."

This letter of authorization expires {Date.}

A photostatic copy of this letter may be considered as the original

CITY OF TULSA

Paul D. Zachary,P.E.
Deputy Director

cc: Ryan McKaskle

237 S. Jackson Ave. Ste. N-lO3 Tulsa, OK741O3 | (9'18) 595-9406

wu$,.HTY0nuLSA.0RE

:i:

-J::

HAS:JR:kt



EXTENSION OF TIME REQUEST
(to be submitted with eack partial payment application)

DATE:

CONTRACTOR:

CONTMGT NO.:

PROJECT NO.:

DESCRIPTlON:

ARE THERE ANY CHANGES TO YOUR SBE UTILIZATION? _YES

IF YES, GIVE REASON AND ATTACH CHANGE REQUEST FORM (SBE.A):

NO

EXTENSION OF CONTRACT TIME REQUIRED: YES NO

TOTAL OF EXTENSION TIME REQUESTED

IF YES GIVE REASON:

SIGNATURE - CONTRACTOR

CONSULTING ENGINEER OR DEPARTMENT OF PUBLIC STAFF

APPROVED: REJECTED:

REASON:

SIGNATURE

DATE

ACTION wlLL BE TAKEN WITHIN 30 DAYS FROM RECEIPT OF REQUEST

ETR.I

111



ro/23/20

CONTRACT FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS
TULSA, OKLAHOMA

THlScoNTRAcTmadeandentered,intothe-dayof-,2025,by
and between_an (list state (Corporation or Limited Liability Company)
of _, Oklahoma, hereinafter called the "CONTRACTOR", and the CITY OF
TULSA - TULSA, OKLAHOMA, a Municipal Corporation, herein called the "C!TY."

WITNESSETH

WHEREAS, the City has caused to be prepared the necessary Drawings,
Specifications, and other Contract Documents for the public improvements herein
described, and has invited bids for the construction thereof in accordance with the
terms of this Contract, all of which is hereby designated as:

PROJECT NO. TD-23-OOO3 TRAFFIC SIGNAL N. PEORIA AVE. & MOHAWK
BLVD.

WHEREAS, the Contractor , in response to the Advertisement, has submitted to
the City, in the manner and at the time specified, a sealed bid in accordance with
the terms of this Contract; and,

WHEREAS, the City, in the manner preicribed by law, has publicly opened,
examined, and canvassed the bids submitted, and has determined the above named
Contractor to be the lowest responsible bidder for the work and has duly awarded
to the said Contractor therefore, for the sum or sums named in the Contractor's bid,
a copy of the Bid Form being attached to and made a part of this Contract;

NOW, THEREFORE, in consideration of the compensation to be paid to the
Contractor and of the mutual agreements and covenants herein contained, the
parties to this Contract have agreed and hereby agree, as follows:

ARTICLE l. That the Contractor shall (a) furnish all tools, equipment, supplies,
superintendent, transportation, and other construction accessories, services, and
facilities; (b) furnish all materials, supplies, and equipment specified and required
to be incorporated in and form a permanent part of the completed work; (c)

provide and perform all necessary labor; and (d) in a good, substantial, and
workmanlike manner and in accordance with the requirements, stipulations,
provisions, and conditions of the Contract as defined in the attached General
Provisions, sometimes referred to as GeneralConditions in the Contract Documents,
said documents forming the Contract and being as fully a part thereof as if repeated
verbatim herein, perform, execute, construct, and complete all work included in
and covered by the City's official award of this Contract to the said Contractor,
such award being based on the acceptance by the City of the Contractor's bid, or
part thereof, as follows:

c-1



to/23/20

PROJECT NO. TD.23.OOO3 TRAFFIC SIGNAL N. PEORIA AVE. & MOHAWK BLVD.

ARTICLE ll. That the City shall pay to the Contractor for performance of the work
embraced in this Contract, and the Contractor will accept as full compensation therefor,
thesum(subjecttoadjustmentasprovidedbytheContract)of-AND
/100 Dollars ) for all work covered by and included in the Contract
award and designated in the foregoing Article l; payments therefore to be made in cash
or its equivalent, in the manner provided in the General Provisions.

ARTICLE lll. That the Contractor shall start work within ten (10) days following the date
stipulated in a written order from the City to proceed with the work to be performed
hereunder, and shall complete the work within the number of consecutive calendar days
after the authorized starting date, as stipulated below:

All Work Completed: S calendar days

ARTICLE lV. The sworn , notarized statement below shall be signed and notarized before
this Contract will become effective

ARTICLE Prior to submitting a final payment request, the Contractor shall furnish a
lien waiver certifiying that all subcontractors and suppliers have been paid.

lN WITNESS WHEREOF, the parties have hereto set their hands and seals,

this day of _,2025

c-2



t0/23/20

Mayor

APPROVED

city Att"","y 
Date:-

CONTRACTOR

Printed Name

Date:_
Title

ATTEST:

Corporate Secretary

CITY OF TULSA, OKLAHOMA
a municipal corporation

ATTEST: (SEAL)

Date:_ Date:-
Gity Clerk

APPROVED:

Director

Date
Title

(sEAL)

c-3



ro/23/20

AFFIDAVIT

STATE OF )

COUNTY OF

of laMul age, being first duly
sworn, on oath says that (s)he is the agent authorized by the Contractor to submit
the above Contract to the CITY OF TULSA, Tulsa, Oklahoma.

Signature

Subscribed and sworn to before me this day of 2025.

NOTARY PUBLIC

My Gommission Expires:

c4

)ss
)



06/1 3/06

PERFORMANCE BOND

KNOWALL MEN BY THESE PRESENTS: That we, the undersigned,

:J:ii:xT:.T::*lTfi :"$ff:":?'
Oklahoma, and
(hereinafter called the "Surety"), a corporation organized under the laws of the
State of and authorized to transact business in the State of
Oklahoma, as Surety, are hereby held and firmly bound unto the City of Tulsa,
Tulsa, Oklahoma (hereinafter called the "City"), in the penal sum of

($0.00). lawful money of the United States, for the payment of which, well and truly
to be made unto the said City, we bind ourselves, our heirs, executors,
administrators, Successors, and assigns, jointly and severally, firmly by these
presents, as follows:

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT,
WHEREAS, the Contractor has on the day of

-,
entered into a written contract with the City of Tulsa, Tulsa, Oklahoma, for
furnishing all materials, labor, tools, equipment, and transportation necessary for:

PROJECT NO. TRAFFIC SIGNAL
N. PEORIA AVE. & MOHAWK BLVD.

NOW THEREFORE, if said Contractor shall well and truly perform and complete
said project in accordance with said Contract, Advertisement for Bids, General
Conditions, lnstructions to Bidders, Bid Form, Plans and Specifications, and related
documents, shall comply with all the requirements of the laws of the State of
Oklahoma; shall pay as they become due alljust claims for work or labor performed

and materials furnished in connection with said contract, and shall defend,
indemnify and save harmless said City against any and all liens, encumbrances,
damages, claims, demands, expenses, costs and charges of every kind, including
patent infringement ctaims except as otherwise provided in said specifications and

other contract documents, arising out of or in relation to the performan@ of said
work and the provisions of said Contract, then these presents shall be void;
otherwise, they shall remain in fullforce and effect.

This obligation is made for the use of said City and also for the use and benefit of
all persons who may perform work or labor, or furnish any material in the execution

of said Contract, and may be sued on thereby in the name of the City.

The Surety, for value received, hereby stipulates and agrees that no change,

extension of time, alteration or addition to the terms of the Contract, or to the work
to be performed thereunder, or the specifications accompanying same, shall in any

way affect its obligation on this bond; and it does hereby waive notic_e of any such

change, extension of time, alteration or addition of the terms of the Contract, or to

the work or to the specifications.

PB-1



06/13/06

lN WTNESS WHEREOF, the said Principal has caused these presents to be
executed in its name and its corporate seal to be hereunto affixed by its duly
authorized officers, and the said Surety has caused these presents to be executed
in its name and its corporate sealto be hereunto affixed by its attorney-in-fact, duly
authorized so to do, the day and year first above written.

CONTMCTOR (Principal)

BY ATTEST: ( sEAL )

Date
Title Title:

Date: Date
AttorneylnFact ** Surety (SEAL)

"*This date shall match the notarized certificate on the Power-of-Attorney

(Accompany this Bond with Power Of Attorney)

APPROVED AS TO FORM:

Date:
City Attorney

Date:
City Clerk

Date

PB-2



5/30/06

STATUTORY BOND

WHEREAS, the undersigned
has entered into a certain contract dated the _ day of _2 designated

as@fortheconstructionofcertainpublicimprovementsConsisting
of Traffic Sisnal N. Ave. & Mohawk Blvd- to be situated and constructed on and

through the property described in said Contract, including all of the work mentioned and

described in said Contract, and to be performed by the undersigned strictly and punctually in
accordance with the terms, conditions, drawings and specifications thereof, on file in the

offrce of the office of the City Clerk.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS: ThAt
as Principal, and

, a Corporation organized under the laws of the State

of and authorizedto transact business in the State of Oklahoma, as

Surety, are held and firmly bound unto the State of Oklahoma in the penal sum of

($0.00), lawful money of the United States, for the payment of which sum well and truly
to be made, we bind ourselves, our successors, and assigns, jointly and severally firmly by

these presents.

NOW, THEREFORE, ifthe said Principal shall fail orneglectto pay all indebtedness incurred

by Principal or sub-contractors of said principal who perform work in the performance of such

contract, for labor and materials and repairs to and parts for equipment used and consumed in
the performance of said contract within thify (30) days after the same becomes due and

payable, the person, firm or corporation entitled thereto may sue and recover on this bond the

amount so due and unpaid.

The Surety, for value received, hereby stipulates and agrees that no change, extension of time,

alteration, or addition to the terms of the contract or to the work to be performed thereunder,

or the specifications accompanying the same, shall in any way affect its obligation on this

bond, and it does hereby waive notice of any such change, extension of time, alteration, or

addition to the terms of the contract or to the specifications.
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IN MTNESS WHEREOF, the said Principal has caused these presents to be executed in its
name and its corporate seal to be hereunto affrxed by its duly authorized officers, and the said

Surety has caused these presents to be executed in its rurme and its corporate seal to be

hereunto affixed by its attorney-in-fact, duly authorized so to do, the day and year first above
written.

CONTRACTOR (Principal)

BY ATTEST: ( SEAL )

Date: Date:
Title: Title:

_Date:_ Date:

Attomey-In-Fact *c* Surety (SEAL)
**This date shall match the date of the notarized certificate on the Power-of- Attorney.

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:
City Clerk
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MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That as PrinciPal, and

,a
corporationorganizedunderthelawsoftheStateof-andauthorizedtotransact
business in the State of Oklahoma, as Surety, are held and firmly bound unto the City of Tulsa in
the Penal sum of

Dollars (full amount of Contract) ($ ) in lawful money of the United States of
America for the payment of which, well and truly to be made, we bind ourselves and each of us,

our heirs executors, administrators, trustees, successors, and assigns, jointly and severally, firmly
by these presents.

The condition of this obligation is such that:

WHEREAS, said Principal entered into a written contract with the City of Tulsa, Oklahoma

dated ,-, for

Proiect No. TD-23-0003 Traffic sienal N. Peoria Ave. & Mohawk Blvd.

all in compliance with the drawings and specifications therefore, made a parl of said Contract

and on file in the office of the City Clerk, Tulsa, Oklahoma.

NOW, THEREFORE, if said Principal shall pay or cause to be paid to the City of Tulsa,

Oklahoma, all damage, loss, and expense which may result by reason of defective materials

and/or workmanship in connection with said work, occurring within a period of one (1) year for

all projects, from and after acceptance of said project by the City of Tulsa, Oklahoma; and if
Principal shall pay or cause to be paid all labor and materials, including the prime contractor and

all subcontractors; and if principal shall save and hold the City of Tulsa, Oklahoma, harmless

from all damages, loss, and expense occasioned by or resulting from any failure whatsoever of
said Principal, then this obligation shall be null and void, otherwise to be and remain in full force

and effect.

It is further expressly agreed and understood by the parties hereto that no changes or alterations

in said ContraCt and no deviations from the plan or mode of procedure herein fixed shall have the

effect of releasing the sureties, or any of them, from the obligation of this Bond.

MB-1



06/L3/06

IN WITNESS WHEREOF, the said Principal has caused these presents to be executed in its
nrlme and its corporate seal to be hereunto affrxed by its duly authorized officers, and the said

Surety has caused these presents to be executed in its rurme and its corporate seal to be hereunto

affixed by its attorney-in-fact, duly authorized so to do, the day and year first above written.

CONTRACTOR (Principal)

BY: ATTEST: ( SEAL )

fitl", 
Date: ffut"'

Attorney-In-Fact ** Srnety (SEAL)

** This date shall match the date of the notarized certificate on the Power of Attorney

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

City Attomey

City Clerk
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AFFIDAVIT OF CTAIMANT

STATE OF

COUNTY OF

The undersigned, of lawful age, being first duly sworn, on oath says that this contract is true and correct.

Affiant further states that the work, services or materials will be completed or supplied in accordance with

the contract, plans, specifications, orders or requests furnished the affiant. Affiant further states that
(s)he has made no payment directly or indirectly of money or any other thing of value to any elected

official, officer or employee of the City of Tulsa or any public trust of which the City is a beneficiary to

obtain or procure the contract or purchase order.

By:

Signature

Name:

Company:

Title:

Subscribed and sworn to before me this day of 20

Notary Public

My Commission Expires:

Notary Commission Number:

060619
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GENERAL CONDITIONS OF CONTRACT

GC-1. SCOPE:
The Contract stipulations, which follow, are general in scope and may refer to conditions that will
not be encountered in the performance of the work included in this Contract, and which are not
applicable thereto. Any requirements, provisions, or other stipulations of these General
Conditions, which pertain to a nonexistent condition, and are not applicable to the work to be
performed hereunder, shall have no meaning in the Contract.

The specifications and drawings are intended to supplement, but not necessarily duplicate each
other. Together they constitute one (1) complete set of specifications and drawings, so that any
work exhibited in the one and not in the other shall be executed just as if it had been set forth in
both, in order that the work shall be completed according to the complete design or designs as
decided and determined by the Engineer.

Should anything be omitted from the specifications and drawings which is necessary to a clear
understanding of the work, or should it appear various instructions are in conflict, then the
Contractor shall request written clarification from the Engineer before proceeding with the
construction affected by such omissions or discrepancies.

GC-2. CONTRACT DOCUMENTS
It is understood and agreed that the Notice to Bidders, lnstructions to Bidders, Proposal, Contract,
Statutory Bond, Performance Bond, Maintenance Bond, Power of Attorney, Certificates of
lnsurance, General Conditions, Specifications, Drawings, Addenda, and duly authorized Change
Orders, together with any and all supplementary drawings furnished by the Engineer as and when
required to make clear and to define in greater detail the intent of the contract, drawings, and

specifications, other drawings, specifications, and engineering data furnished by the Contractor
(when accepted by the Engineer), and instructions furnished by manufacturers of equipment for
the installation thereof, are each and all included in this Contract, and the work shall be done in
full compliance and accord therewith.

GC-3. DEFINITIONS:
Any word, phrase, or othgr expression defined in this paragraph and used in these Contract
Documents shall have the meaning herein given:

1. "Contract" or "Contract Documents" shall include all of the documents and drawings mentioned
in Paragraph GC-2.

2. "City" shall mean the City of Tulsa, Tulsa County, Oklahoma.

3. "Contracto/' shall mean the entity named and designated in the Contract who has entered into

this Contract to perform the work covered thereby, and its, his, or their duly authorized agents

and other legal representatives.

4. "Enginee/' shall mean the Director of Engineering Services, or the Architect or Engineers who

have been designated, appointed, or employed by the City for this project, or their duly authorized

agents; such agents acting within the scope of the particular duties entrusted to them in each

case.

5. "lnspecto/' shall mean the engineering or technical inspector or inspectors duly authorized by

the Engineer, limited in each case to the particular duties entrusted to him or them.

6. "Surety" shall mean any entity that executes, as surety, the Contractor's performance bond,

maintenance bond, and statutory bond securing the performance of this Contract.
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7. "Drawings" shall mean and include all drawings prepared by the City as a basis for proposals;
all drawings submitted by the successful bidder with his proposal and by the Contractor to the
City, when and as accepted by the Engineer, and all drawings submitted by the City to the
Contractor during the progress of the work as provided herein.

8. "Subcontractor" shall mean a person, firm or corporation to whom any portion of this work has
been sublet by the Contractor.

9. "Work" shall mean the task to be performed, necessary for the fulfillment of this Contract.

10. "Unit Price" shall mean the cost per specified unit of measurement of work and/or material

1 1 . "Lump Sum" shall mean the price of an item of work including all things necessary to complete
the item as shown on the drawings and specifications. Such an item is not measured in units but
is defined by description.

GC-4. MODIFICATIONS AND ALTERATIONS:
ln executing the Contract, the Contractor agrees that the City shall have the right to make such
modifications, changes, and alterations as the City may see fit, in the extent, or plan of the Work
agreed to be done or any part thereof, or in the materials to be used therein, either before or after
the beginning of construction thereof, without affecting the validity of the Contract or the liability
of the Sureties upon the performance of this Contract or the Statutory Bond.

Where any modification, change, or alteration increases the quantity of Work to be performed and
is within the scope of a fair interpretation thereof, such increase shall be paid for according to the
quantity of work actually done, either at Unit Prices included in the Contract, or in the absence of
such unit, as extra Work. Modifications and alterations, which reduce the quantity of Work to be

done, shall not constitute a claim for damages or for anticipated profits on Work involved in such

reduction.

The Engineer shall determine, on an equitable basis, the amount of credit due the City for Work
not performed as a result of modifications or alterations authorized hereunder; where the value of
the omitted Work is not fixed by Unit Prices in the Contract; allowance to the Contractor for any

actual loss incuned in connection with the purchase, delivery, and subsequent disposal of
materials and equipment required for use on the Work as actually built; and any other adjustment
of the Contract amount where the method to be used in making such adjustment is not clearly
defined in the Contract Documents. ln this respect, such determination shall be final and binding
only when approved by the Director of Public Works.

GC-s. DRAWINGS TO BE FURNISHED BY OR:

The Contractor shall furnish all shop, fabrication, assembly, foundation, and other drawings

required by the specifications; drawings of equipment and devices, offered by the Contractor for
review by the Engineer, shall be in sufficient detail to show adequately the construction and

operation thereof; drawings of essential details of any change in design or construction proposed

for consideration of the Engineer, by the Contractor in lieu of the design or arrangement required

by the Contract or any item of extra work thereunder. The Contractor shall submit to the Engineer,

the required number, of each copy of such drawing for the Engineer's review. After review by the

Engineer, all such drawings shall become a part of the Contract Documents and the work or

equipment shown thereby shall be in conformity therewith unless otherwise required by the City'

The Engineer's check and acceptance of drawings submitted by the Contractor will be for, and

will cover, only general conformity to the plans and specifications and will not constitute a blanket

acceptance oi all dimensions, quantities, and details of the material or equipment shown; nor shall
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such acceptance relieve the Contractor of his responsibility for errors contained in such drawings

GC-6. CONTRACTOR'S BUSINESS ADDRESS:
The business address of the Contractor given in the bid or proposal upon which this Contract is
founded is hereby designated as the place to which all notices, letters, and other communications
to the Contractor may be mailed or delivered. The delivery at the above named address or
depositing in any mailbox regularly maintained by the Post Office, of any notice, letter, or other
communication to the Contractor, shall be deemed sufficient service thereof upon the Contractor
and the date of said service shall be the date of such delivery or mailing. Such address may be
changed at any time by a written instrument, executed by the Contractor and delivered to the
Engineer. Nothing contained herein shall be deemed to preclude or render inoperative the service
of any notice, letter, or communication upon the Contractor personally.

GC-7. CONTRACTOR'S RISK AND RESPONSIBILITY:
The performance of the Contract and the Work is at the risk of the Contractor until the final
acceptance thereof and payment therefor. The Contractor shall take all responsibility of the Work,
and shall bear all losses resulting because of the amount or character of the Work, or because
the nature of the land in or on which the Work is done is different from what is assumed or
expected, or on account of the weather, floods, fire, windstorm, or other actions of the elements,
or any cause or causes, whatsoever, for which the City is not responsible. lf the Work or any part

or parts thereof is destroyed or damaged from any of the aforesaid causes, the Contractor, at his

own cost or expense, shall restore the same or remedy the damage'

The Contractor shall, in a good and workmanlike manner, perform all Work and furnish all supplies
and materials, machinery, equipment, facilities, and means, except as otherwise expressly
specified, necessary or proper to perform and complete all Work required by the Contract within

the time herein specified, in accordance with the provisions of these Contract Documents and

Drawings of the Work covered by this Contract, and any and all supplemental Drawings. The

ContraCtor shall observe, comply with, and be subject to all terms, conditions, requirements and

limitations of the Contract, and shall complete the entire Work to the satisfaction of the Engineer

and of the City.

GC-8. ASSI GNME AND SI IRI trTTI NG OF (ir)NTRA(1T

The Contractor shall give his personal attention to the fulfillment of this Contract, and shall not let,

assign or transfer it or his right, title, or interest in any part thereof, by attorney or otherwise, or
sublet any part of the Work to any other person without the prior consent of the City in writing.

Should any Subcontractor fail to perform his work in a satisfactory manner the Contractor upon

notice from the City shall immediately terminate his subcontract. The Contractor shall be fully

responsible to the City for the acts and omissions of his Subcontractor, and of persons either
directly or indirectly employed by his Subcontractor. Nothing contained in these Contract

Documents shall create any contractual relation between any Subcontractor and the City.

GC-g. CONTRACTOR'S REPRESENTATIVES:
me Contractor snat designate a person on the Work site to represent him when absent from the

Work site.

GC-10. CONTRACTOR AND HIS EMPLOYEES:
TheCon-tractorshatternploycompetentforemen,experiencedmechanicS,andothersskilledin
the Work in this Contract; and shall promptly discharge any and all incompetent or otherwise

unsatisfactory employees. Contractor's employees directly employed to perform the Work shall

not be paid less than the prevailing minimum wage scale.

Necessary sanitary conveniences for the use of employees on the job site, properly secluded

from public observation, shall be provided and maintained by the Contractor. The construction
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and location of the facility and disposal of the contents shall comply with all laws of the City and
State, relating to health and sanitation regulations.

GC-1 1. CONTRACTOR'S RIGHT OF PROTEST:
lf the Contractor considers any work demanded of him to be outside the requirements of the
Contract, or considers any record or ruling of the Engineers to be unfair, he shall, immediately
upon such Work being demanded or such record or ruling being made, ask for written instructions
or decisions, whereupon he shall proceed without delay to perform the Work or to conform to the
record or ruling; and within ten (10) days after the date of receipt of written instructions or decision,
he shall file a written protest with the Engineer, stating clearly and in detail the basis of his
objections. Except for such protests and objections made of record in the manner herein specified
and within the time stated, the records, rulings, or decisions of the Engineer shall be final and
conclusive.

GC-12. INSUMNCE AND BONDS:
The CONTRACTOR (and any subcontractors) shall carry and keep in force during this
Contract, policies of insurance issued by an insurer authorized to transact business in

Oklahoma in minimum amounts as set forth below or as required by the laws of the
State of Oklahoma. The Contractor shall also furnish an Owner's Protective Policy in the
same amounts naming the City of Tulsa as the assured, issued by the same insurance
company as the Contractor's liability coverage and indemnifying the City of Tulsa against
any and all actions, claims, judgments or demands arising from injuries of any kind and
character sustained by any person or persons because of work performed by the
Contractor.

General Liability lnsurance with a bodily injury and property damage combined single
limit of not less than $1,000,000.00 for each occurence.

Employer's Liability and Workmen's Gompensation in the amounts as required by law.

The Contractor shall provide proof of such coverage:

(a) By providing Certificate(s) of lnsurance prior to the execution of this contract; and
(b) By submitting updated Certificate(s) of lnsurance with each and every

subsequent request for payment. The Certificate(s) should show that the policies
are current and should be dated within 30 days of the payment request.

The Contractor shall not cause any required insurance policy to be cancelled or permit it

to lapse. lf the Contractor cancels, allows to lapse, fails to renew or in any way fails to
keep any required insurance policy in effect, the City will suspend all progress and/or
final payments for the project until the required insurance is obtained. Further, a

Contractor who fails to keep required insurance policies in effect may be deemed by the
City to be in breach of contract, ineligible to bid on future projects, and/or ineligible to
engage in any new contracts.

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers,
mechanics, and material men in a sum equal to one hundred percent (100%) of the
contract price.

The Contractor shall execute and furnish a Performance Bond in a sum equalto one
hundred percent (100o/o) of the contract price.

The Contractor shall execute and furnish a Maintenance Bond in a sum equalto one
hundred percent (100%) of the contract price.
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Prior to doing blasting, the Contractor shall furnish a Certificate of lnsurance, which shall
certify that any damage caused by blasting is within the coverage of the Contractor's
liability insurance to the full limits thereof.

All bonds and insurance must be executed by a company licensed to do business in the
State of Oklahoma and must be acceptable to the City.

GC-13. TIME FOR COMPLETION:

For all projects that will impact the public, a public meeting is required before any work is started.
The City of Tulsa requires a minimum of 25 days' notice to get the public meeting scheduled and
invitations mailed out.

The Work shall commence within ten (10) days from and after the date of a written work order
from the City. The Contractor agrees that the Work shall be performed regularly, diligently, and
uninterruptedly at a uniform rate of progress so as to ensure completion within the number of days
after the day on which the work order is issued. lf the Contractor fails to complete all Work within
the time specified, then the Contractor agrees to pay the City, not as a penalty, but as liquidated
damages for breach of contract, the Sum of Two Thousand Five Hundred Dollars ($2,500.00)
for each and every calendar day beyond the date on which the work was to be completed. The
said amount is fixed and agreed upon because of the impracticability and extreme difficulty of
fixing and ascertaining the actual damages the City would sustain in such event. lt is expressly
understood and agreed that the said time for completion of the work described herein is a
reasonable time for the completion of same.

The Contractor shall commence work within twenty-four (24) hours of traffic control devices being

established at the project location. lf the Contractor fails to commence work within twenty-four
(24) hours of traffic control devices being established at the project location, then the Contractor
agrees to pay the City, not as a penalty, but as liquidated damages the sum of One Thousand
Dollars ($1,000.00) per lane for each day of failure to commence work after the specified time
set forth. The amount is fixed and agreed upon because of the impracticability and extreme
difficulty of fixing and ascertaining the actual damage the City would sustain in such event.

The Contractor will be required to provide a full-time, onsite English-speaking superintendent for
this Work for direct contact with City and coordination of Subcontractors. A working foreman is

not acceptable as a project superintendent. The superintendent shall be required to be present at
the Work site whenever the Contractor or Subcontractors are performing Work. The

superintendent shall be a representative of the Contractor with the authority to make decisions.
lf the Contractor fails to provide a non-working superintendent on a day when Work is being
performed, the Contractor agrees to pay the City, not as a penalty, but as liquidated damages for
such breach of contract, the sum of One Thousand Dollars ($1,000.00) for each and every

calendar day it fails to provide a non-working superintendent at the Work site. This amount is fixed
and agreed upon because of the impracticability and extreme difficulty of fixing and ascertaining
the actual damages the City would sustain in such an event.

It is further agreed that time is of the essence as to each and every portion of this Contract and

the specifications wherein a definite and certain time is fixed for the performance of any act

whatsoever; and where under the Contract an allowance of additional time for completion of any

Work is made, the new time fixed by such extension shall be of the essence of this Contract.

Failure to complete the Work within the specified time, as set forth in the Contract, may be grounds

for disqualification for future consideration for contracts with the City of Tulsa.

Final acceptance of the Work is defined as the completion of the Work and the Contractor moving

off the project site. No defined or additional Work is needed.
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Contract Evaluation forms will be compiled by City staff upon completion of Work to provide a
record of the Contractor's performance for use in subsequent projects.

GC-14. EXTENSIONS OF TIME:
Should the Contractor be delayed in the final completion of the Work by any act or neglect of the
City or Engineer, or any employee of either, or strikes, injunctions, fire, or other causes outside of
and beyond the control of the Contractor and which, in the opinion of the Engineer, could have
been neither anticipated nor avoided, then an extension of time sufficient to compensate for the
delay, as determined by the Engineer, shall be granted by the City, provided, however, that the
Contractor shall give the City and the Engineer notice in writing of the cause of each delay on the
"Extension of Time Request" form enclosed in these documents, and agrees that any such claim
shall be fully compensated for by an extension of time to complete performance of the Work.

The Contractor shall submit the "Extension of Time Request" form with each partial payment
application. Failure to submit the Extension of Time Request with a partial payment application
shall constitute a complete waiver of any claim for time extension for the period covered by the
partial payment.

Extensions of time will not be granted for delays caused by unsuitable ground conditions,
inadequate construction force, or the failure of the Contractor to place orders for the equipment
or materials a sufficient time in advance to ensure delivery when needed. Any extension of time
granted by the City shall not release the Contractor and Surety herein from the payment of
liquidated damages as provided in the General Conditions of this Contract, for a period of time
not included in the original Contract or the time extension, as herein provided.

ln no event shall the City be liable or responsible to the Contractor, Surety, or any person for or
on account of any stoppage or delay of Work herein provided for by injunction or any other kind

of legal, equitable proceedings, or from or by or on account of any delay from any other cause
whatsoever.

GC-15. ENGIN EER'S AND DUTIES:
The Engineer will provide general administration of the Contract, including performance of the
fu nctions hereinafter described.

The Engineer will be the City's representative during construction and until final payment. The
Engineer will have authority to act on behalf of the City to the extent provided herein unless
otherwise modified by written instrument, which will be shown to the Contractor. The Engineer
will advise and consult with the City, and all of the City's instructions to the Contractor shall be

issued through the Engineer. Nothing contained in the Contract documents shall create any
contractual relationship between the Engineer and the Contractor.

The Engineer shall at all times have access to the Work as provided elsewhere herein. The
Engineer will make periodic visits to the Work site to familiarize himself generally with the progress

and quality of the Work and to determine in general whether the Work is proceeding in accordance
with the Contract. On the basis of his on-site observations as Engineer, he will keep the City
informed of the progress of the Work and will endeavor to guard the City against defects and
deflciencies in the Work caused by the Contractor. The Engineer will not be responsible for
construction means, methods, techniques, sequences, or procedures, or for safety precautions

and programs in connection with the Work and will not be responsible for the Contractor's failure
to carry out the Work in accordance with the Contract. Based on such observations and the
Contracto/s applications for payment, the Engineer will determine the amounts owing to the
Contractor and will issue certificates for payment in amounts as provided elsewhere herein.

The Engineer may provide one or more full-time project representatives to assist the Engineer in

carrying out his responsibilities at the Work site. The duties, responsibilities and limitations of
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authority of the Engineer as the City's representative during construction as set forth herein will
not be modified or extended without written consent of the City, the Contractor and the Engineer.

The Engineer will not be responsible for the acts or omissions of the Contractor, any
Subcontractors, or any of their agents or employees, or any other persons performing any of the
Work.

The Engineer shall decide the meaning and intent of any portion of the specifications, and of any
plans or Drawings, where the same are found to be obscure or be in dispute; he shall have the
right to correct any errors or omissions therein when such corrections are necessary to further
the intent of said specifications, plans or Drawings; the action of such correction shall be effective
from the date that the Engineer gives due notice thereof.

Any differences or conflicts, which may arise between the Contractor and other contractors with
the City in regard to their work, shall be adjusted as determined by the Engineer.

Neither the Engineer's authority to act under this article or elsewhere in the Contract nor any
decision made by the Engineer in good faith either to exercise or not to exercise such authority
shall give rise to any duty or responsibility of the Engineer to the Contractor, any Subcontractor,
any manufacturer, fabricator, supplier or distributor, or any of their agents or employees or any
other person performing any of the Work.

Whenever in the Contract the terms "as ordered", "as directed", "as required", "as allowed", or
terms of like effect or import are used, or the adjectives "reasonable", "suitable", "acceptable",
"proped', or "satisfactory" or adjectives of like effect or import are used, to describe requirements,
direction, review or judgement of the Engineer as to the Work, it is intended that such requirement,
direction, review, or judgement will be solely to evaluate the Work for compliance with the Contract
(unless there is a specific statement indicating otherwise). The use of any such term or adjective
never indicates that the Engineer shall have authority to supervise or direct performance of the
Work or authority to undertake responsibility contrary to the provisions of this General Condition.

GC-16. CITY'S RIGHT OF INSPECTION:
The City shall appoint or employ such engineers or inspectors as the City may deem proper to
inspect the materials furnished and the work performed, and to determine whether said materials

are furnished and work is performed in accordance with the Drawings and specifications therefor.
The Contractor shallfurnish all reasonable aid and assistance required by the Engineer, or by the

lnspectors, for the proper inspection and examination of the Work and all parts thereof, even to
the extent of uncovering or taking out portions of finished Work. Should the Work thus exposed

or examined prove satisfactory, the uncovering or removing and the replacing of the covering or
the making good of the parts removed shall be paid for by the City; however, should the Work
exposed or examined prove unsatisfactory, the uncovering, taking out, replacing, and making
good shall be at the expense of the Contractor.

Such inspection shall not relieve the Contractor of any obligation to perform said Work strictly in
accordance with the Drawings and specifications or any modifications thereto as herein provided;

and the Work not so constructed shall be removed and made good by the Contractor at his own

expense; and free of all expense to the City, whenever so ordered by the Engineer, without

reference to any previous oversight or error in inspection.

GC-17. SUSPENSION OF WORK ON NOTICE:
The Contracior shall delay or suspend the progress of the Work or any part thereof whenever he

shall be so required by written order of the City or Engineer, and for such period of time as it or
he shall require. Any such order of the City or Engineer shall not modify or invalidate in any way

the provisions of this Contract.

GC-18. QUALITY OF WORKMANSHIP:
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All workmanship shall be the best possible, both as to material and labor that could be demanded
by these Contract Documents or if no specific description is given, it is understood that the best
quality is required.

GC-19. SATURDAY. SUNDAY. HOLIDAY. AND NIGHT WORK:
No work shall be done between the hours of 6:00 p.m. and 8:00 a.m., nor on Saturday, Sunday,
or legal holidays without the written approval or permission of the Engineer in each case, except
such work as may be necessary for the proper care, maintenance, and protection of work already
done, or of equipment, or in the case of an emergency.

GC-20. LAWS AND ORDINANCES:
The Contractor shall keep himself fully informed of all existing and current regulations of the City,
county, state and national laws which in any way limit or control the actions or operations of those
engaged upon the Work, or affecting the materials supplied to or by them. The Contractor shall
at all times observe and comply with all applicable ordinances, laws, and regulations; and shall
protect and indemnify the City and the City's employees and agents against any claims or liability
arising from or based on any violations of the same.

The contractor certifies that it and all of its Subcontractors to be used in the performance of the
Contract are in compliance with 25 O.S. Sec. 1313 and participate in the Status Verification
System. The Status Verification System is defined in 25 O. S. Sec. 1312 and includes but is not
limitedtothefreeEmployeeVerificationProgram(E-Verify)availableat@.

The Contractor shall take the necessary actions to ensure its facilities are in compliance with the
requirements of the Americans with Disabilities Act (ADA). lt is understood that the program of
the Contractor is not a program or activity of the City. The Contractor agrees that its program or
activity will comply with the requirements of the ADA. Any costs of such compliance will be the
responsibility of the Contractor. Under no circumstances will Contractor conduct any activity
which it deems to not be in compliance with the ADA.

GC-21. TAXES PERMITS:
Unless otherwise specified in these Contract Documents, the Contractor shall pay all sales, use,

and other taxes that are lawfully assessed against the City or Contractor in connection with the
Work included in this Contract and shall obtain all licenses, permits, and inspections required for
the Work. Contractor shall comply with all zoning ordinances of the City, as provided in the Tulsa
Zoning Code, Title 42 Tulsa Revised Ordinances and conform with all zoning requirements
established by the Tulsa Metropolitan Area Planning Commission and the Board of Adjustment.
Contractor can call the lndian Nations Council of Governments (INCOG) at (918) 584-7526, to
determine if any zoning requirements must be met.

GC-22. PROTECTION OF PROPERTY:
The protection of City, state, and government monuments, street signs, and other City property

is of prime importance, and if the same be damaged, destroyed, or removed, they shall be

repaired, replaced, or paid for by the Contractor.

Work occuning within secured facilities will require the Contractor to obtain City of Tulsa issued
lD badges for all employees and subcontractors requiring facility gate access. The Contractor
will be responsible for all coordination with City Security as necessary to process background
checks and issue badges. The City of Tulsa has the right to deny access to any individual based
on evaluation of background check.

GC-23. PATENT RIGHTS:
All fees for any patented invention, article, or arrangement that is based upon, or in any manner

cc-8



oTto'v23

connected with the construction, erection, or maintenance of the Work or any part thereof
embraced in the Contract and these specifications, shall be included in the price stipulated in the
Contract for said Work. The Contractor shall protect and hold harmless the City against any and
all demands of such fees or claims.

GC-24. DEFENSE OF SUITS:
ln case any action at law or suit in equity is brought against the City or any employer, officer, or
agent thereof, for or on account of the failure, omission or neglect of the Contractor to do and
perform any of the covenants, acts, matters, or things required by this Contract to be done or
performed, or for injury or damage caused by negligence or willful act of the Contractor or his
Subcontractors or his or their agents, or in connection with any claim or claims based on the lawful
demands of Subcontractors, workmen, material men, or suppliers of machinery and parts thereoi
equipment, power tools, and supplies incurred in the fulfillment of this Contract, the Contractor
shall indemnify and save harmless the City and it's employees, officers, and agents, and the
Engineer and any employees, officers and agents thereof, of and from all losses, damages, costs,
expenses, judgements, or decrees whatsoever arising out of such action or suit that may be

brought without requiring said parties to give any notice thereof.

The City may suspend payments of any sum due or to become due for work done on this Contract
until such claims, suits, actions, or proceedings are final and liability has been determined. The
amount of such damages or liability shall be deducted from sums due or to become due on this
Contract. The City will retain the sums mentioned above until the Contractor furnishes evidence
that satisfactory seftlement has been made. Any action taken by the City shall not excuse the
Contractor for failure to perform this Contract or bar the City from legal action to recover from the
Contractor the amount of damages or liability suffered in excess of the amount retained.

The Contractor shall furnish the City with satisfactory evidence upon demand that all persons who
have done work on the Contract or furnished materials for the Contract have been paid in full. lf
such evidence is not furnished, the amount necessary to pay the lawful claims may be retained
until such evidence is furnished, or if such evidence is not furnished, the City may apply any sums
retained to valid claims and charge the amounts disbursed, including the costs of any action that
may be necessary to prove or disprove the claims against the Contractor.

GC-25. REMOVAL OF CONDEMNED TERIALS AND STRUCTURES:
The Contractorshall remove from the site of the Work, without delay, all rejected and condemned
materials or structures of any kind brought to or incorporated in the Work, and upon his failure to
do so, or to make satisfactory progress in so doing, within forty-eight (48) hours after the service
of a written notice from the Engineer ordering such removal, the condemned material or structures
may be removed by the City and the cost of such removal be taken out of the money that may be

due or may become due the Contractor by virtue of this Contract. No such rejected or condemned
material shall again be offered for use by the Contractor under this or any other Contract under
this project.

GC-26. EXTRA WORK:
lf a modification increases the amount of the Work, and the added Work or any part thereof is of
a type and character which can properly and fairly be classified under one or more Unit Price

items of the Bid Form, then the added Work or part thereof shall be paid for according to the
amount actually done and at the applicable Unit Price. Otherwise, such work shall be paid for as

hereafter provided.

Claims for extra work will not be paid unless the City authorized the work covered by such claims
in writing. The Contractor shall not have the right to take action in court to recover for extra work
unless the claim is based upon a written order from the City. Payments for extra Work will be

based on agreed lump sums or on agreed Unit Prices whenever the City and the Contractor agree

upon such prices before the extra Work is started.
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For the purpose of determining whether proposed extra work will be authorized, or for determining
the payment method for extra work, the Contractor shall submit to the Engineer, upon request, a

detailed cost estimate for proposed extra work. The estimate shall show itemized quantities and
charges for all elements of direct cost. The cost shall include only those extra costs for labor and
materials expended in direct performance of the extra work and may include:

(a) Labor. For all labor and foremen in direct charge of the specific operations, the
Contractor shall receive the rate of wage (or scale) agreed upon in writing before
beginning work for each and every hour that said labor and foremen are actually
engaged in such work. An amount equal to fifteen (15) percent of the sum of the above
items will also be paid the Contractor.

(b) Bond, lnsurance, and Tax. For property damage, liability, and workmen's
compensation insurance premiums, unemployment insurance contributions and social
security taxes on the force account work, the Contractor shall receive the actual cost, to
which cost no percentage will be added. The Contractor shallfurnish satisfactory
evidence of the rate or rates paid for such bond, insurance, and tax.

(c) Materials. For materials accepted by the Engineer and used, the Contractor shall
receive the actual cost of such materials delivered on the Work site, including
transportation charges paid by him (exclusive of machinery rentals as hereinafter set
forth), to which cost ten (10) percent will be added.

(d) Equipment. For any machinery or special equipment (otherthan smalltools), including
fuel, lubricants and transportation costs, the use of which has been authorized by the
Engineer, the Contractor shall receive the rental rates agreed upon in writing before
such work is begun for the actual time that such equipment is in operations on the Work,

as provided in the ODOT Subsection 109.04 (b3), to which rental sum no percentage will
be added.

(e) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

The form on which field cost records are kept, the construction methods and the type and quantity

of equipment used shall be submitted to the Engineer for approval.

Construction equipment which the Contractor has on the Work site and which is of a type and

size suitable for use in performing the extra Work shall be used. The hourly rental charges for
equipment, including all insurance, taxes, fuel, and operating costs, shall not exceed twelve (12)

percent of the latest applicable Associated Equipment Distributors published monthly rental rates

and shall apply to only the actualtime the equipment is used in performing the extra Work.

When extra Work requires the use of equipment which the Contractor does not have on the Work
site, the Contractor shall obtain the approval of the Engineer before renting or otherwise acquiring

additional equipment. The rental charges for the additional equipment shall not exceed the latest

applicable Associated Equipment Distributors published rental rates.

The Contractor shall file with the Engineer, certified lists in duplicate, of any equipment and the

schedule of pay rates for common and semi-skilled labor and operators of various classes which

are intendecj to Oe used in performing the Work covered by this Contract. These rates shall be

subject to the review of the Engineer. This information will be used by the Engineer for
computation of extra work as mentioned above; however, if the Contractor fails to file these lists

with the Engineer prior to starting any Work covered by this Contract, then the Enginee/s

computation shall be based on average wages and rates paid on City work.
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GC-27. PAYMENT FOR CONTRACTOR'S PI.ANT AND MISCELLANEOUS TEMPORARY
WORK:
For providing plant, tools, and equipment, and forfurnishing, erecting, maintaining, and removing
scaffolding and construction plant, construction roads, camps, sanitary conveniences, temporary
water supply, trestles, dewatering and other temporary works, the Contractor shall receive no
direct payment, but compensation for them shall be considered as having been included in the
prices stipulated for the appropriate items.

GC-28. BASIS OF PAYMENT FOR ITEMS OF WORK:
The Contractor shall be paid for all Work performed under the Contract based on the Engineer's
computations of as-built quantities and the Contractor's Unit Price or Lump Sum bid per item.
This payment shall be full compensation for furnishing all supplies, materials, tools, equipment,
transportation, and labor required to do the Work; for all loss or damage, because of the nature
of the work, the action of the elements or any unforeseen obstruction or difficulty which may be

encountered in the performance of the Work, and for which payment is not specifically provided;

for all expense incuned by or because of any suspension or discontinuance of all or any part of

the Work; and for faithfully completing the Contract according to the Drawings and specifications
and requirements of the Engineer.

GC-29. PAYMFNTS:
(1) Partial: lf the work is progressing in good and workmanlike manner and

faithfully carrying out the terms of this Contract, approximate estimates of the
if the Contractor is
work done shall be

made by the Engineers between the first and fifteenth of each calendar month, including labor

actually performed and supplies or materials actually used or incorporated in the Work, and an

allowance will be made for acceptable materials satisfactorily delivered, stored and secured on

the site of the Work in such amount as can be incorporated in the Work within a reasonable time.

The City shall have a lien as owner on any materials stored on the site of the Work.

Each partial estimate for payment shall contain or have attached an affidavit in the form found in
this book of speciflcations, as required by law.

The Contractor shall submit with each partial pay estimate a complete list of vendors and suppliers

with itemized purchases and invoices from each vendor. Each list shall contain the name of the

contractor or Subcontractor ordering the materials or supplies, and the specific use or placement

of each of the materials purchased by the City of Tulsa for this project in accordance with Article

llB of the Contract. At the direction of the Contractor, the City of Tulsa will withhold retainage in

the amount of 5% on materials and supplies to be purchased under the terms of this Contract.

Each month that work is performed for which payment is due, the Contractor shall submit to the

Engineer an application for such payment, provided said payment is not less than $1,000.00, and,

if required, receipts or other vouchers from Subcontractors showing his payments to them shall

be submitted.

Each estimate shall be of the approximate value of all work performed and materials in place or

delivered to the Work site, determined as aforesaid from the beginning of this contract to the date

fixed for the current estimate, from which shall be deducted five percent (5%) or a lesser amount
approved by the City, and, in addition thereto, all previous payments and all other sums withheld

under the foregoing provisions of this Contract, the remainder to become due and payable; after

the estimate his been reviewed and signed by the Engineer the City shall pay the estimate in the

regular manner in the amount determined as due unless it shall be known by the City that there

is good reason under the terms of this Contract for withholding same.

When the Contractor has completed Work constituting more than fifty percent (50%) of the total

Contract amount, the retainage will continue at two and one-half percent (2.5o/o) for the balance

of the remaining work; provided, however, that the City or its duly authorized representative has

determined thai satisfactory progress is being made and upon approval by the Surety.
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The Contractor may withdraw any part or the whole of the amount which has been retained from
partial payment to the Contractor pursuant to the terms of Contract, upon depositing with or
delivery to the Gity:

(1) United States Treasury Bonds, United States Treasury Notes, United States
Treasury bills, or

(2) General Obligation Bonds of the State of Oklahoma, or

(3) Certificates of Deposit from a state or national bank having its principal office in

the State of Oklahoma.

No retained amount shall be withdrawn which would represent an amount in excess of the market
value of the securities at the time of deposit or of the par value of such securities, whichever is

lower.

All partial estimates are subject to correction in the final estimate.

(2) Final Pavment:
\l/hen this contract, in the opinion of the Engineer, shall be completely performed on the part of
the Contractor, the Engineer shall proceed with all reasonable diligence to measure up the Work
and shall make out the final estimate for the same, and shall, except for cause herein specified,
give to the Contractor, within thirty (30) days after receiving said certificate, an order on the City

for the balance found to be due, excepting therefrom such sum or sums as may be lawfully

retained under any of the provisions of the Contract; PROVIDED, that nothing herein contained

shall be construed to affect the rights of the City hereby reserved to reject the whole or any portion

of the aforesaid Work should the said estimate and certificate be found or known to be inconsistent
with the terms of this Contract or otherwise improperly given; PROVIDED, that if, in case after the

work hereunder has been accepted and final payment made, it shall be discovered that any part

of the Contract has not been fully performed or has been done in an improper or faulty manner,

the Contractor shall immediately remedy such defect, or, in case of neglect to do so within a
reasonable time after notice thereof, shall be liable for and shall pay to the City the cost of
remedying such defect or a sum equal to the damages sustained thereby, as the City shall elect,

and the acceptance of and final payment for the Work shall be no bar to suit on any bond against

any principal or principals, or Surety or Sureties, or both, given for the due performance of the
Contract, or for the recovery of such cost or the equivalent of such damage.

The City will pay to the Contractor interest at the rate of three-fourths percent (314o/o) per month

on the final payment due the Contractor. For lump sum contracts, the interest shall commence

thirty (30) days after the Work under the Contract has been completed and accepted and all

required material certifications and other documentation required by the Contract have been

furnished the City by the Contractor and shall run until the date when the final payment or estimate

is tendered to the Contractor. For contracts bid by Unit Prices, the interest will commence sixty
(60) days after the above conditions are satisfied. \/Vlren contract quantities or the final payment

imouni is in dispute, the interest-bearing period will be suspended until the conclusion and

settlement of the dispute.

GC-30. CONTRACTOR REIMBURSEMENT FOR SURETY BOND:
For contracts of $1O00,000.00 or more, the Contractor may receive reimbursement for the cost

of the surety bonds after issuance of a work order. To receive reimbursement, the Contractor

shall submii a standard partial payment form and affidavit, and a copy of the surety bond invoice.

The final partial pay estimate will be reduced by the amount paid for surety bond reimbursement-

GC-31. RELEASE OF L]ABILITY AND ACCEPTANCE:
The acceptance by the Contractor of the final payment shall operate as, and shall be a release to
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the City and every employee, officer and agent thereof, from all claims and liability to the
Contractor for anything done or furnished for or relating to the Work, or for any act or neglect of
the City or of any person relating to or affecting the Work, and, following such acceptance, no
person, firm, or corporation other than the signer of this Contract as Contractor, will have any
interest hereunder, and no claim shall be made or be valid, and neither the City nor any
employees, officers, or agents thereof shall be liable or be held to pay any money, except as
herein provided.

It shall be the duty of the Engineer to determine when the Work is completed and the Contract
fulfilled, and to recommend its acceptance by the City. The Work herein specified to be performed
shall not be considered finally accepted untilthe City has accepted allthe Work.

GC-32 PIGIJT r)tr N ITY TO INIATtr NANITPA'T.

lf the Workto be done underthis Contract shall be abandoned by the Contractor, or if this Contract
shall be assigned by him otherwise than as herein provided, or if the Contractor should be
adjudged bankrupt, or if a general assignment of his assets be made for the benefit of his
creditors, or if a receiver should be appointed for the Contractor or any of his property; or if at any
time the Engineer shall certify in writing to the City that the performance of the Work under this
Contract is being unnecessarily delayed, or that the Contractor is executing the same in bad faith
or otherwise not in accordance with the terms of the Contract; or if the work be not substantially
completed within the time named for its completion, or within the time to which such completion
date may be extended, then the City may serve written notice upon the Contractor and his Surety
of said City's intention to terminate this Contract, and unless within five (5) days after service of
such notice upon the Contractor, a satisfactory arrangement is made for the continuance of the
Contract, this
Contract shall cease and terminate. ln the event of such termination, the City shall immediately
serve notice upon the Surety and Contractor, and the Surety shall have the right to take over and
complete the Work, provided, however, that if the Surety does not commence performance

thereof within fifteen (15) days from the date of said notice of termination, the City may take over
the Work and perform same to completion, by Contract or otherwise, for the account and at the
expense of the Contractor, and the Contractor and his Surety shall be liable to the City for any
and all excess cost sustained by the City by reason of such performance and completion. ln such
event the City may take possession of and utilize in completing the Work, all such materials,
equipment, tools, and plants as may be on the site of the Work and necessary therefor. The
Contractor shall not receive any other payment under the Contract until said Work is wholly
finished, at which time, if the unpaid balance of the amount to be paid under the Contract shall
exceed the expense incurred by the City in finishing the Work as aforesaid, the amount of the
excess shall be paid to the Contractor, but if such expense shall exceed the unpaid balance, the
Contractor shall pay the difference to the City.

GC-33. TIVE COSTS D FEES:
Cash lmprovements - ln the event the improvements are to be paid for in cash, the
for publication, engineering, filing, recording, abstracting, acquisition of easements,

costs and fees
flushings, and

pipe testing, shall be paid by the City unless otherwise provided for in these Contract Documents.

Assessment lmprovements: ln the event the improvements are to be paid for by the issuance of
special assessment bonds, the costs and fees for publication, engineering, filing, recording,
abstracting, acquisition of easements, flushing, pipe testing, and other authorized costs shall be

added to the contract price and paid for in the same manner as the other Work included in this

Contract. The Contractor shall pay the City the amount of said charges before the execution and

delivery of the special assessment bonds or other payments. lf the Contractor fails, neglects, or
refuses to pay said charges within thirty (30) days after the bonds are ready for delivery, he shall
pay the City interest at the rate of seven percent (7o/o) per annum and shall be liable for same in
a civil suit. The Contractor shall pay the pipe testing fees directly to the testing laboratory.

GC-34. PAYMENT OR ACCEPTANCE NOT A WAIVER BY CITY:
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Neither acceptance by the City or the Engineer or any employee of either nor any order by City
for the payment of money, or the payment thereof, nor any taking of possession by City, nor the
granting of any extension of time, shall operate as a waiver of any rights or powers of the City
hereunder, and in the event that after the Work hereunder has been accepted and final payment
made, it should be discovered that any part of this Contract has not been fully performed, or has
been done in a faulty or improper manner, the Contractor shall immediately remedy such defect,
or in the event of neglect to do so within a reasonable time after notice thereof, shall be liable for
and shall pay to City the cost of remedying such defect, or a sum equal to the damage caused
thereby, as City may elect. The acceptance of the Work or final payment therefor shall be no bar
to suit against the Contractor or Surety, or both.

GC-35.
Contractor further agrees, without cost other than is specially provided for in this Contract, at any
and all times during one (1) year next following the completion and final acceptance of the Work
embraced in this Contract, without notice from City, to repair or rework any work that fails to
function properly due to defective material or workmanship and to indemnify, save harmless and
defend the City from any and all suits and actions of every description brought against City for, or
on account of injuries or damages alleged to have been received or sustained by any party or
parties by reasons of, or arising out of the failure of Contractor to repair or rework any work where
such failures have occurred, which said injuries or damages are alleged to have been received
or incurred within one (1) year from the final acceptance of the Work hereunder, and to pay any
and alljudgements that might be rendered against City in any suits and actions, together with
such expenses or attorney fees expended or incurred by City in the defense thereof, and
Contractor hereby expressly waives any notice that might by law be required to be given to them
by City of any defect, break, settling, or failure or of any other condition that might be the cause
of injury or damage to any person on account of which a claim or suit might be made or filed
against City, or a judgement taken for damages against City. lt is expressly agreed that the
acceptance of the Work by City shall constitute no bar against any person injured or damaged by
the failure of the Contractor to perform all of his covenants and agreements hereunder from
maintaining an action against the Contractor, or against City from enforcing its rights against the
Contractor hereunder.

GC-36. NOTICES:
Any notices or other communications hereunder may be given to Contractor at the address listed
in the Proposal, to the Surety at the office of the Attorney-in-Fact signing the bond or at Surety's
home office address on file with the lnsurance Commissioner of the State of Oklahoma, and to
City in care of the Deputy Director of Public Works, or at such other place as may be designated
in writing. The delivery to such address, or depositing in any mailbox regularly maintained by the
Post Office, of any notice, letter, or other communication to the Contractor, shall be deemed
sufficient service thereof, and the date of said service shall be the date of such delivery or mailing.

GC-37. RELATI ON TO OTH R CONTRACTORS:
Nothing herein contained and nothing marked upon the Drawings shall be interpreted as giving

the Contractor exclusive occupancy of the territory or right-of-way provided. The City and its
employees, officers, and agents for any just purpose, and other contractors of the City for any
purpose required by their respective contracts, may enter upon or cross this territory or occupy
portions of it or take materials therefrom as directed or permitted. When two or more contracts
are being executed at one time on the same or adjacent land in such manner that the work on

one contract may interfere with the work on another, the Engineers shall decide which contractor
shall cease work and which shall continue, or whether the work on both contracts shall progress

at the same time and in what manner. \l/hen the territory of one contract is the necessary or
convenient means of access for the transportation or movement of men, machines, or appliances
for the execution of another contract, such privilege of access or any other reasonable privilege

may be granted by the Engineers to the contractor desiring it, to the extent, amount, in the manner
and at the time permitted. Any decision regarding the method or time of conducting the work or
the use of the territory shall not be made the basis of claims for delay or damage except as
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otherwise stipulated. The Contractor shall not cause any unnecessary hindrance or delay to any
other contractors on the premises, and shall bear all damages done to the work of such other
contractors by him or by his employees.

GC-38. PARTIAL OCCUPANCY AND USE:
The City, upon advance written notification to the Contractor, shall have the right to occupy and
use any completed or partially completed portions of the Work site when such occupancy and use
are in the City's best interest, notwithstanding completion of the entire project.

Such partial occupancy and use shall be upon the following terms:

The Engineer shall make an inspection of the portion or portions of the Work concerned,
and report to the City his findings as to the acceptability and completeness of the Work.
The Engineefs report shall include a list of items to be completed or conected before final
payment.

The City, upon acceptance of the Engineeis report, shall give written notice to the
Contractor of the City's intention to occupy and use said portions of the Work site. The
City's notice shall include a copy of the Engineer's report, shall clearly identify the portions
of the Work site to be occupied and used, and shall establish the date of said occupancy
and use.

d

a-

b

f

g.

c.

e.

From the date thus established, the City shall assume all responsibilities for operation,
maintenance, and the fumishing of water, gas, and electrical power for the portions of the
Work site thus occupied and used. The City shall have the right to exclude the Contractor
from those portions of the Work site but shall provide the Contractor reasonable access
to complete or correct necessary items of Work.

The one-year guarantee required by the General Conditions shall not begin until

completion and final acceptance of the entire project, except as to any items of mechanical
or electrical equipment such as pumps, blowers, process equipment, instrumentation,
controls, metering equipment, heating, and ventilating equipment and similar items having
movable or operable components, and any of which are thus used by the City. For said
equipment, the one-year warranty shall start from the date established in the written notice

from the City.

Occupancy or use of any space in the Work site shall not constitute acceptance of Work
not performed in accordance with the Contract, nor relieve the Contractor of liability to
perform any Work required by the Contract but not completed at the time of said

occupancy and use.

The Contractor shall not be held responsible for normal wear and tear or damage resulting

from said occupancy, except to the extent that such damage is covered by the one-year
guarantee.

The partial occupancy and use of any portions of the Work site by the City shall not

consiitute grounds for claims by the Contractor for release of any amounts retained from
payments under the provisions of the Contract. The retained amounts will not be due until

completion of the entire project for final acceptance and final payment, as set forth in the
General Conditions.
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(Published in the Tulsa lVorld

-
..((llr. l J ,2021

Ordinance No. 24 '6rG

AN ORDINANCE AMENDING TITLE II, TI.ILSA REVISEI)
ORDINANCES, ENTITLED "PUBLIC WORKS DEPARTI\'IENT" BY
AIVIENDIN(; CHAPTER IO, ENTITLED "STANDARD SPECIFICATIONS
FOR HIGHWAY CONSTRUCTION" BY ATIENDING SECTION IOOO AND
SECTION l00l; PROVIDING FOR SEVERABILITY; REPEALING ALL
ORDINANCES OR PARTS OF ORDINANCES IN CONFLICT HEREWITH
AND ESTABLISHING AN EFFECTIVE DATE.

BE IT ORDAINED BY THE CITY OF TULSA:

Sectiott I. Amendntent of Title I l, Chupter 10. Thut T'itle I l. Chuplar 10.'l\ilstt Rct'iscd

Ordirunttes. cntitled "stondurd Speci/ictttions -for Highvav ('on,slnrctittn" he und the .umrc i.s

herehl' ttnrcndcd und shull rec'ilc in ils entirelt as.follows:

*CHAPTER IO. STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRI]CTION

Section 1000. Adoplion of State Standard Specifications.

Section 1001. Addirions. Revisions. Deletions and Exceptions

SECTION lOOO. ADOPTION OF STATE ST.{NDARD SPECIFICATIONS.

Thar certain docunrcrrr. a bound copy and electronic copy of u'hich has bc'en liled in thc Otfrce ol'

rhc Cirl'Clerk ol'the Citl,olTtrlsa. bein-e ntarked and designated as Standard Specillcations lor
I{ ish$ a\ onstruction- 20l9 Edi tion. as published b1' the Oklahoma Departttte nt ol'

Transponarion. is herc'b1' adoptr-.d as the standard specifications tbr public itnproventc'rlt projects

lbr the City'of 'l'utsa nith the additions. revisions, delctions and c'xceptions as set tbrrh in
SECTION l00l of this chapter.

SECTION IOOI. ADDITIONS, REVISIONS, DELETIONS AND EXCEPTIONS.

l00l.A. The firltorving definitions, listed as numbered in the 2019 Etlition of the Standard
Spccifications for Highrvav Construction, are hereb-v- revised and amended ftrr all sections {lf
this chapter as follows:

t01.03. Abbreviations and Acronvms. ln Table l0l:1. add the (ollowin-tr atrbrcviations and

expressions:

o ADA - Arnr'rican ''r'itlr Disabilities Act. excluding Chapter 500

o ADA - Adjusted Daill'Average. shen used in C'hapter -500

o ADAAG - Antcrican rrith Disabiliq Act Accessibilitl"Guide lincs

o ('Ol' - ('itv ol'-l-ulsa

it5



. PROWAG - ['ublic Rights-ot-\\'ay Accessibility Guidelines
101.05. Definitions. Atld tlre firllorving subsections:

o "101.05.CY. Citv of Tulsa (COT).1'he ('ity of'T'ulsa. Oklahonra. a nrunicipalcorporation
acting by ancl throu-gh its clull'authorized otlicers and agents."

. "I01.05.C2. Non-Collusive Bidding Certificate. Replace all rcfi'rcnces to 'Non-

Col lusive Bidd ing C'crt ificate' ri ith' Non-Collusion Al lldavit'."
. -'101.05.DA. Qualified Products List (QPL).All ret-ercnccs te'OD0]"l'ratl'ic

Engine.,.ring Division Qualified Products L-ist (QPl-)' or 'QPL' shall nte'an 'the Citl of
Tulsa. Trall'ic Enginccring Division Approvcd Products List'."

o "101.05.D8. Statc Construction Engineer. l'hc Cit;- Engineer ol'tltc ('it1'of Tulsa or
authorized dcsigncc."

101.05.A. Acceptance Date. Delete scction

101.05-V. Comnrission. Replace definition u'ith '-'l'lre Citl' of l'ulsa. Oklahorla. a municipal

corporation actins b1'and tlrrouqh its dul;- authorizcd olllcers and agents-"

101.05.Y. Contract. Replacc detlnition rrith "'l'hc nritlcn aqrec'mc-nl bc'luecrr thc'('itr'of 'fulsa

and the Contractor scuing lorth obligations ol'the parties llrereunder- incltrding. but not limited to.

the performance ol thc r.rork. tlre furnishing of labor and nraterials. and tlre hasis of pa1'nrent.

The Contract includes tlre Notice to Biddcrs, pplrposal. ('ontracl Fonn. all ('ontract Borrds-

Sp.-cilrcations. Special Specilrcations. Special Provisions. all Plans- Work Ordc'rs and Clrangc'

Ordc.rs that are required to conlplete tlre construction trf llre s'ork itt an acceptable nranner.

i nc I udin*e authorized cxt!'nsions."

101.05.AG. Departnrent. Rcplace detjnition uith "'fhc'Cit1' of '[ulsa. Oklahoma. a nrunicipal

corporatiort actitrq b1'arrd through its dull authorizcd ollicers and agents."

101.05.41. Director. Rcplace definition s'itlr "Thc Director of thc Hngineering Services

Depadrnent or tlre f)ircctor ol'an1'successor departmcnt rvhich has thc rcsponsibilitl" lbr general

engincerine serviccs lbr tlre Citl' of Tulsa."

101.05-.4.L. Engineer. Rcplace detlnition rvith "-l'he Citl Engineer ol'the ('it1' ol'Tulsa or

autlrorized designee."

101.05.AO. FAST Guirle. Replace del'inition and all rclerences to'-F.AS'|'(iuide" rrith "Citl'ol'
-['ulsa Acceptancc Santplingl'l'esting Standard Specilications."

101.05. AT. Holitlal'. Rcplace delinition rvith "Days dcclarcd to be holidays lor regular Civil
Scrvice enrplol'ecs ol'tlre City of 'fulsa."

101.05.AV. lnspector. Replace definiticln rr ith "'l'hc Citl' of 'fulsa's atttltorizc'tl reprcsentati\e

assigrrc'd to inspect the rrork."

)
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t01.05.8F. Materials Division. Replacc detinition rvith "'l-he Dircctor ol'thr"' Engincering
Sen,ices Departnrc-nt or thc' Director of anl successor dc'partnlc'nt rrhich has thc responsibility tbr
general enginecring services for the City ol"fulsa."

101.05.8G. Itaterials Engineer. Replace detinition rr ith ".|'he Citl' F.ngineer ol'tlte Citt'ol-'fulsa
or authorized dcsignce."

101.05.CC. Right-of-War'. Rcplace dc'llnition rrith "Riglrt-ot--Wa) or ROW shall nrcan thc

surlacc'. the airspace abovc ground. and tlrc area belorr the surlnce of an1'public street. higlrrva,r'.

parku,a1,. lane. patlr. alle1,. sideu'alk. lroulcvard. drive- bridge. tunnel. st()rrlrwater drainage

s),stenl. easenlcnt. park. or sintilar propcrl) in rlhiclr the Cit.v tlf Tulsa noN ()r hcreatier holds a

propcr()' inttrest and/rrr a nraintcnancc responsibilitl' rr hich. cotrsisle'nt ri itlt the purposes for ri'hich

it rras granted or dedicated. nray bc used to install. opcrate and nraintain lacilitics."

101.05.CD.(16). Sidervalk/Bic1'cle Path- Add thc krllorving scntencc to the existin-s dellnition:
"Relcr ro the Rcvised Ordinances oltlre City of -l'ulsa. Titlc 37 -Tulsa l'ralllc ('ode. ('hapter I

and ('hnpter l0 for detlnition of bicl'cle."

101.05.CH. State. Replace dcfinition rvith "J'hc Citl' ol' '[ulsa. Oklahonra, a mtrnicipal

corporation actinq b1' ancl througlr its duly atlthorized t>lficers and agcnts.''

101.05.CS. Traffic Engineering Division. Replacc dellnitit:n uith "'['he Citl'ol'-lulsa'l'rallic
Engineering Division or atry successor divisiorr whiclt ltas tlre rcsponsibility fbr traflic engitteering

serviccs l'trr the Citl' of '['ulsa."

l00l.B. Ciq, of Tulsa exceptions and amendments to the follol'ing provisions, listed as

numbered in the 2019 Edition of the Standard Specifications for Highrvay Construction, arc
herebl' revised, amended and described as follou's:

102.01. Pre-Qualification. Dclcte text ol'scction. and replace rlith "l'he Citl'of Tulsa rcquires

General / Primc Contractors to bc Prcqualillcd accordins to l'itle ll. ('lrapter ll ol'thc Rcvisccl

Ordinances ol'the Citl' of -ftrlsa."

t02.0.t. Refusalof Proposats. At thc'c'nd ol'thc bullctcd list. add thc fi.rllorving bulleted list itenr:
"The hiclder has tailed to conrpll' rrith srnall Busin.'ss Entc'rprisc'requirements ol'a previous Citr

of -l'ulsa contract."

102.06. Examination of Plans, Specifications, Special Provisions, antl the Work Site.

Replacc the tburrh paragraph rvith "'l'he City of 'l'ulsa ntay lravc boring logs and subsurlacc'

reports used in deterrnining design criteria. Bidders nrav requcst to inspc'ct tltesc docunrents.

relevalt to tlrc currently'adrertiscd projcct. by contactins thc ('ontract Adrninistrator at tlrc

follorving addrcss during ttormal bttsiness lrours:

C'ity ol"l'ulsa
lingineerirrg Services Departttrent

J
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2317 S .lackson Ave
l'ulsa. OK 74107"

102-08. Nonresponsive Proposals. At the end of the bulleted list. add the tbllorving bulleted
statenlent: "The bidder does not properl.v comply rvith Small Business Enterprise recluirements in
accordancc rvitlr the Proposal Forrtts.''

102.10. Delivery of Proposal. Delete tcxt of section. and replace u'ith the tbllorving:

"Eaclr bid Proposal shall be conrplcted electronically on the ek'ctronic media provided. then
printed. signed and subnritted along s'itlr the electronic nredia and tlre cornplete tround copl' ol'
the contract docunrcnts or as instructed in the Noicc to Biddc'rs. ln the event ol a discrepanc;-

beln,een the pricin-e on the electronic media and the hard cop.v- of a Pr<lposal. the hard copl'
pricing s'illgovern. lf an electronic media is not pmrided. and the bid Proposal is ntanrral. the

bid Proposal shall be submitted in ink. The *'ritten uords shall govern ovcr thc tigures.

Erroneous entries shall be lined out. initialed b1' the biclder, and thc correct entry inserted. The

unit price bid rnust cover all expense lbr furnishirt-rr the labor. matcrials. tools. equipment- and

apparatus of even' description to construct. erect. and firmish all rvork required by and in

contbrnrance s'ith the Plans and Spccitications.

Each bid shall bc enclosed itr a scaled envelope addressed to

Cit,"- Clcrk's Olfice
The Cit,v- ol'Tulsa
One Technology Center
175 E.2nd Strcet. Suitc'260
Tulsa. Oklalroma 74103

or as otherrvise instructed in the Notice to Bidders. and identified on the outside rvith the rvords:

.PROJEC'T NO

Pre-quali lication Certi fi cate Number

All addenda to thc contract docuntents shall accompany the bid ulren srrbmitted.

Any bid received more than ninety-six (96) hours excluding Saturdays. Sundays and holidays

betbre the time set for the opening of bids, or any bid received after the tinte set for opening

ofbids. shall be considered "non-responsive" and shall be returned unopened to the bidder.''

102.13. Public Opening of Proposats. Delete text ot'section. and r"'place rvith "Proposals slrall

be publicll, opened arrd read on the datc and at thc hour and place sct fbrth in the advertisement

and Notice to Bidders in the manner established b1' the ('it;- of Ttrlsa-"

102.16. Non-Collusive Bidding Certification.

o Replace thc Non-Collusion Biclding Certification lorrrr rvith the follorving Citl' of Tulsa

Non-Collusion Aflldavit lorm:

4
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STATE OF

COUNTY OF

)
) ss:
)

of larvful age. being first duly swom. seys thal:

1. I am lhe duly authorized agent ol the bidder submrtting lh€ competilive bid associated with

this s,worn statern€nt for tho purposs of certifyrng facls pertaining to the existence of

collusion among bilders and betwegn bidders and municipalofficers oremploye€9, as vr€ll

as tacls pertaining to the giving or offering of things of value to governmental p€rsonnel in

retum lor sp€oal constderaion in the letUng of any contracl pursuant to thE bid;

2 I am fully aware of lhe fac{s anct circumstances sunounding th€ making of the bid and have

been personally and directly involved in the proceedings leading lo the submlssion ot such

bid;

3. Neither lhe bidder nor anyone subjecl to th€ bidder's direction or control has b€en a party:

a. lo any collusion amor€ bidders in restrainl of fre€dom of competilion by agreemenl

to bid at a lix€d pnc€ or to rolrain ftom bidding:

b. to anycollusion with any municipalofficial or emptoye€ as lo quantty, quality or price

in the pro€pedive contrect. or as to any other lerms ol such prospecfive contracl; not

c in any disq.rssions be{ween bklders and any municipal otficial concetning exchange

of rnoney or olher thlngs of \ralue for special consideration in the letting of a conltacl.

4. lf ewarded the conltacl, neither lho bidder nor anyoft, subjecl lo the bidde/s diteclion or

conttol has paid, given or donaled or agr€ed to pay, give ot dorEle to any otticer ot

emptoyee of lhe city of Tulsa or of any public lrusl whete the city of Tulsa b a b€n€fioary.

any money or other thing of valrr, either direclly or indireclly. in procuring the contrac{ for

which lhe tlid is submined

BIDDER (Company Name) Signed

TiUe

SUBSCRIBEO and SWORN to betote me this 

- 

dav ot 20_

NOTARY PUBLIC

MY COMMISSION EXPIRES:

coMMtssloN No.

o tn tlrc- fourth paragraph. revise thc phrase proceeding thc'bullc'ted list to recite. "'l'he

lirllos,ing do not constitute collusion wilhin the scope'()f the Non-Collusiotl Allldavit:"

103.07. Execution of Contract. Revise thc flrst paragraph as follorrs:

o Revise the flrst sentencc to recite "The Contract shall be signed in black or blue ink b1 the

incliviclual. all nrembers/partners ol'a general panncrship orjoint vcnttlrc. a gcneral partncr

of a lirrrited partnership. a dull'authorized officer of'thc corporatiotl. or a duly authorized

nlanager. nranaging n'ternber or authorized ollicc"r ol- the limited liability company. to

rvhonr tlte Contract rvas arvarded.

o In the last sentc'ncc dc'lete ''-fhe Dcpanment rvill execulc the Contract". and rcplace \\ith
"-['lre Departntent \\,ill endeavor to L'\ccute the Contract. in proper lbrrtr.".

_)
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103.08. Approval of Clontract. Delete text of section. and rcplace rrith "'Ihc C'ontract shall not

be binding upon the Citl' ol"l'ulsa until it has lrccn executed and approved in thc rnanner sc't tbrth
in the'l'ulsa Citl' Charter."

104.01. Purpose of C'ontract. Afier the llrst trvo (2) sentcnces. delete the rest of thc' sectit>lt

104.07. i\laintenance of Traffic. Revisc thc lirst sentence to recite "Keep all roads- sides'alks.
and biclcle paths opr'n to all tratllc as sho*n on the plans."

105.17. Project Conrpletion antl Acceptance. Al the bcginning of the sectitrn add. "'Ihis seclittn

does not appl1,' to lnli'astnrcture Developnrcnt Pro.iects (lPDs). l'-or lDPs. reli'r kr'l'itle 35 ol'thc
Rev iscil Orcl inances ol' thc' (' ity ol' Tu lsa."

t05.17.8. Project Completion. ln thc'first serrtence of the last paragraplr. replacc "'fhe Residcnt

Enginccr uill" s'ith "-l'hc' Residenl Enginccr rlla-'*".

105.17.C. Final Acceptance. Delete text ol'sectitln. and replace rt,ith " l"irral Acceptance is tlre

datc on nhich tlro Requr"'st for Action (RFA) lbr tlnal paymcnt has been signc'd by the i\'la1'or ol-

the Cin'ol"l-ulsa."

106.01.A. Material Acceptance. At thc end ol'this scction. add the tblkrsing paragraph: "For

conllicts arnong ODO1- Standard Specitications. ODOT Standard Materials'fcst Methods. and

Citl'ol'lirlsa Acceptancc Sarnpling/Tcsting Standard Spc'cilications. the Clitl' ol"l'trlsa Acceptancc'

Sampl ing/'Iesting Standard Spec ilicat ions shal I take precedertcc."

106.01.8. Buv America. Dcletc Section.

106.0{.D. Distribution of Certifications. Dcle te text ol'scctittn. and replacc s ith "-l'he Contractor

shall subnrit certitlcatiolts to thr: Engilteer n'ith another cop)- ttrailcd to:

l"ield Engineering
Citl'ol"l'ulsa
En g inec'ri ng Sen' ices Dr'parllllent
23lTSJacksonAve
-lulsa. OK 7-1107"

106.05. Plant lnspection. ln tlris section. rcplace all ref'erenccs to "Oklahonra ('ity''' rr ith ''-lulsa."

106. ll. Ouarantees and Warranties. ln tlrc llrst paragraplr rc'place "six ntonths" uith "trvelvc

nlonths" and --six-ntonth" rr itlr "trvelvc"-nrontlr".

107.01. Larvs, Rules, anrl Rcgulations to bc Observed. At thc cnd olthis scction aclcl lhe

fbllorr ing:
"Thc contractor shall ccrtil-\'rhat it and all ol'its Subcontractors to be used in the pertbrtrlattcc

ol'rlre ('onrracl are in conrpliance riith 25 O.S. Sec. l3l3 and particiPalc in thc Slatus

VerillcationSl'srcnr.'l'hcstatusVeritlcationSystenlisdelincdin25O.S.Sec. l-jl?and

(r
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includes but is not linritcd to the fiee Enrploy'ee Veritjcation J)roqrarn (E-Vcrilj') available at

u,\'rv.dhs.eoviE-Veri ti'.

The ('ontractor shall take the necessarv actions to ensure its lacilities are in compliancc sith
the requirentents of the Arnericans With Disabilities Act (n DA). It is understood that the

Contractor's internal ADA prograrn is not a prcgranr oraclivitv of the City'ol"l'ulsa.-[he
Contmctor agrces that its progranr or activity n'ill conrpl.v s,itlt tlte requirenrcnts ol'tlre ADA
An1'costs of such conrpliance rvill be tlrc responsibilitl'ol'thc Conlractor. lJnclcr no

circunrstancessill (lontractorconductan1'activitl rrhichisnotincontplianccs'iththc
ADA."

107.06. Barriers, Barricades, and Warning Signs. Belbre tlrc llrst paragraph. add "ln this

seclion. llrc ternr "trafl'ic" inclucles vehicular. pedestriarr and bicycle trafl'ic."

107.14. No Waiver of Legal Rights. Delete secti()r'l

107.t9. Regulatcd Ftoodrval's. At the end ol'the section. add'-'the Contractor shall also tbllou

the requircments of l-itle I lA of the Revisc'd Ordinances t'rf the ('it1'ol'Tulsa."

107.20. Stormrvater iVlanagcment. Alic'r thc'firsl sentence. add "'Ihe (lontractor shall also

lbllos,rhe requirenrents ol"l'itlc llA ol'the Revised Ordinancesof the Citl'of 'l'ulsa."

108.01- Subletting of Contract. Delete the last sentcnce of the llrst paragraph.

108.02. Notice to Proceetl and Preconstruction Conference. f)c'letc the tlrst senlcncc' in the'

second paragraph. and replacc- with "Aticr the Contractor and Resident Engineer hold a

preconslruction cont-erence. the Contractor shall receive a Notice to Proceed belirrc thB start of
cortslruction."

108.07.8.(l) Extensions for Adverse Weather. r\lierthe first scnlcncc in the second paragraph.

add "Extensions of Contract Tinre ir-ill not bc granted il'conditions esist such thal tlte Contractor

could sork at least 4 lrours."

108.07.8.(3). Winter Time Suspension. Dc'lctc section

1 08.08. Incentive/Disincentive for Early/Late Com pletion. Dclete sectiorr

108.09. Failure to Complete on Time.

o ln the ljrst sentencc. dclete "in accordance rvitlr l-ablc l0tl:1. 'Schedttle ol'Liqtridatecl

Danrages."'
o f)elctc' 

'l'able 
108: I .

I 09.0{. B.(3). Equipment.
o Irr l'irst paragraph. dclete the last two sentences. attd replace rvith the tolltlrving:

"Tlrc Dcpartnrent rvill dcterrnine thc lnarirnunr allowablc ralc as listed in tlre tnost cuffent

eclitit;n of rhe l-lunr'(ott.strugtion ('os!.s v'ith Rsillettn.s tkttu, ptrblishecl b1"l-hc Gordian

7
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Group. The Department rvill calculate the lrourly rental rate in accordance rvith the
lbIIou'in_e equation:

H=[(MxR)il76l+O

Where

H = Hourl)'rental rate.
M = N'tonthll' rental rate.

R = City cost index / 100. and

O = Hourly operating cost.

o ln the second paragraph- delete the last t\\'o s('ntences.

109.0{.8.(4)(f). Emplol'ee Fringe Benefits. Delete text of scction, and replace rvith "Thc'City of
Tulsa n'ill nol pay fbr the additional costs ol'employee liinge benel'its incurrc'd by the Contractor
for labor during the period the disputed rvork was in pro,{ress."

109.06. Progress Pavnrents. Revise the first sentence of the second paragraph to recite "The

Resident En-gineer rvill make rnonthll' progressive estinrates."

109.08. Final Payment. Delete last para-qraph. and replacc s'ith "lf the Conlractor does not sign

and retunr the Final Estinrate within 90 days of receipt. the Engineer ntay start action to
administratively close thc" project."

109.10.A. Recoverable Costs. Delete section

201.Qt.A. Clearing. Deletc the fourth senlcnce of the lirst paragraph. and rcplace rvith "Renrove

branchr-.s lhat overhang thc roadway to at lc'ast 20 li [6 m] above the road surlhce and at lcast 35 li
I I rnl above the road surlace at traffic signals."

201.06. Basis of Pa1'ment. ln this section. delete all ret'erences to "Lunrp Sttnr". and replacc'u'ith
'-Squarc Yard ISquare Meter]".

202.01. Construction Methods. ln the second paragraph delete- "lf the contract requires ground

disturbance greater than onc acre total."

202.0{.D.(2). Mandaton- Sources Designated on the Plans. Delete sentence. and replace rvith
-lf tlre Plans shorv the source of selective subgrade topping. excavate thc ntaterial at the specilied

source. haul to the spccified location. and place."

202.05.4. Unclassified Excavation. Dclete the second sentence of the first paragraph.

209.01. Construction Methods. At thc end of the second paragraph. add the lbllon'ing: "Clean

inlet arrd outlet channels within the right-of-rvay."

8
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220.01.C. Contractor Responsibilities for SWPPP. In the first scntcncc of the second paragraph
rcplace "reconlnlerrded'' rvith "required".

220.0{.H.(3). Earthrvork Operations. Delete lirst paragraph. and replace rr ith "Protect

cxcavation <lr enrbankrnent slopes as conslruction progresses rvith placenrent of ternpclrary (c.g.
seeding. rnulchirrg. soil retention blankcts. or other appror,ed soil stabilitl'). or pcrnranent (e.e.

sc'c'din-e.. sprigging. or sodding) r'rosion conlrol m!'asurcs. Ohtain approral fiont thc ll.csidcnt
lrngineer in thc prcctlnstruction schcdulc lilr anf increasc or dccrcasc in the amount ol'the area

exposed by corrstruction operations. No cxposcd irrca sltall rcrnain unprotected rvithout bcinq
stabilized. Install tcnlporary or pennancrrl crosion or sedirnerrt control nleasures on excavalion or
clnbanknrentslopcsasrvorkprogresscsinvc'rlical incrernentsol'notnrurethan l0li[3nt] unless

olhenvise directed br the Resident lingirtccr."

220.05. Nlethod of l\leasurement. ln thc bulleted list. deletc' thc sixth bulleted itenr

221.01. Description. ln the last scntc'ncc. re place '-OOPDES" rr ith "OPDES".

221.02. D. Tenrlloran' Sediment Filter. Revise the lirst sentencc to rccite ''Providc t'iber log lbr
't1'pe l-A and l-B sediment filter in accordance rvith Subsection 221 .02.1-l- 'Tentporarl' Fiber Lo-t.'
Provide nraterial tirr Type l-C sedirncnt filter in accordancc rvith Subsection 221.02.C.
-'fenrporarl Silt Fcnce."'

228.02. IUaterials. I:or the tirst itenr listed in the tablc. delctc'"Nvlon"

230.01. Dcscription. l)elete "Bennuda"

230.02. Materials. De lete all ret'ercrrccs to "Bernruda'' liorn llris scction

231.04.C.(l). Planting Seasons and Weather Restrictions. ln thc lirst sentencc ot'tlrc second

paragraplr. replacc "suspend" n ith''Suspcnd".

317.04.4. iVlix Design and Proportioning. ln the bulletcd list. inscn "." belbre "Contprcssive

strength at 7 da1's".

3I7.0{.F. Acceptance.

o Deletc'tlre llrst paragraph.

. At the cnclol'the second para-eraph adcl"Failure to reaclt strength betn'een 600 psi [4.150
kPalancl2.000 psi [3.800 kPal sill result in rejectiort ol'thc rrork."

J17.06. Basis of Pavment. Delete thc'tlrird and tourtlr para-eraplts and Table 317:1. Replace rlith
the fbllou'ing: "ODOT Acceptance and Strcngtlr Pa1' Factors shall rrot be ttsed. I-'ailurc t() nlcet

criteria in Subsection -l 17.04.F rl'ill result in rejectiorr ol'thc u'ork."

{01.04.A.(l). Surface Elevation and Smoothness. Dclc'tc paragraplt. and replacc uitlr "Rcf'crto

the Clitl,of Tulsa Standard Specifications lirr Parerrrent and Briclge f)eck Srnoolhnc'ss."

9
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403.0{.A.(2). Seasonal Linritations. Dclete paragraph and Table -103:1. and replace rrith "The

l)epartment u'ill evaluate clainrs tbr extension of Contract Tinre in accordance u'ith Subsecticrn

108.07. rvhen tentperature and rreather linritations in Table 403:2 are tl()t nlet.

405.0{.C. Spreading and Finishing. ln the last paragraph. replacc'-ODOTBriclge Division" rvith
"Departrnent".

"t06.0{.F. Weather and Seasonal Limitations. Delete the second paragraph.

{10.0{.E. Aggregate Application Rate. Delete the third and fourth sentences. and replace s'ith
"The Contractor shall overlav thc detlcient area al no additional cost to thc Department."

.110.05. Method of l\Ieasurement. Delete text of section. and rcplace u'ith "The Resident

lingineer rvill rneasure conrpleted N'licro Surl'acing b1'the square 1'ard Isqtrare nteterl."

d10.06. Basis of Pa1'ment. Delcte all Pay ltenrs and Pa1' Units in thc table and replace u'ith the

lbllorving Pa1, Irent and Pay l.lnit: *MICRO SURFACINC. Square Yard [Square Meter]".

{l 1.03.C. Pavers. Aflter thc lirst paragraph add the tbllorving paragraph and Table 4l 1.03.C: l.
"Pavers shall be capable of placing a mininrum paving i,r idth in one ( l ) lift as shos'n in Table

4l I .03.C: I . Longitudinaljoints in the surface layer shall correspond rvith the locations indicated

in Table -l I l.0i.C:1."

Table 4l t.03.C: I

i\linimum Pating Widths
Roadrval'

Classilication
llinimum Paving \\'idth Location of

Loneitudinal Joints
Arterials one I l) ftrll lane rvidth .^\t cdges of traftic lanes

Non-'\ rtcrials onc-half (%) road rvidth At centerline of road

Trails atd bikc lanes full rvidth of traillbike lane At cdees of trailibike lane

.tt 1.03.F. l\{aterial Transfer Vehicle.

o In the fourth paragraph. replace "Bridge Division" u ith "Departrllent

o ln the sevenrh paragraph. replace .-500 ton [450 metric tonl" rvith " 100 ton [90 metric tt'rn]"-

{11.0{. Construction lVlethods. At the beginning of this sc'ction. add the tbllorving:

"Prigr to paving operarions. subrnit a paving plan indicating thc scqtlence of paving passes.

pass rr,idths. pass thicknesses. atrd rr'quested tenlporan' street closures.

'lhe contractor shall not drive enlpty or loaded trucks or ecluipnrent across nervlv pavecl areas

fbr the constructiolt periocl."

-ll 1.04.D. Control Strip Requircments.

o De lete the first paragraph.
. ln the second paragraph. replace "500 ton [1150 nretric tonJ" w ith " 100 ton [90 nretric ton]".
. f)elete the last paragraph- and replace n'ith "tf the initial asphalt control strip produces

failing results. nrake acljustnrenls to production and placetttcnt procedures. and repeat the

t0
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tcst process tbr a sccond control strip. lt'requirc'd. create additional asphalt control strips
on the shoulder until an acceptable ntixture is produced."

{l 1.0{.1. Spreading and Finishing.

o Alier the second sentence in the lirurth paragraph, add "Once paving bcgins the

Contractor should lrave sulllcient trucks available to deliver asphalt nratc'rials in a

continuous operation."

o After the fourth paratraplr. add tlre follou ing paragraph: "A leveling or "uedqe" course

ma.r, be required to establish the rccluircd cross-slope for thc firrished overlay. Adequate

transitions to side streets and drirervays nrust be provided. Pavin-g shall extentl to the

rcturns olall side strcets. Special consideration shoulcl be given to prcvent pondin,e at

side street interscctions."

{l 1.0{.J.( I ). General.
o Dclc'te the second paragraph. and replace n ith the fbllorr ing:

"Ensure longitudinal joints in the surface layer correspond rvith locations indicated irr

Tablc 4l 1.03.C: I .

'fransverse joints shall be kept to a nrinimunt. At a minimum. eaclr lane shall be

continuousll' laid rvithout cold joints either front intcrsection to intersection or a length

of 500 ft."

o Delele the last senlence in the last paragraph.

4l1.0{.K.(2). Acceptance. Delete the second sentence in the third paragraplr

4l l.0f.K.(2).(a). Layers At Least l% in [38 mml Thick.

. In thc second paragraph. delete the llrst sentence. and replace rvith "i\sphalt densitl'tests
tor cach lot uill be pcrlbnned at randont santple locations."

. Dclete Table 4l t:2 and the last paragraph in the section. and replace s'itlr the lirllorving:
"ODOT Pay Atljustnrents for Lot Densitl'shall not bc used. Failure ol'an1'sample
rvithirr the lor to reach density uithin 92.0 to 97.0 perccnt olthe Maxituutn
'fheoretical Densitl' u ill result in rcjection of the entirc lot. The Contractor shall

rentove and replace unacceptable lots at no additicrnal cost to tlre Departnrent."

4l1.04.K.(2).(b). Lavers Less Than I % in l.lOmml Thick. ln thc second paragraplr. replace "500

]rd2 [500 nrrJ" rvith "400 yd: [330 nr2]".

{l t.0{.N,(2).(a). Basis of Acceptance and Pa1'ment.

o ln tlre lirst paragraph.

o In tlre llrst sentence. deletc "and payment":

o Atler rhe tirst sentence. add the lbllorr'ing: "'l'hc' ltcsident Enginecr ntay also

consider otlrer characteristics. includirrg but not linrited to. palcmL'nt

smootltness."
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o In tlre secorrd paragraplt. delete the sec<xtd through the last s!'lllcrtc!'.

o Deletc'thc littlr through the last paragraph. and replace rvith "ODOT pay lactors fbr
derrsit;-. asphalt ccntent content. and air voids shall no( bc'used. l"ailure to reaclt densitl
of 92.0 to 97.0 percent of the lr{axirnunr'l'lreoretical Dcnsity'. asphalt ccrrlL'nt contcnt ol'
+/- 0.40 of .iob rnix tbrnrula. air voids grr;'ater than 1.5 deviation liom larget. or spccilicd
thickness ol'asphalt will result in rcjcctiorr ol'the entire lot. l'hr,'Contractor shall relttove

and rcplacc unacceptable lots at no additional cost to the Dcparttllclll.

4l1.0{.N.(2).(b). Resident Engineer's Acceptance Procedures. Dcletc tlte secottd paragraph.

the bulleted list. and'l'able 4l l:4: replacc rrith "'ilre Resident E,nginecr nral'perlornr varyinu

anlounts of sanrpling and testing per lot irr accordatrce rvith the Citl'trl"l-ulsa Acceptance

SanrplingiTesting Standard Specifi cations."

{l1.06.8.(2). Asphalt Binder Price Adjustment (.ABPA). Dcletc thc last paragraph. and replace

rvith "ODOT rr'ill establish rhe Monthlv Asphalt Binder Price lndcx cach ntonth and post the

intbnnatiqrr lq thc ODOT s'ebsite at http:/irvu'u.okladot.statc.ok.us/contractadmir"rpdl's/trindcr-
index.pdt'."

{14.02. Materials.

o f)elete "Fll' Ash" trom Table.
o At thc c'nd ol'tlre section. add the tirllon'ing:

"F11, Ash is not allos'ed in an1' concrcle ntixture unlcss othcrs ise specitied in thc' Plans

or Spccial Provisions."

{l{.03.8. Placing antl Finishing Equipnrent. Alier the tirst scrrtcnce. add the lbllosing: "ll-

paving is not pertbrnrcd [r1 a slip tornr pa\,cr. a hand vibrator shall bc rcqrrired."

.t14.04.R. Acccptance of Pavement. Dclctc texl of'section. and rcplacc' rvith tlre lirllorving:
"ODOT pav l-acrors shall not be used. Failure to rcach the gradation specificd. air content ol'4.5%

t<'17.5o/o.ortargctstrcngthofthernixdesignlr.illrestrltinrejectitlntlfthecntirelot.Failurcto
prpvide pa\.enlcnt thickness equal to or greater rhan *'hat is specilicd u'ill result in rejectitln ol'the

entire lot."

{1.t.0{.R.(a). Engineer's Acceptance Procedures. [)elete te.rl ol'section and Tablc 414:2.

Replace n,ith "Rctl'r to Citl' of Tulsa Acceplance Santpling/Testins Standard Specitications."

{14.06. Basis of Pa1'ment. Delete the last scrltcrlce in this scction-

509.06. Basis of Pa1'ment.

. Delcte the scctxrd through rhe t'ilrh paragraph and'fable 509:7. lleplacc s'ith the follos'ing:
"ODO'I' par lhctors lor strength and air contcnt shall not bc trscd. Failure to rcaclr tlrc

specitied strc'ngth or the target air c()ntcnt u,ithin a der iation of I .5% rvill result in rc.icctiorr

oi'tlrc rrt,rk. ('hcck any outl)ing concrctc cylinclcr brcaks and air cntrainnrc'nt tcsts in

accordancc rvith ASTM E 178'l'ablc l. tlpper l0% Signiticarrcc l-evel"'
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a ln the sixtlr paragraph. revise the first scntence to recitc"'lltlrc cr)ncrete is rejccted b1'the
Engine.-r. thc Contractor ma)' clcct to core tlre represented c()ncrete at no additional cost ttr
tlre Departnrent."

515.04.C. Sampling and Testing of Bridge Decks and Approaches. Delete the l'irst paragraplr

and bulleted list. Replace rvith "Ref'erto C'it1'olTulsa Acceptancc Sarnpling/Testing Standard

Specifications lirr krt sizr,'."

515.0{.D.(2). Bridgc Decks and Approach Slab Surfaces.

o ln lhe llrst paragraph. deletc'the third sentence.

o Deletc secliorrs (a). (b) and (c).

o Add thc l'ollorr ing:

"'l'hc pcrcentagc ol'absorption (using test results lionr Ol'lD t,-39 shall be lcss than or
equalto 1.0. Thedepthol'penelralion(usingtestrc'sultslionrOHDL-10)shall bc

grcatcr tlran or equal to 0. I 5 inchcs. lf absorption and pe nctration requirenrenls arc

not ntet. reappll' penetratine rvater rcpellent at no additional cost to the Departmcnt

unlil rc'quirenlents are tllet."

516.02.C. Casings.

o ln the l'irst scntence ol the third paragraph. add the uord "liccnsed" aftcr "Registerecl

Prot'essional Engineer'.
o ln the krurth paragraph. delcte tlrc' second senlence. and rcplace u'ith "Lise perl'nanent

interior casings in accordancc u ith ASTM A760 and AASII'l'O N'136."

516.0J.C.(7). Concrete Acceptance. Delete the second antl third sentence. Replace uith the

tbllou,ing: "ODOT pa1.' t'actors tbr concrctc strength shall not be used. Failure to reach thc spccilicd

strc'ngth u'ill rcsult in rcjection of the \\ork."

610.0{.F. Tactile \\'arning Device. Dcletc tcxt ol'section. and replace rvith the lbllou ing:

"lpstall tactilc rvarninq der,ices irr accordance rrith llte tnanulhcturer's speciticatiolts and the

Citl'of 'Iulsa Standard Dranings. 'l'actile Warning Devices shallconsist of Cast-ln-Place
'factile Panc'ls in accordance rvith 7-1-1.1. "'l'actile \\'arning Device N4aterial".

'l'actile panels slrall be cast into tlrc rvet concrete. Surt'ace applied products shallnot lrc

allorr,ed.'l'lrc. panels slrallextend thc lullr"idth of the rantp or landing arL'a arld shallcxtcrrd a

nrininrunr of'ts,r'r (2) fbet in tlre direction ot'pedestrian travcl. Pancls shallbe placcd

pc-rpeldicular ro the direction ol'trarc'l unless speciticalll' notcd otherrr'ise or approved bl the

Engineer prior to installation.

All construction shall nteet current ADAAG and PROS'A(i (iuidelinc-s."

6l1.01. Descrilltion- ln tlrc lirst sentcncc- dclctc ". brick ttlasonn-

6l1.02.A. General.

o Dc.lete "('lav Urick" and "Corrcrcrc' Brick" fionr thc tablc ol'tttaterials

r3

15



o ln the second paragraph. delete "brick masonry or''-

6t 1.04.8. Clal' Brick or Concrete Brick. Delete section.

615. Sanitary Scrver Pipe Conduits. Deletc section.

616. Water Pipe and Fittings. Deletc'section.

623. Guardrail and End Treatments. Revise the section title to recite "Guardrail. End
'l-reatments. and lmpact Attenuators".

623.01. Description.

. ln bulleted list, add the itenr. "Guardrail lnrpact Altenuators".

. ln the last sentence of the last paragraph. after "Ensure tlre GETs". add "and Guardrail
Inrpact Attenuators".

623.0I. Construction Methods, Add the fbllos'ing subsection:

"623.04 H. Guardrail Impact Attenuators

Ensure experienced workers f'abricate and install guardrail impact attenuators as slrorvn on

the Plans.

Construct guardrail impact attenuators rvith certilied, crash tested hardrvare. Ensure

NCHRP 350 TL-3 certification for substituted hardrvare and that the product appears on the

Tratllc Engineering Division's Qualil'ied Product List (QPL). Obtain the Resident

Engineer's approval of substitutions before installation."

623.06. Basis of Pa1'ment. Add Pay ltem "(J) Guardrail Impact Altenuator'with a Pal'Unit of
"Each".

621.01. Description. In the bulleted list. add the bulleted item, "Fence. Other (Like Kind)."

621.02.lVtaterials. ln the table. add the Material- "Fence. Other (Like Kind)" u'ith Scction or

Subsection of"732. I 0".

624.06. Basis of Payment. Add Pay ltenr. "(H) Fence. Other (Like Kind)" rvith a Pay Unit of
"Linear Foot IMeter]".

612.06. Basis of Payment. ln the table. for both Pay ltems. delete the Pay Unit ol"'Lump Sunr".

and replace with "Each".

701.01.8. Cement Substitution. Delete text of section. Table 701:2, and Table 701:-3. Replace

rvith "Cement substitutions shall not be used in concrete tnixtures-"

701.19.A. General. Controtted Lorv-Strength Material (CLSM). ln ths'tirst sentcnce. delete

"llv ash.".

t4

3s



701.19.B. lllix Design. ln the table, delete the N4aterial. "Fly Ash .

702.01.A. General. ln the second paragraph
o Delete the lirst sentence. and
. ln the last sentence. delete "PCCI fiorn one sourcc (pou,er plant) and''.

702.0t.8. Requirements for Portland Cement Concrete Use. Dcletc section.

702.02. Slag Cement. Delete section.

702.03. Cement Kiln Dust. Delete scction.

702.01. Silica Fume. f)elete section.

708.04. Composition of Mixtures. ln Table 708:6. untler "Other Mixture Requirenrents", add a

row as follorvs:

711.06.D.(l). Acqvlic Emulsion Pol-vmer. ln the second sentence. alicr "J-l percent b1"'. delete

"rveisht [nrass]". and replace u ith "total s'ei*qht of the acrylic emulsion poll'mer."

7t9.04.A. Description. ln the second sentence. afier "Type lll" add ", Type IV. or'l'ype lX".

7I9.05.C. Material and Application. ln thc tirst senterrce. delete "baking screen enanrel or''.

719.05.E. Tests. ln the first sentence revise "Ensure screening enantel. stencil pastes. and process

inks" to recite .'Ensurc stencil pastes and process inks".

726.02. Flexible Conduits. ln Table 726:3-under Nonnretallic conduits-culverts. lbr ('orrugated

Polypropl.'lene Pipe. delete the requiremenl foT "AASHTO t\'1330". and replace rvith "COT 215".

732. Materials for Guardrail, Guide Posts, Bridge Rail, Miscellancous Railing, and Fences.

Add the fbllorving subsection:

"732.10 Fence, Other (Like Kind)
Provide fence. other (like kind). in accordance uith contract documents."

733. Miscellaneous Materials. Add thc follorving subsc'ctiott

"733.1 Tactile Warning Device Matcrial

S2 S3 S{ 55 / RIL s6

Asphalt Cement

llbr Non-Arterial
paverrrerrts only)
o% ol'mix mass

5 .0 :6.0 >6.0/NA
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Pror,ide cast-in-place lactilc panels to be'embedded into wet cc)ncrL'te. Surface applied
products are nol allou'ed. 1'he panels shall nreet the sizc and spacing rcquirements slrorvlr in
the plans or the City of Tulsa Standard Drau'ines.

The tactile pancls shall bc cornposed of cast iron or vitritled pol.'*nrer conrposite rnatcrial. l'he
color of'thc tactile pancls shall conrply with ADAAG and PRO!\'AG color contrast
requirenrents. Vitrit'ied poll,nrer conrposite panels shall be 1'ellorv and conlbnn to Fcderal

Color No. ,1353{t. The color shall be lronrogeneous throughout the product. An1' variations in
color shall bc approved by the Enginecr prior to installation.

'l'actile pane ls shall nreet current ADAAC and PROWAC Guidelirres."

735.01. Sodding and Sprigging l\laterials. Within subscctiorrs A. B and C'. delete lhe rvord
"Bcrnruda".

735.01.8.(l). Solid Slab Sod. At the end ol'the first paragraph add'-Nylon nresh shallnot be

allon'ed in solid slab sod."

7{0.01. Materials.

. Delete the llrst three paragraphs.

. ln fburth parasraph. dclete "alunrinurn sheet material". Replace rrith "louvered aluminum
birckplates".

o At the end of the titih paragraph. add "Retroreflective sheeting slrall be'2 inches rvide and

artached to the front perinreler of tlre backplate. Retrorellective sheeting shall be

fluoresccnt 1c-llos'."

710.02. Finish. Alier "Ensure the backplate is" add ''tlat"

801.01- Description. Delete the second paragraplr. Replace rvith the fbllos'ing:
"'l-he contractor shall obtain the necessary pcnnits for electrical inspection on all signal and

lighring s'ork. Elc'ctrical inspcctions shall include all electrical equipnrcrtt. enclosures.

devices. cablcs. conductors arrd racerval's as det'ined b.v- the NEC. High or lorv voltage shall

bc. installcd. rnaintained. connr'cted orrcmovcd b1'a State ol'Oklahonta licensed Elcctrical
contractor. Allrvork shallnreet the requircrnents of the NE('. The City of 'fulsa shallreser\:e
rhe ri_eht to del'ine u'orknranlike nlanner. Protrlof licensc shall be carried on person at all
tinres and be available to Citl ol'Tulsa pc'rsonnel uporl request per Title I 58- Construction

Industries Board Chaptc'r-40 Subchaptc'r ll-2(aX9).'fhc Contractorsltallcontact Citv ol'

Tulsa Traf tlc Operations to obtain the address needed to obtain the pernrit."

801.0{.A. General. Replace all ret:rences to "60-c1'cle" rrith "60 hertz".

802. Electrical Conduit. Deletc section

803. Pull Boxes and Ground Boxes. Dclete section.

E0.1. Concrete Footings. Deletc section
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805. Removal of Traffic ltems. Delete section.

806. Poles and Mast Arms. Delete scction.

807.02. Materials. ln the second sentence of'the second paragraph. replace "plastic" sith
"hardened, tanrper-pnrol".

807.06. Basis of Payment. ln the last paragraph. replace "plastic" n'ith "hardened. lanrper-prool-'.

809. Luminaires. Delete section.

810. Pou'er Supplies. Delete section.

8l t. Electrical Conductors Highrva-v Lighting. Delete section.

813.02. Materials. In the lirst t\yo sentences ol'the first paragraph- after "(2) hardcopic's" add "and

one ( I ) electronic (pdf) copy".

8 13.02.A. Structural Design.

o In the second sentence of'thc' lirst paragraplr, delete "corrosion-resistant (stainless or
galvanizcd steel. or aluminunt)". Replacc' w ith "galvanized steel".

o In the eighth para-eraph. after "Provide the lirllorving lunrinaire ring suspensions as required

by the Contracl:". add "(Only top latching s)'stenrs are allou'ed-)".

813.0f. Construction Methods. In the tirst para*eraph. delete the third sentence and replace u'itlt
"submir to the Residenl Engineer one ( l) electronic (pdl) copl' and at least live (5) hardcopies per

project or one (I) copy pcr device."

825. Traffic Signal Controller Assenrbll'. Delctc' section.

82?. Solid-State Flashing Controller- Deletc scclion.

828. Vehicle Loop Detector and Loop Detector Wire. Delcte sectior.r.

830. Pedestrian Push Button. Delete section.

831. Traffic Signal Heads. Delete section.

832. Optically Programnred Adjustable Traffic Signal Heads. Delete section.

833. Traffic Signal Backplates. Deletc section.

83{. Electrical Conductors for Traflic Signals. f)elete section.

850. Signs. Delete section.

l7
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851. Galvanized Steel Sign Posts. Delete section.

855.04.8. Application of Markings. At the end of the tirst paragraph. add "Renrove temporary
markings and rellective tabs prior to installing permanent nrarkings."

856. Traffic Stripe (lVlulti-Polvmer). Dclete section.

858.04. Construction Methods- At the end of the second scntence ol'the first paragraph. delete
"rnaker". and replace u'ith "marker".

880.02.8.(5). Warning Lights. In the first sentence. deletc ''6F-7OF", and replace rvith "6F.83".

880.05.8. Lump Sum Pay ltem. At the beginning of the second paragraph. revise "lf additional

and conrpensation" to recite "lf additional compensation".

Section 2. REPEAL OF CONFLICTING ORDINANCES. fhur ull other ortliruuces
or parts of <trdinunc'es in conllict herev'ith be and lhe .stnne ure ttott'expressly repeuled.

Section 3. SEYERABILITY. !/'uny seclion, suh.section purugraph, xbparagruph.
sentcnc'e, clause or phrusc of this ordinanc'e shull be declured inwlid .for uny reu.sor?

nluilsoevcr, such tlecision shull not uffec't the remuinit?g portions of thi:; onlinance, *'hic'h shull

remoin in -fiil\ -/brc.c od effec't, and lo this entl the provisions of thi.s orclinanc'e ure herebv

declured b he severahle.

Section 4. EFFECTIVE DATE. This onlinunce shull he elJbcrit'c on .luly I, 2021

JUN 0 2 2021
ADOPTED by the Council:

Date

Chair the

OFFICE OF THE MAYOR

Received by the Ma1'or at

Date Time

G.T. B1'nunr. May-or

r8

Secretary

T'
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APPROVED by the Mayor of the Cit1, of Tulsa, Oklahoma JUNO9 M{
Date

Time

AfiEST:

APPROVED:

lerk

C Attorney

OE-Jr15
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SPECIFICATIONS

A. Oklahoma Department of Transportation Standard
Specifications for Highway Construction, 2019 Edition as
modified by Ordinance24616, shall be used on this project
including Section 100-General Provisions.

B. City of Tulsa, Public Work, Engineering Division, Construction
Specifications - March 2022 are incorporated herein as if fully
set forth and are on file, including all revisions posted on
internet prior to bid opening, with the Public Works
Department, Engineering Division, 175 E.2nd Street, Tulsa,
Oklahoma or access on the internet at:
https://www.citvoftulsa.orq/qovernmenUdepartments/public-
works/enq i neeri nq-services/specifi catio ns-checkl ists-and-
details/

Rev.03/03/16
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SPECIAL PROVISION
SUPPLEMENTAL CONTRACT REQU I REMENTS

PROJECT NO. TD-23-OOO3 TRAFFIC SIGNAL
N. PEORIA AVE. & MOHAWK BLVD.

Successful Contractor shall return fully executed contract documents
(including bonds and insurance) to the City of Tulsa, Contract
Administration Section 175 E.2nd Street, Ste. 261 , OK741O3
within two (2) weeks after bid opening.

lf the successful Contractor can provide proper bonds and insurance and
the contract is executed, the Pre-Construction Conference for this project
will be held within eight (8) weeks after bid opening.

SCR.1



SPECIAL PROVISIONS

TNSURANCE REQI.NREMENTS

In reference to Ordinance No. 24616 Adoption of State Specification for Highway Construction, Section

107.12 shall be modified as follows:

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this Contract, policies

of insurance issued by an insurer authorized to transact business in Oklahoma in minimum amounts as set

forth below or as required by the laws of the State of Oklahoma. The CONTRACTOR shall also furnish

an Owner's Protective Policy in the same amounts naming the Cify of Tulsa as the assured, issued by the

same insurance company as the CONTRACTOR'S liability coverage and indemnifuing the City of Tulsa

against any and all actions, claims, judgments or demands arising from injuries of any kind and character

sustained by any person or persons because of work performed by the CONTRACTOR.

General Liability Insurance with a bodily injury and properly damage combined single limit of not less

than $1,000,000.00 for each occurrence.

Employer's Liability and Workmen's Compensation in the amounts as required by law.

The CONTRACTOR shall provide proof of such coverage:

(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and

(b) BV submitting updated Certificate(s) of Insurance with each and every subsequent request for
payment. The Certificate(s) should show that the policies are current and should be dated within 30 days

of payment request.

The CONTRACTOR shall not cause any required insurance policy to be cancelled or permit it to lapse. If
the CONTRACTOR cancels, allows to lapse, fails to renew or in any way fails to keep any required

insurance policy in effect, the City will suspend all progress and/or final payments for the project until the

required insurance is obtained. Further, a CONTRACTOR who fails to keep required insurance policies

in effect may be deemed by the City to be in breach of contract, ineligible to bid on future projects, and/or

ineligible to engage in any new contracts.

The Conftactor shall execute and fumish a Statutory Bond for the protection of laborers, mechanics, and

material men in a sum equal to one hundred percent (100%) of the contract price.

The Contractor shall execute and furnish a Performance Bond in a sum equal to one hundred percent

(100%) of the contract price.

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one hundred percent

(100%) of the contract price.

Prior to doing blasting, the Contractor shall furnish a Certificate of lnsurance, which shall certify that any

damage caused by blasting is within the coverage of the Contractor's liability insurance to the full limits

thereof.

All bonds and insurance must be executed by a company licensed to do business in the State of Oklahoma

and must be acceptable to the CitY.
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SPECIAL PROVISIONS GENERAL

Work Days: All work to be completed within 90 calendar days for the Base Bid.

No work shall be done between the hours of 6:00 p.m. and 8:00 a.m., nor on
Saturday, Sunday, or legal holidayswithoutthe priorwritten approvalor permission
of the Engineer in each case, except such work as may be necessary for the proper
care, maintenance, and protection or work already done, or of equipment, or in the
case of an emergency.

Traffic Control: All work shall be done in cooperation with the City to establish,
install, maintain and operate complete, adequate and safe traffic controlduring the
entire construction period. Barricades, signs, lights, flags and all other traffic
control devices shall meet the requirements and specifications of the Standard
Drawings entitled "Typical Applications of Traffic Control Devices" and shall be
approved by the Traffic Engineer of the City of Tulsa. Two-way traffic shall be
maintained at all times, unless otherwise approved by the Engineer. All
contractors shall contact the City of Tulsa Traffic Engineering Section before
removing or replacing traffic devices, detector loops and street signs. A traffic plan
must be submitted for any temporary street closure at least 2 working days prior
to planned closing.

Contractor shall provide an acceptable 10' straightedge for this Project. All
transverse joints shall be straight edged and approved by the Engineer. Surface
elevations will meet ODOT 401.04 and all other contract requirements.

The Engineer may do quality assurance testing in addition to that performed by the
Contractor. The Engineer or a testing laboratory designated by the Engineer will
do any testing for quality assurance. The City will pay all costs of quality
assurance.

Full depth sawing of patches is required. This area to be removed shall be marked
by the Contractor under the direction of the Engineer. The Contractor will provide
personnel and equipment for marking of the patches as directed by the Engineer.
Cost of full depth sawing shall be included in bid item for patching areas.

Areas to be patched shall be delineated in a straight-line geometric pattern. When
completed, the patch shall be level and provide a smooth riding surface. Portland
Cement Concrete patches will be protected from all traffic for a minimum period of
24 hours before removal of protective devices. No open excavations will be left
overnight.

All asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the Engineer.

3

4

5

6

7

8
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Contractor will be required to employ the use of an Automatic Grade Referencing
System. The equipment shall be capable of accurately and automatically
establishing grades along each edge of the machine by referencing the existing
pavement by means of a ski or joint matching shoe, orfrom an independent grade
control. Minimum length of ski shall be 40'.

10 Prior to application of tack coat, the street shall be blown clean with compressed
air to the satisfaction of the Engineer.

11 The tack coat must be uniformly distributed and adequately cured prior to
beginning the overlay.

12. Contractor shall be responsible for cleanup and/or removal of any excessive over
spray of any tack coat material to the satisfaction of the Engineer.

13 Debris from routing of cracks and cold milling shall be swept and vacuumed from
the street to the satisfaction of the Engineer.

14. Contractor will be responsible for preparation and distribution of a written notice to
residents within 48 hours of beginning milling and overlay operations. Costs
associated with this requirement will be included in other items of work.

15. Contractor shall provide a continuous work effort towards total completion of the
work in an area prior to moving to a different location.

16.

17.

18

19

20

No masonry structures shall be used in street right of way. Either precast or cast-
in-place structures shall be used.

No lifting holes will be allowed in any reinforced concrete pipes or reinforced
concrete boxes.

No fly ash is allowed to be used on this project.

The Contractor certifies that it and all of its Subcontractors to be used in the
performance of the Contract are in compliance with 25 O.S. Sec. 1313 and
participate in the Status Verification System. The Status Verification System is

defined in 25 O. S. Sec. 1312 and includes but is not limited to the free Employee
Verifi cation Prog ram (E-Verify) avai lab le at www. d hs. q ov/E-Ve rifv.

Driveways. Access to properties and businesses adjacent to the right of way must

be provided and maintained at alltimes unless othenruise directed/approved by the
Engineer. The Contractor will contact the business or property owner at least 5
days in advance of any driveway closure. Driveways and patches in front of
driveways, which are removed, shall not be lefi unusable overnight. lf concrete

cannot be placed the same day as removal, the Contractor shallfurnish screening
or other suitabte aggregate material to maintain temporary access until concrete
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can be placed. The cost of placing and removing the materialfortemporary access
shall be included in the pay item for Concrete Driveway (High Early Strength).
Failure to leave any driveway usable willsubjectthe Contractorto a $1000.00
per day fine for each and every calendar day that the driveway remains non-
useable. The only exception for a driveway to be non-useable is to allow for curing
time for concrete. Cure time will not exceed 48 hours.

21. Driveways in excess of 18-feet in width shall be constructed in half-sections and
access shall be maintained at alltimes.

22 Contractor shall prepare and present a schedule and plan for lane and driveway
closures throughout the project. The Contractor shall include in the plan, driveway
signage for local business access. Payment for signs will be included under the
pay item "signage for Local Business Access" and will be paid for by the square
foot. Coordination with the City of Tulsa and local business operators shall be
required before a driveway schedule and plan is approved.

Contractor shall coordinate with the City of Tulsa and local business operators to
identify opportunities to perform weekend or "after business hours" construction on

driveways to minimize impacts to the area.

23

24. Local and through traffic shall be maintained at alltimes through the project unless
otherwise permitted by the Engineer. All public and private streets shall be

accessible at all times. All detours, horizontal traffic movements, etc. are directly
related to the sequence of work; therefore, the Contractor shall proceed with his

construction operation in conformity with the details shown on the plans and as
required by this special provision.

25 Traffic must be handled appropriately through the entire project during construction
and it shall be the responsibility of the Contractor to provide for the safety and

comfort of the traveling public at all times. The Contractor shall be required to give

the traveling public at least five (5) days advance notice of any lane and/or street
closures.

26 The Contractor may propose/recommend modifications to the sequence of work
for consideration by the Engineer. Any major recommended modification by the
contractor shall include any changes to the various pay items, impact to traffic, and

effect of overall project in time and cost, etc. The Contractor shall not proceed with
any construction operations based on a revised phase/sequence until the
Contractor obtains wriften approval from the Engineer.
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27 Two lanes shallremain open to traffic, one in each direction, throughout allphases
of construction, unless otherwise approved/directed by the Engineer. Left tum
lanes shall remain open to traffic throughout all phases of construction, unless
otherwise approved/directed by the Engineer. Transitions from pavement
elevations through construction areas to access driveways or intersections shall
be the Contractor's responsibility. Contractor shall maintain signs and markings
on a continuous basis.
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SPECIAL PROVISIONS
TIME FOR COMPLETION

The work shall commence within ten days from and after the date of a written
work order from the City. The Contractor agrees that the work shall be
prosecuted regularly, diligently and uninterruptedly at a uniform rate of progress
so as to ensure completion within the number of days after the day on which the
work order is issued. lf the Contractor shall fail to complete all work within the
time specified, then the Contractor agrees to pay the City, not as a penalty, but
as liquidated damages for Breach of Contract, the Sum of Two Thousand Five
Hundred Dollars ($2,500.00) for each and every calendar day for failure to
complete all work within the time specified. The said amount is fixed and agreed
upon because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the City would in such event sustain. lt is
expressly understood and agreed that the said time for completion of the work
described herein is a reasonable time for the completion of same.

lf the Contractor shall fail to complete reconstruction of a segment of roadway
within thirty (30) days of beginning the reconstruction operation, then the
Contractor agrees to pay the City, not as a penalty, but as liquidated damages for
such breach of contract, the sum of Two Thousand Five Hundred Dollars
($2,500.00) for each and every calendar day of failure to complete the work after
the specified time. The said amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and ascertaining the actual
damages the City would in such event sustain. This time constraint applies only
to roadways to be reconstructed and includes all subsidiary work items required
to complete the reconstruction. Subsidiary items not required to complete the
reconstruction are not subject to this time constraint.

lf the Contractor shall fail to complete overlaying of any separately milled

segment of roadway within twenty (20) days of beginning the milling operation,
then the Contractor agrees to pay the City, not as a penalty, but as liquidated
damages for such breach of contract, the sum of Two Thousand Five Hundred
Dotlars ($2,500.00) for each and every calendar day of failure to complete the
work after the specified time. The said amount is fixed and agreed upon because
of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages the City would in such event sustain. The City will authorize when
milling is to be done based on weather conditions. This time constraint applies
only to segments to be milled and includes all subsidiary work items required to
complete the overlay. Subsidiary items not required to complete the overlay are
not subject to this time constraint.

The Contractor shall commence work within 24 hours of traffic control devices
being established at the project location. lf the Contractor shall fail to commence
work within 24 hours of traffic control devices being established at the project

2
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location, then the Contractor agrees to pay the City, not as a penalty, but as
liquidated damages for such breach of contract, the sum of One Thousand
Dollars ($1,000.00) per lane for each day of failure to commence work after the
specified time set forth. The amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and ascertaining the actual
damage the City would in such event sustain.

Within 14 days after Bid Opening and prior to Award of Bid the successful
Contractor will be required to furnish the Engineer with a progress schedule, in a
format approved by the Engineer, setting forth in detail the procedure he
proposes to follow, and giving the dates on which he expects to start and to
complete separate portions of the work. lf at any time, in the opinion of the
Engineer, proper progress is not being maintained, such changes shall be made
in the schedule of operations, which will satisfy the Engineer that the work will be
completed within the period stated in the Proposal. Monthly progress meetings
will be conducted to maintain coordination between all project entities.

The Contractor will be required to provide a full-time, onsite English speaking
superintendent for this Project for direct contact with City and coordination of
subcontractors. A working foreman is not acceptable as a project superintendent.
The superintendent shall be required to be present at the work site whenever the
Contractor or subcontractors are performing work. The superintendent shall be a
representative of the Contractor with the authority to make decision. lf the
Contractor shall fail to provide a non-working superintendent on a day when work
is being performed, then the Contractor agrees to pay the City, not as a penalty,

but as liquidated damages for such breach of contract, the sum of One
Thousand Dollars ($1,000.00) for each and every calendar day of failure to
provide a non-working superintendent at the work site. The said amount is fixed
and agreed upon because of the impracticability and extreme difficulty of fixing
and ascertaining the actual damages the City would in such event sustain.

It is further agreed that time is of the essence of each and every portion of this
Contract and the specifications wherein a definite and certain time is fixed for the
performance of any act whatsoever; and where under the contract an allowance
of additional time for completion of any work is made, the new time fixed by such
extension shall be of the essence of this Contract.

Should the Contractor be delayed in the final completion of the work by any act
or neglect of the City of Tulsa, or of any employees of either, or by strikes,
injunciions, fire or other cause or causes outside of and beyond the control of the
Contractor and which, in the opinion of the Engineer, could have been neither
anticipated or avoided, then an extension of time sufficient to compensate for the

delay as determined by the Engineer, shall be granted by the City, provided

however, that the Contractor shall give the City and the Engineer notice in writing

of the cause of the delay in each case on the Extension of Time Request Form

enclosed in these documents, and agrees that any such claim shall be fully

6
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compensated for by an extension of time to complete performance of the work
included herein.

The Contractor shall submit the Extension of Time Request Form with each
partial payment application. Failure to submit the Extension of Time Request
with a partial payment application shall constitute a complete waiver of any claim
for time extension for the period covered by the partial payment.

Extension of time may be granted for delays caused by unsuitable weather.
Extension of time will not be granted for delays caused by ground condition,
inadequate construction force, or the failure of the Contractor to place orders for
equipment or materials a sufficient time in advance to ensure delivery when
needed. Any extension of time by the City shall not release the Contractor and
surety herein from the payment of liquidated damages for a period of time not
included in the original contract or the time extension as herein provided.

Failure to complete project within specified time, as set forth in the Contract, may
be grounds for disqualification for future consideration for contracts with the City
of Tulsa.

Final Acceptance of the Project will be in strict accordance with ODOT
Specification 105.17- Project Completion and Acceptance and ODOT
Specification 104.10- Final Cleaning Up and defined as "The date on which the
Request for Action (RFA) for final payment has been signed by the Mayor of the
City of Tulsa."

Contract Evaluation forms will be compiled by City staff upon completion of this
Project to provide a record of the Contracto/s performance for use in subsequent
projects.

10
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SPECIAL PROVISIONS
FOR ADJUSTMENT OF ROADWAY UTILITIES

Contractor is to remove the rings and covers of manholes and water valves and
the frames and grates of single grate drop inlets and double grate drop inlets. lf
these items are to be reused, the Contractor is to mark, store and protect these
materials for later placement in the exact orientation existing at the beginning of
the Project. After removal of these obstructions, the Contractor shall place over
each hole 5/8" thick steel plate cut to the proper size as directed by the Engineer.
After placement of steel plate, the hole shall be filled with compacted asphalt to
the established street grade. lt shall be the Contractor's responsibility to make
the necessary measurements to ensure that all utilities can be easily located
after overlay. After the overlay the Contractor shall raise the utilities to the new
grade.

Manholes and inlet basins shall be raised or lowered as required by using a solid,
continuous layer of bricks and mortar. The upper portion of manhole or basin
shall be removed as required for correct raising or lowering adjustment. lf
existing basin or manhole walls are concrete, the Contractor may dowel apron
into wall in lieu of removing the upper portion of wall. Dowels shall be X4, at 1' -
0" O.C. grade 60 steel.

All existing l-beams on double or triple grate frames shall be re-established under
grates.

Where basins or manholes are covered for construction or other purposes, curbs
shall be marked with green paint.

Silicone construction joint material per Public Works Standards shall be used

where concrete aprons meet existing or new concrete pavement. Bituminous
construction joint material per Public Works Standards shall be used where
concrete aprons meet existing or new asphalt pavement.

The Contractor shall place a minimum /r" thick flexible gasket bitumastic sealant
material in two concentric rings, along the inside and outside edge of the top of
the manhole prior to reinstalling the frame. The gasket shall be E-Z STIK Butyl

Rubber Sealant, PRO-STIK Performed Joint Sealant or equal. The material shall

be able to withstand hydrogen sulfide and other corrosive gasses. After the frame
has been set, a normal Tz coat of trowelable bitumastic joint sealant shall be

applied to the entire outside circumference of the manhole. The sealant shall be

applied from the top of the lower flange down a minimum of 6" below the frame
connection. lt shall then be wrapped with a 6 mil plastic to protect against

damage from backfill. The trowelable material shall be Joint Mastic Sewer Joint
Compbund or equal. The cost of the material and labor associated with installing

it shall be included in the price bid for manholes, adjust to grade.

2.
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SPECIAL PROVISIONS
FOR BIKE PATH MARKINGS

This work shall consist of the construction of bike path symbols in reasonably close
conformity with the Plan Details for "Bike Path Symbol", "Bike Path Callout", or as
established by the Engineer.

Materials shall be 3M, Series 380 High Performance Tape and Epoxy, Stamark Contact
Cement E44-T. Methods of Construction shall meet ODOT specifications 711.05,
711.07, and 858.04 of the standard specifications.

Construction of bike path symbols will be measured by each complete symbol and shall
be paid at the Contract unit price for:

BIKE PATH MARKINGS EA

Which will be full compensation for performing the work specified and the furnishing of
all materials, labor, tools, equipment, and incidentals necessary to complete the work as
specified.

BPM.1



SPECIAL PROVISIONS
FOR COLD WEATHER CONCRETE CURING

Placement of asphalt on street cut repair sections of cold weather concrete or opening
of street cut repair sections of cold weather concrete to traffic shall be allowed when the
concrete achieves a compressive strength of 3,000 pounds per square inch (psi).
Construction equipment loads shall not be applied to the concrete repair section until
the 3,000 psi compressive strength is achieved.

cwcc-1
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SPECIAL PROVISIONS
FOR COLD WEATHER CONCRETE PLACEMENT

When early traffic placement on a repair is required, the following guidelines are
provided as a minimum to assure required strength during cold weather. The
Contractor is responsible for the protection and quality of concrete placed during
all weather conditions. lf circumstances occur which preclude following these
guidelines, lower early strength may result in delays in opening areas to traffic as
desired.

lce, snow, and frost must be removed from the cut prior to placement of
concrete. Concrete should not be placed on frozen subgrade. Removal of
frozen subgrade will be paid as unclassified excavation.

Fresh concrete temperatures shall be a minimum of 50"F and a maximum of
90'F at time of placement. Hot mix water and preheated aggregate may be
necessary to accomplish the minimum temperature during extremely cold
weather. The minimum ambient temperature at time of placement should be at
least 30"F.

lnsulated 'blankets should be placed immediately when average daily
temperatures are below 50"F or when minimum ambient temperatures are
anticipated below 40'F during the curing period and left in place until opening to
traffic. lnsulated blankets shall be MA KA closed cell insulated blankets or
approved equal. The insulated blankets shall have a minimum R-value of 2.

Cost of insulated blankets shall be included in the price bid for the concrete
where they are used.

Strict compliance with mix design slumps must be achieved to reach early
strengths. "Drying out" of excessive slump mixes will not be allowed to reduce
the slump.

All cold weather practices also apply to cementitious backfill material, except that
blankets will not be required.
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SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION

OF HANDICAP RAMP

This work shall consist of the construction of concrete handicap ramps in reasonable
close conformity with the location, lines and grades shown on the Standard Drawing for
"Typical Curb Ramp" or established by the Engineer.

Materials and Methods of Construction shall meet ODOT specification 610.02 and
610.04 of the standard specifications.

The subgrade for ramps shall be compacted to a density of 90% standard density for
depth of 6".

The minimum thickness of concrete on any portion of the ramp shall be 6" except in that
portion of the ramp which extends over the pavement, which shall be 8".

The handicap ramp shall be flush where it meets the street. This will supersede the
standard drawing.

The handicap ramps shall be installed according to City of Tulsa Standard Drawing No
790-Standard Sidewalk Ramp.

Construction of handicap ramps will be measured by each ramp and shall be paid for at
the contract unit price for:

HANDICAP RAMP EA.

Which shall be full compensation for performing the work specified and the furnishing of
all materials, labor, tools, equipment and incidental necessary to complete the work as
specified. Aggregate base, truncated domes and pipe railing, if necessary, shall be paid

for separately.

HR-1



SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION

OF HIGH EARLY STRENGTH CONCRETE

DESCRIPTION

This work shall consist of furnishing and placing, High Early Strength Concrete.

MATERIALS

High Early Strength Concrete shall conform to Section 701, Portland Cement Concrete,
of the Oklahoma Department of Transportation (ODOT) Standard Specification for
Highway Construction, Current Edition, with the following modifications:

Air Content 5-7 percent

Maximum Water - Cement Ratio 0.41

Slump 1-3 inches

Batching shall measure the weights of each material required within a tolerance of one
percent for cement and two percent for aggregates (account for moisture content). The
quantity of water used shall be within plus or minus one percent of that required by the
design. Water may be measured either by volume or by weight. All materials shall be
used in strict accordance with the manufacturer's recommendations.

Submittals shall be delivered to the City of Tulsa at a date set by the Engineer
Submittals shall include the items outlined in ODOT Specification 701.03.

CONSTRUCTION METHODS

The concrete shall be mixed between 70 to 100 revolutions of the ready-mix truck.
Mixing shall be in a mechanical mixer capable of combining the aggregates, cement,
and water into a thoroughly mixed and uniform mass within the manufacturer's specified
mixing period. There shall be no water in the mixing drum prior to adding the
aggregates.

HESC-1



TESTING

Following are the testing requirements for the High Early Strength Concrete mix:

Compressive Strength :1 2,500 pounds per square inch (psi) - 12 hours
3,000 pst-24 hours

1 inch minimum
3 inches maximum

Air Content: 5-7 percent

Dudng coolweather (less than 50 degrees Fahrenheit), specimens shall be curcd in a fully insulated closed box.

Dudng moderate weather (between 50oF and 80"D, specimens shall be cured in both open and tully insulated closed
boxes with compressive strength tests performed on specimens ftom each otring box.

Dudng wam weather (greater than 80"F), specimens shall be cured in a closed box placed in a shaded area.

Slump

1
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SPEGIAL PROVISIONS
FOR JOINT / CRACK SEAL OF PCC STREETS WITH SILICONE

All joints from /+" wide to 1" wide shall be sawed, blown and filled with silicone in

accordance with ODOT Specifications 419. All random cracks shall be cleaned by
suitable tools (no routing), blown and filled with silicone that meets ODOT specification
701.08G.

Sealing
lnstructions: All aspects of the material application shall as a minimum meet the

specifications of ODOT 701.08G. \Men material covered by that
specification is used for maintenance or resealing of joints that
have previously contained either similar or dissimilar sealing
material, it is required that the joint be dry, cleaned thoroughly with
a plow, wire brush, concrete saw, or other suitable tool or tools that
are designed for the purpose of neatly cleaning pavement joints.
Loose material shall be blown out. The sidewalls of the joint space
to be sealed shall be thoroughly sandblasted, blown free of loose
sand with high-pressure air and then sealed with sealant. lf the
manufacturer of the sealant has specifications that exceed those of
ODOT 701.08G, then the manufacturer's specifications will be
used.

Joint Shape
Requirements:

Sealant Material:

Method of
Measurement:

Basis of Payment:

Specifications for the dimensions of joints and cracks shall be the
same as those recommended by the sealant manufacturer.

The construction of concrete joint rehabilitation shall meet the
requirements of ODOT 701.08. "Joint Fillers and Sealers", except
that the sealant material for concrete joinUcrack rehabilitation shall
meet or exceed the requirements of ODOT 701.08G.

Concrete joint rehabilitation and concrete crack seal will be
measured by the linear feet of joints/cracks that are sealed,
excluding the areas that are patched.

The accepted quantities measured as provided above will be paid

for at the Contract unit price for Crack and Joint Sealer by the linear
feet of joints/cracks that are sealed, excluding the areas that are
patched, which shall be full compensation for furnishing all
materials, equipment, labor and incidentals to complete the work
specified. All sawing necessary for sealing shall be included in the
cost of the sealant where used.

JCSPC-1



Approval of Joints: At the City of Tulsa's request, a representative of the sealant
supplier will be on site at the beginning of the final cleaning and
sealing of the joint to demonstrate to the Contractor and to
Inspection the acceptable standard for installation of the sealant.
No sealing shall commence until the manufacturer's representative
has approved the joints. Failure of the sealant to bond to the
joinUcrack surfaces will be cause for rejection and repair shall be at
the Contractor's expense.

Concrete Curb Concrete curb and combined curb and gutter to be removed and
replaced shall receive joints per ODOT specification 609.04(e) and
be sealed with silicone. Costs for joints and sealer to be included in

the unit price bid for concrete curb and gutter. The sealant for the
curbs shall meet the requirements of ODOT 701.08F.

Submittals No work shall begin until the Contractor has submitted the following
to the City as a minimum:

A. Manufacturer's Material Specifications
B. Manufacturer's lnstallation Specifications
C. Manufacturer's JoinUCrack Dimension Specifications
D. A 3 Year History of Sealing Projects

JCSPC-2



SPECIAL PROVISIONS
FOR PATCHING OF CONCRETE AND ASPHALT STREETS

The City of Tulsa Standards for street cut and repair shall be followed for materials and
procedures except as modified here.

Patching
lnstructions: Portland Cement concrete patches will be protected from all traffic for a

period of 24 hours before removal of protective devices. Sawing of the patches
is required. The area to be removed shall be marked by the Contractor under the
direction of the Resident lnspector. The Contractor will provide personnel and
equipment for making of patches as directed by Resident lnspector. \y'/hen
completed, the patch shall be level and provide a smooth riding surface. All
asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the engineer. The
minimum size of any patch shall be 3' x 3'.

Testing of
Materials: The frequency of testing shall be as follows:

Subgrade Compaction:
shall be done per patch

A minimum of one (1) density test of the subgrade

Concrete: Three cylinders shall be taken from every 50 cubic yards of
concrete and tested for compressive strength.

Asphalt Compaction and extraction tests shall be taken a minimum of every
50 tons of asphalt.

Weather
Limitations The minimum temperature of the foundation course on which asphalt

concrete may be laid shall be as shown in the following table:

Compacted Lift Thickness (inches) Surface Temperature (minimum)

3 or more
1%to3
less than 1 %

40. F
45F
50. F

Asphalt
Materials: All asphaltic concrete used for this Project shall meet the specifications of

ODOT Section 708. Under the paragraph, "Course Aggregates", the
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following sentence shall be added: When tested for soundness, the number
of cycles shall be five (5), the solution shall be Na2 SO, the maximum loss
shall be 10%.

Type I Patch
Subgrade
Replacement : Shall consist of the removal of subgrade material as measured from the

bottom of the existing pavement. The removed subgrade material shall be
replaced with separator fabric meeting the requirement of ODOT Section
325 and aggregate material meeting the requirement of ODOT Section
703.01 Type "A". The existing subgrade shall be compacted to 95%
standard proctor density per AASHTO T-99 and the aggregate material
shall be compacted to 98% modified proctor density per AASHTO T-180-
86 Method as measured by the Nuclear Density Method. Compaction
shall be done with a roller or vibratory hand tamper. Certain situations
may require substitution of Quick-set Fill Concrete for aggregate material.
Fill concrete specifications are shown on the Standards for Pavement Cut
and Repair. Separator fabric shall be used at all full depth pavement
patches where aggregate base is required, as directed by the Engineer.
The fabric shall be cut or overlapped to fit the size of the patch. These
items will be paid separately from the bid item for patching.

Type A Aggregate
Base: This material shall have the following gradation, which is ODOT

Section
703-01 Type'A".

Sieve (mm) % Passino

1 % in. (37.5)
% in. (19.0)
3/8 in. (9.5)
No.4 (4.75)
No. 10 (2.00)
No.40 (0.425)
No.200 (0.075)

100
40 - 100
30-75
25-60
20-43
8 -26
4-12

Type I Patch
in PCC
Pavement: \f/hen the patch is made in PCC, the pavement shall be cut with a

concrete saw full depth before removal of existing pavement. The area to
be patched shall be delineated in a straight-line geometric pattern.
Placement of the subgrade stabilization material shall be in accordance
with the paragraph; "Type I Patch Subgrade Replacement". After
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Type I Patch
in Asphalt
Pavement:

Type I

Patch in APC
Pavements:

placement of the subgrade stabilization, the pavement shall be replaced
with Class A High Early Strength concrete containing 4 to 6 percent air
entrainment. The concrete shall have a maximum 3" slump. The concrete
shall be placed in accordance with the detail in the drawings titled "Type I

PCC Patch". The new concrete shall have a flat finish and match the
grade of the adjacent pavement.
Existing joint patterns shall be reestablished and sealed as specified. The
concrete shall be sprayed with curing compound and protected from traffic
a minimum of 24 hours. Cold Joints around the perimeter of the patch
shall be sawed and sealed with silicone in accordance with ODOT
specification 701.08(E). All sawing, pavement removal, and sealing costs
shall be included in the bid item for patching, H.E.S. concrete.

When the patch is made in asphalt, the pavement shall be cut with a
concrete saw full depth before removal of existing pavement. The area to
be patched shall be delineated in a straight-line geometric pattern.
Placement of the subgrade stabilization material shall be in accordance
with the paragraph; "Type I Patch Subgrade Replacement". After
placement of the subgrade stabilization material, the pavement shall be
replaced in accordance with the detail in the drawings titled "Type I AC
Patch", a minimum of 8" or existing paving thickness, whichever is greater.
All asphalt materials shall meet the specifications of ODOT 708 Plant Mix
Bituminous Bases and Surface. The asphalt shall be placed and
compacted in maximum 3" lifts. The edges of the patch shall be tacked
prior to the placement of asphalt. The asphalt shall be compacted to 92%
minimum density as determined by AASHTO T-209 Method. The patch
shall be stringlined as required and all areas not matching the adjacent
grade shall be immediately corrected. Cold joints around the perimeter of
the patch shall be sawed and sealed with rubberized asphalt. All sawing,
pavement removal, replacement, and sealing costs shall be included in
the bid item for patching, AC.

Patching of PCC pavements with an asphalt overlay shall be performed as
follows: Placement of the asphalt portion of the patch shall be in
accordance with the paragraph "Type I Patch in Asphalt Pavements".
Placement of the PCC portion of the patch shall be in accordance with the
paragraph "Type I Patch in PCC Pavements". Placement of the subgrade
stabilization material shall be in accordance with the paragraph "Type I

Patch Subgrade Replacement". After placement of the subgrade
stabilization material, the pavement shall be replaced in accordance with
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Type ll Patch
ln APC
Pavement:

the detail in the drawings titled "Type I APC Patch". Payment will be made
separately for each of the three materials: Type "S4" AC, H.E.S. PCC and
Aggregate Base. lnitial sawing, pavement removal and sealing costs shall
be included in the bid items for patching as listed above. Additional
sawing required to go from a Type "lll" to a Type "1" patch shall be
included in the bid items for H.E.S. PCC.

The asphalt overlay shall be removed prior to sawing through the PCC
Pavement to determine if only the asphalt needs to be patched. Sawing of
The asphalt is required, but should not penetrate the PCC pavement. lf
the PCC pavement needs to be replaced, a Type "1" APC patch shall be
made.
Payment will be made for Type "S4" or Type "S5'AC only. lf only the
asphalt is removed, initial sawing, pavement removal, and sealing costs
shall be included in the bid items for asphalt concrete.

PCAS - 4



SPECIAL PROVISIONS
PERMANENT TRAFFIC SIGNS

PART 608 - TRAFFIC SIGNS

608.1 GENERAL

This work shall consist of furnishing materials and installing traffic
signs in accordance with these specifications and in reasonably close

conformity with the location and dimensions shown on the Standards,

Plans or established by the Engineer.

Signs shall be designed in accordance with the 2009 Manual on

Uniform Traffic Control Devices (MUTCD) with revisions and the 2004

FHWA Standard Highway Signs (2012 Supplement to the 2009

MUTCD).

Street name sign proofs shall be submitted to the Traffic Engineer for
review and approval prior to fabrication.

MATERIALS

General

608.2.2

Signs shall be composed of aluminum metal sheeting overlaid with cut-
out film and a reflective sheeting material. Mounting shall be with posts,
hardware and brackets as specified.

Sheet Aluminum

Provide 0.080-ga sheet aluminum signs in accordance with ASTM B
209, alloy 6061-TO or alloy 5052-H38 with mill finish. Use the
dimensions, filleted corners, and hole sizes and locations aS shown on
the sign standards. Ensure panels are flat and straight within commercial
tolerances. Treat sheet aluminum signs with a chromate type chemical
conversion coating in accordance with ASTM B 449, Class ll.

Reflective Sheeting

Post-Mounted Signs: Sheeting shall be High Intensity Prismatic meeting
ASTM D4956 Type lll / lV (3M 3930 or approved equal).

Mast-Arm Mounted Signs: Sheeting shall be Diamond Grade meeting
ASTM D4956 Type Xl (3M DG3 or approved equal).

All sheeting shall have a Class I adhesive backing.

608.2.3

608.1.1

608.1.2

608.1.3

608.2

608.2.1

PTS-1



608.2.4 Overlay

Electronic cuttable sign film designed for use with electronic sign plotters
(3M ElectroCut Series 1170 Film, or approved equal).

608.2.5 MountingHardware

Bolts, nuts, washers, brackets, and all other hardware needed for
mounting shall be suitable for long-term outdoor use

A) Bolts: 5116" x 3", hex head

B) Nuts: flanged, self-locking, size as needed

C) Washers'./q" O.D., maximum

D) Brackets: for mast-arm mounting, use a prefabricated mounting
system (Pelco StructuralAstro-Brac@ or approved equal). See COT
Standard 616.

608.2.6 Posts

Sign posts shall be perforated square tube (Telesparoor approved

equal). Signs shall be composed of new hot-rolled carbon sheet steel,

structural quality, ASTM A 1101. Provide a finish that is in-line, hot-dip
galvanized zinc coating in accordance with AASHTO M120, followed

by a chromate conversion coating, and a clear organic exterior coating.

Provide posts with/z-in. (t 1/ro-in.) diameter holes spaced 1-in. on center

along the center of each of the four sides.

608.3 CONSTRUCTION METHODS

608.3.1 General

Construction methods shall involve fabrication and mounting of the sign
to the appropriate type mount.

608.4 METHOD OF MEASUREMENT

608.4.1 Signs of the size and type specified will be measured by the square

foot of area of the vertical front face with no deduction for rounded

corners or bolt holes.

608.4.2 Posts of the size specified will be measured by the linear foot between

the ends of the installed post.

PTS-2



608.5

608.5.1

608.5.2 SIGNS

GROUND SIGN ...
OVERHEAD SIGN

BASIS OF PAYMENT

Accepted signs, measured as provided above, will be paid for at the
contract unit price as follows:

SF
SF

Such payment shall be full compensation for furnishing all materials,
equipment, labor and incidentals required to complete the work as specified.

608.5.3 POSTS

1-112" SIGN POST
1-314" SIGN POST
2" SIGN POST.....

Such payment shall be full compensation for furnishing all materials,
equipment, labor and incidentals required to complete the work as specified

LF
LF
LF

PTS-3
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SPECIAL PROVISIONS

REMOVAL OF CASTINGS

Allwater, sanitary sewer, and storm sewer manhole castings, lids, frames, curb hoods,
grates, hydrants, valves, and other fittings removed as part of any construction project
are property of the City of Tulsa. Contractor will not take ownership.

All storm sewer and sanitary sewer castings shall be salvaged and delivered by the
contractor to the Underground Collections North Sewer Base Stockyard at 9319 East
42nd Street North. Contractor will coordinate the return of such items with the Stockyard
personnel at 91 8-669-61 30.

All hydrants, valves, and other fittings from abandoned water mains shall be salvaged
and delivered by the contractor to the South Yard at 2317 South Jackson Avenue.
Contractor will coordinate the return of such items with the South Yard personnel at
918-596-9401.

RC-1



SPECIAL PROVISIONS
TACTILE MARKERS TRUNCATED DOMES

DESCRIPTION. This work shall consist of installing Truncated Domes

MATERIAL. The Truncated Domes shall be pre-case concrete pavers with a nominal
thickness of 718 inch to 2 inches. They shall be constructed with a minimum of 4000 psi

concrete. They shall be yellow in color and meet all ADA requirements for color
contrast and dimensions.

CONSTRUCTION METHODS. The panels shall be installed according to the
manufacturer's recommendations and in accordance with City of Tulsa Standard
Drawing No. 79O-Standard Sidewalk Ramp.

METHOD OF MEASUREMENT. The Truncated Domes will be measured by the
square foot of panel area.

BASIS OF PAYMENT. Accepted panels, measured as provided above, will be paid for
at the contract unit price as follows:

TRUNCATED DOMES SQUARE FOOT

Such payment shall be full compensation for furnishing all materials, equipment, labor
and incidentals to complete the work as specified.
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SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION

OF TYPE I MONUMENT PAYMENTS

Under this item, the Contractor shall furnish and place for the payment requested for
each monument, all materials, labor, equipment, and incidentals necessary to complete
the work as shown on the sketch on the following page. The brass marker shall be
provided by the City. The 5/8 inch rebar shall be a minimum of 36 inches in length. The
locations will be as ordered by the Engineer.

Materials will be in accordance with Section 626.02 of ODOT's Standard Specifications
for Highway Construction, current addition, with Accelerated High Early Strength
Concrete substituted for Portland Cement Concrete.

TMP-1



SPECIAL PROVISION
FOR UTILITY RELOCATIONS

AND DESIGN ISSUES

It is the intent of this specification to provide no more than seventy-five (l!) calendar
days due to delays caused by required utility relocations and required design
clarifications. Should the Contractor be delayed in the final completion of work by any
utility relocation or design issue, additional days as determined by the Engineer shall be
granted by the City. However, the Contractor shall give the Engineer notice in writing of
the cause of the delay in each c€rse on the Extension of Time Request Form enclosed in
these documents, and agrees that any claim shall be fully compensated for by the
provisions of this specification to complete performance of the work. An adjustment will
not be made to the contract time bid for incentive purposes.

Any time granted for utility relocations or design issues up to seventy-five (75) calendar
days will be in addition to the number of days shown in the proposal for computation of
disincentive and liquidated damages.
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TO PREVENT CONCRETE FROM

ENTERING ANCHOR TUBE

NOle
I. CAPITAL PROGRAM LOOO

- VISION TULSA. IMPROVE OUT TULSA

2. PROJECT NUMEER
FONT: HELVETICA BOLD
SIZE: 2.5 INCHES
ALIGNMENT: CENTER
COL0R: WHITE

3.GENERAL PROJECT TITLE
FONT: HELVETICA B0L0
SIZE: a.72 INCHES
ALIGMENT: LEFI
COL0R: CITY BLUE
GENERALIZEO

- STREET REPLACEMENT
. STREET REHABILITATION
- STRETT I.JIOENING. STREET RESURFACING. BRIOOE REPLACEMENT
- BRIOGE REHAEILIIATION

4. TAROET COMPLEIION
F0NT:HELVETICA REGULAR ANO 8010
SIZE: 2.5 INCHES
ALI6NMENT: LEFT
COLORr CITY BLUE ANO BLAC(

5. PROJECI PROGRESS 8AR
S[ZE: 2'TALL X 66'wlBE
COL0R:6REEN
MATERIAL:2'GREEN, IN0USTRIAL 0UCT IAPE CUT
AT I/4 SEGMENTS SHOULO 8E USEO TO INOTCAIE
PROJECT PROGRESS/AOVAI.ICEMENTS IN TI'IE

PROGRESS BAR.PAINT SHOULO ONLY 8E USEO

IN THE EVENT THAT TAPE IS NOT AVAILABLE OR

I.JNABLE TO REMAIN AFFIXED OVER A LONGER

CONSTRUCIION PERIOO.

6. CONTACT INFORMATION
0PTIONS:3ll ANO CORRESPONOING URL
FONT:HELVETICA REGULAR ANO BOLD
SIZE: 2.5 INCHES
ALIGNMENT: LEFT
COLOR: CITY BLUE ANB BLACK

7.CITY OF TULSA LOGO
SIZE: 16'ul0E
ALIGNMENT: OUI€R RIGHT MARGIN EOGE ANO TO

THE BASELINE OF THE GENERAL PROJECI IITLE.
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PROJECI SIGN

CITY OF TULSA, OKLAHOMA
ENGINEERING SERVICES DEPARTMENT
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