

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 6/2/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
4/25/2025		WPC 25-3	FY’25 Northslope Capital Equipment Replacements	Mandatory – On-Site Meeting May 14, 2025, 9:00 a.m. Northside WWTP Admin. Conf. Rm 5628 N. 105 th East Ave.	June 6, 2025	A or D	
5/2/2025		ES 2022-15, C1	Spunky Creek Interceptor East Branch Contract 1	Mandatory – Virtual Teams Meeting May 13, 2025, 9:00 a.m.	June 6, 2025	A or D	
5/2/2025	X	2025-MPO C4	Non-Arterial Mill, Patch, & Overlay Maintenance Zone 7104	Mandatory – Virtual Teams Meeting May 13, 2025, 9:30 a.m.	June 6, 2025	A or C	
5/9/2025	X	2036N1072Z & 2037B0216Z	Non-Arterial Street Rehabilitation Maintenance Zone 1072 and Bridge No. 216	Mandatory – Virtual Teams Meeting May 19, 2025, 9:30 a.m.	June 13, 2025	A or C	
5/9/2025		ES 2022-03	Upper Joe Creek East Branch Specific Remediation Plan, C2	Mandatory – Virtual Teams Meeting May 20, 2025, 9:00 a.m.	June 13, 2025	A or D	
5/9/2025	X	2025-MPO C5	Non-Arterial Mill, Patch & Overlay Maintenance Zone 7060	Mandatory – Virtual Teams Meeting May 20, 2025, 9:30 a.m.	June 13, 2025	A or C	
5/9/2025	X	2025-MPO C6	Non-Arterial Mill, Patch & Overlay Maintenance Zone 8117	Mandatory – Virtual Teams Meeting May 27, 2025, 9:30 a.m.	June 20, 2025	A or C	
5/23/2025	X	144017-AA	Arterial Street Rehabilitation 31 st St. from Yale Ave. to Sheridan Rd.	Mandatory – Virtual Teams Meeting June 3, 2025, 9:30 a.m.	June 27, 2025	A or C	
5/30/2025	X	2025-MPO C7	Arterial Mill, Patch & Overlay 193 rd Street 11-31	Mandatory – Virtual Teams Meeting June 9, 2025, 9:00 a.m.	June 27, 2025	A or C	
5/30/2025	X	2036N8116Z	Non-Arterial Street Rehabilitation Maintenance Zone 8116	Mandatory – Virtual Teams Meeting June 9, 2025, 9:30 a.m.	July 11, 2025	A or C	
5/30/2025		TMUA-W 21-02, TO #1	21 st Street Waterline Replacement	Mandatory – Virtual Teams Meeting June 10, 2025, 9:30 a.m.	July 11, 2025	A or D	
5/30/2025	X	2036N7109Z	Non-Arterial Street Rehabilitation MZ 7109 & Bridge No. 315	Mandatory – Virtual Teams Meeting June 17, 2025, 9:30 a.m.	July 11, 2025	A or C	

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 6/2/2025

Not Available		TMUA-W 21-02, TO #12	Berryhill Waterline Replacement	Mandatory – Virtual Teams Meeting July 1, 2025, 9:30 a.m.	August 1, 2025	A or D	2
---------------	--	----------------------	---------------------------------	--	----------------	--------	---