



WATER AND SEWER
Engineering Design

DATE:
June 4, 2025

TO:
Plan Holders
Contractors

FROM:
Jenna Richardson
918-596-9637
jennarichardson@cityoftulsa.org

EMAIL TRANSMITTAL

ADDENDUM NO. 1

PROJECT NO. ES 2020-07 C2
CITYWIDE LIFT STATION IMPROVEMENTS KINGSTON
GRAVITY SEWER

Number of pages: **2**

All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.

Thank you,
Contract Administration



WATER AND SEWER
Engineering Design

DATE:
June 4, 2025

**ADDENDUM NO. 1
TO
PROJECT NO. ES 2020-07 C2
CITYWIDE LIFT STATION IMPROVEMENTS KINGSTON GRAVITY SEWER**

This Addendum No. 1 consisting of two (2) items, submitted by City of Tulsa, is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 1 consists of the following:

1. **Changing Mandatory Pre-Bid** from Tuesday June 10, 2025 at 9:00 a.m. to **Tuesday, June 24, 2025 @ 9:00 a.m.**
2. **Bid Opening Date changing** from July 11, 2025, to **July 25, 2025.**

All other provisions of the Plans and Specifications shall remain in full force and effect.

CITY OF TULSA

A handwritten signature in blue ink, appearing to read "Eric Lee".

FOR Eric Lee
Director

A handwritten signature in blue ink, appearing to be initials "HAS/TGP/AL/JR/kt".
HAS/TGP/AL/JR/kt