

**SUMMARY OF BIDS RECEIVED AT
BID OPENING MEETING**

Date Opening: June 13, 2025

| | |
|--|-----------------------|
| Project No. 2025-MPO C5 Project Title: Non-Arterial Mill, Patch & Overlay Maintenance Zone 7060 Prequalification's: A or C | |
| Contractor | Total Base Bid |
| Ellsworth Construction, LLC | \$894,500.00 |
| BECCO Contractors, Inc. | \$735,000.00 |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| | |
| Engineer's Estimate | \$1,050,000.00 |
| * BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL <u>AFTER</u> THE BID OPENING MEETING | |

**SUMMARY OF BIDS RECEIVED AT
BID OPENING MEETING**

Date Opening: June 13, 2025

| | |
|---|-----------------------|
| Project No. 2036N1072Z & 2037B0216Z Project Title: Non-Arterial Street Rehabilitation Maintenance Zone 1072 and Bridge No. 216 Prequalification's: A or C | |
| Contractor | Total Base Bid |
| Grade Line Construction, LLC | \$1,941,920.07 |
| Ellsworth Construction, LLC | \$1,842,077.00 |
| BECCO Contractors, Inc. | \$1,687,000.00 |
| Timber Wolf Excavating, LLC | \$2,266,253.10 |
| | |
| | |
| | |
| | |
| | |
| | |
| Engineer's Estimate | \$2,057,766.00 |
| * BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL AFTER THE BID OPENING MEETING | |

SUMMARY OF BIDS RECEIVED AT BID OPENING MEETING

Date Opening: June 13, 2025

| Project No. ES 2022-03 | | | |
|--|----------------|--------------|-------------------------------------|
| Project Title: Upper Joe Creek East Branch Specific Remediation Plan, C2 | | | |
| Prequalification's: A or D | | | |
| Contractor | Base Bid | Add Alts 1-2 | Total Base Bid Plus Add Alts 1-2 |
| T-G Excavating, Inc. | \$1,311,153.00 | \$83,650.00 | \$1,588,888.00 |
| | | \$194,085.00 | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| | | | |
| Engineer's Estimate | \$1,347,227.00 | \$121,075.00 | \$1,687,477.00 |
| | | \$219,175.00 | |
| * BIDS WILL NOT BE REVIEWED FOR RESPONSIVENESS UNTIL <u>AFTER</u> THE BID OPENING MEETING | | | |