

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 6/16/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
5/9/2025	X	2025-MPO C6	Non-Arterial Mill, Patch & Overlay Maintenance Zone 8117	Mandatory – Virtual Teams Meeting May 27, 2025, 9:30 a.m.	June 27, 2025	A or C	1
5/23/2025	X	144017-AA	Arterial Street Rehabilitation 31 st St. from Yale Ave. to Sheridan Rd.	Mandatory – Virtual Teams Meeting June 3, 2025, 9:30 a.m.	June 27, 2025	A or C	
5/30/2025	X	2025-MPO C7	Arterial Mill, Patch & Overlay 193 rd Street 11-31	Mandatory – Virtual Teams Meeting June 9, 2025, 9:00 a.m.	June 27, 2025	A or C	
5/30/2025	X	2036N8116Z	Non-Arterial Street Rehabilitation Maintenance Zone 8116	Mandatory – Virtual Teams Meeting June 9, 2025, 9:30 a.m.	July 11, 2025	A or C	
5/30/2025		TMUA-W 21-02, TO #1	21 st Street Waterline Replacement	Mandatory – Virtual Teams Meeting June 10, 2025, 9:30 a.m.	July 11, 2025	A or D	
5/30/2025	X	2036N7109Z	Non-Arterial Street Rehabilitation MZ 7109 & Bridge No. 315	Mandatory – Virtual Teams Meeting June 17, 2025, 9:30 a.m.	July 11, 2025	A or C	
6/13/2025	X	CP 24-20	Tulsa Zoo – Rainforest HVAC & Electrical Upgrades	Mandatory – Virtual Teams Meeting June 23, 2025, 9:30 a.m.	July 18, 2025	A or B	
6/13/2025	X	SW-2020-01-06-01	3171 N Toledo Ave Culvert Design	Mandatory – Virtual Teams Meeting June 24, 2025, 9:30 a.m.	July 18, 2025	A or C	
6/13/2025		ES 2020-07 C2	Citywide Lift Station Improvements Kingston Gravity Sewer	Mandatory – Virtual Teams Meeting June 24, 2025, 9:00 a.m.	July 25, 2025	A or D	1
6/13/2025		TMUA-W 21-02, TO #12	Berryhill Waterline Replacement	Mandatory – Virtual Teams Meeting July 1, 2025, 9:30 a.m.	August 1, 2025	A or D	2