

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 8/25/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
7/25/2025	X	144949 & TMUA-W 17-11	Non-Arterial Street Rehabilitation Maintenance Zone 9049	Mandatory – Virtual Teams Meeting August 5, 2025, 9:00 a.m.	August 29, 2025	A, C, or D	
7/25/2025	X	2036N4014Z	Non-Arterial Street Rehabilitation and Waterline Replacement Maintenance Zone 4014	Mandatory – Virtual Teams Meeting August 5, 2025, 9:30 a.m.	August 29, 2025	A or C	1
8/1/2025	X	SP 17-24	Roof Replacement – Fire Station No. 7	Mandatory – Virtual Teams Meeting August 12, 2025, 9:30 a.m.	September 5, 2025	A or B	
8/14/2025	X	144017-Y & TMUA-W 12-26	Arterial Street Rehabilitation Waterline & Sanitary Sewer Line Replacement	Mandatory – Virtual Teams Meeting August 26, 2025, 9:00 a.m.	September 19, 2025	A or C	
8/14/2025	X	2037B0201C, 2037B0269Z, 2037B0286Z, & 2037B0423	Bridge Rehabilitation for Bridge No. 201C, 269, 286 & 423	Mandatory – Virtual Teams Meeting August 26, 2025, 9:30 a.m.	September 19, 2025	A or C	