

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 9/15/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
8/14/2025	X	144017-Y & TMUA-W 17-26	Arterial Street Rehabilitation and Waterline Replacement	Mandatory – Virtual Teams Meeting August 26, 2025, 9:00 a.m.	September 19, 2025	A or C	
8/14/2025	X	2037B0201C, 2037B0269Z, 2037B0286Z, & 2037B0423	Bridge Rehabilitation for Bridge No. 201C, 269, 286 & 423	Mandatory – Virtual Teams Meeting August 26, 2025, 9:30 a.m.	September 19, 2025	A or C	1
8/29/2025	X	144017-W, 144017-AX, TMUA-W 16-33, & TMUA-W 16-36	Arterial Street Rehabilitation of S. Utica Ave. and Waterline Replacement E. 11 th St. to E. 15 th St.	Mandatory – Virtual Teams Meeting September 9, 2025, 9:30 a.m.	October 3, 2025	A or C	