

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 10/6/2025

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
9/19/2025		TMUA-W 25-07	Spavinaw Stem Wall Maintenance	Mandatory – Virtual Teams Meeting September 30, 2025, 9:30 a.m.	October 24, 2025	A or C	
9/26/2025	X	144017-M	Arterial Street Rehabilitation for North Sheridan Road from E. Pine St. to E. Apache St.	Mandatory – Virtual Teams Meeting October 6, 2025, 9:00 a.m.	October 31, 2025	A or C	
9/26/2025	X	SP 20-6	Greenwood Cultural Center Facility Rehabilitation	Mandatory – Virtual Teams Meeting October 6, 2025, 9:30 a.m.	October 31, 2025	A or B	
9/26/2025		ES 2023-19	Wilshire Trails Sanitary Sewer Improvements	Mandatory – Virtual Teams Meeting October 7, 2025, 9:30 a.m.	October 31, 2025	A or D	
10/3/2025	X	2036N5027Z & TMUA-W 22-19	Rehabilitation of Non-Arterial Street Maintenance Zone 5027	Mandatory – Virtual Teams Meeting October 14, 2025, 9:30 a.m.	November 7, 2025	A or C	
10/6/2025	X	144168-N	Non-Arterial Street Maintenance Zone 1068-N	Mandatory – Virtual Teams Meeting October 21, 2025, 9:00 a.m.	November 14, 2025	A or C	1