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Published in the Tulsa World:
December 5, 8, 9, 10, 11 and 12, 2025.

NOTICE TO BIDDERS
SEALED BIDS FOR
PROJECT NO. 2036A0055Z

Notice is hereby given that pursuant to an order by the
Mayor of the City of Tulsa, Oklahoma, sealed bids will be
received in Room 260 of the Office of the City Clerk, City of
Tulsa, 175 E. 2™ Stireet, Tulsa, Oklahoma 74103 until
8:30 a.m. the 9th day of January, 2026 for furnishing all
tools, materials and labor and performing the work
necessary to be done in the construction of the following:

PROJECT NO. 2036A00552
ARTERIAL STREET REHABILITATION
129TH E. AVE - APACHE ST TO PINE ST

The entire cost of the improvement shall be paid from
Account No.
2036A0055Z Streets ArtRhb.4286.42863200.541106

A MANDATORY Pre-Bid Conference is scheduled for
Tuesday, December 16, 2025 at 9:30 a.m. and will be
held through video conferencing with Microsoft Teams,
invitation presented on the City of Tulsa's website at this
link:

https:/iwww cityoftulsa.org/government/departments/enain
eering-services/construction-bids/

Attendance at the Pre-Bid Conference is MANDATORY.
Bids will not be received from contractors who did not
attend the Pre-Bid Conference.

Bids will be accepted by the City Clerk from the holders of
valid pre-qualifications certificates from the City of Tulsa in
one or more of the following classifications: A or C.

Drawings, specifications and contract documents for
construction of said public improvements of the said
project have been adopted by the Mayor of said City.
Copies of same may be obtained at the Office of Contract
Administration, 175 E. 2™ St., 13" Floor, Tulsa, OK 74103
for a non-refundable fee in the amount of $50.00 made
payable to the City of Tulsa by check or money order.

Contract requirements shall include compliance as
required by law pertaining to the practice of non-
discrimination in employment.

The overall aspirational Small Business Enterprise
utilization goal for this project is ten (10) percent.
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Attention is called to Resolution Mo. 18145 of August 23,
1988, requiring bidders to commit to the goal of employing
on the project at least fifty percent bona fide residents of
the City of Tulsa and/or MSA in each employment
classification.

Attention is called to Resolution 7404 of November 8,
2006, requiring bidders, their subcontraclors and their
lower-tier subcontractors to hire only citizens of the United
States.

The City of Tulsa itself is exempt from the payment of any
sales or use taxes, and pursuant to Title 68 O.S. Section
1356(10), direct vendors to the City are also exempt from
those taxes. A bidder may exclude from his bid
appropriate sales taxes, which he will not have to pay while
acting for and on behalf of the City of Tulsa.

A Certified or Cashier's Check or Bidders Surety Bond, in
the sum of 5% of the amount of the bid will be required
from each bidder to be retained as liquidated damages in
the event the successful bidder fails, neglects or refuses to
enter into said contract for the construction of said public
improvements for said project and furnish the necessary
bonds within thirty days from and after the date the award
is made.

The bidder to whom a contract is awarded will be required
to furnish public liability and workmen's compensation
insurance; Performance, Statutory, and Maintenance
bonds acceptable to the City of Tulsa, in conformity with
the requirements of the proposed contract documents.
The Performance, Statutory, and Maintenance bonds shall
be for one hundred percent (100%) of the contract price.

The bidding for this project is subject to a local preference
law as defined in Oklahoma Statutes, Title 61, Section 103.
For purposes of Section 103 a “local bid” means a bid
submitted by a business entity that is authorized to do
business in the State of Oklahoma and maintains its
primary office or principal place of business within the
State of Oklahoma. If the conditions outlined in Title 61 are
met, The City of Tulsa must select the second lowest bid if
within 5% of the lowest bid and the second lowest bid is a
local bid and the lowest bid is not a local bid (i.e. non-
localfout of state). Accordingly, when the local bid is
required to be selected under the State law, the local
bidder must agree to do the work at the lowest bid price to
be awarded the project.
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All bids will be opened and considered by the Bid
Committee of said City at a meeting of said Committee to
be held in the City Council Room of City Hall in said City at
9:00 a.m. on the 9th day of January, 2026.

Dated at Tulsa, Oklahoma, this 5th day of December,
2025,

(SEAL)

Christina Chappell
City Clerk
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INSTRUCTIONS TO BIDDERS

Each bid Proposal shall be completed, signed, and submitted. No alterations,
additions, or erasures shall be made on the Proposal. Erroneous entries shall be
lined out, initialed by the bidder, and the correct entry inserted. The unit price bid
must cover all expense for furnishing the labor, materials, tools, equipment, and
apparatus of every description to construct, erect, and furnish all work required by
and in conformance with the Drawings and Specifications.

Each bid shall be enclosed in a sealed envelope addressed to the City of Tulsa,
175 E. 2" Street, Room 260, City Hall, Tulsa, Oklahoma, identified on the outside
with the words:

PROJECT NO. 2036A0055Z ARTERIAL STREET REHABILITATION 129TH E.
AVE — APACHE ST TO PINE ST

Pre-qualification Certificate Number

And shall be filed with the City Clerk in Room 260, City Hall.

All addenda to the contract documents should be denoted on the last page of the
Proposal in the space provided.

B-2. BID SECURITY

Each bid shall be accompanied by a cashier's check, a certified check, or bidder's
bond, in the amount of five percent (5%) of the total amount bid.

The bid security shall be made payable, without condition, to the City of Tulsa,
Oklahoma. The bid security may be retained by and shall be forfeited to the City
as liquidated damages if the bid is accepted, a contract based thereon is awarded,
and the bidder fails to enter into a contract in the form prescribed, with legally
responsible sureties, within thirty (30) days after such award is made by the City.

B-3 RETURN OF BID SECURITY

The bid security of each unsuccessful bidder will be returned when his bid is
rejected. The bid security of the bidder to whom the contract is awarded will be
returned when he executes a contract and files satisfactory bonds. The bid
security of the second lowest responsible bidder may be retained for a period of
time not to exceed sixty (60) days pending the execution of the contract and bonds
by the successful bidder.

B-4 WITHDRAWAL OF BIDS
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No bidder may withdraw his bid for sixty (60) days after the date and hour set for
the opening. A bidder may withdraw his bid any time prior to expiration of the
period during which bids may be submitted by making a written request signed in
the same manner and by the same person who signed the Proposal.

B-5 REJECTION OF BIDS

Bids received more than ninety-six (96) hours before the time set for opening bids,
excluding Saturdays, Sundays, and holidays, as well as bids received after the
time set for opening bids, will not be considered and will be returned unopened.

The City of Tulsa reserves the right to reject any and all bids when such rejection
is in the best interest of the City of Tulsa. All bids are received subject to this
stipulation and the City reserves the right to decide which bidder shall be deemed
lowest responsible bidder.

A violation of any of the following provisions by a bidder shall be sufficient reason
for rejecting bidder's bid, or shall make any contract between the City of Tulsa and
the Contractor that is based on bidder’s bid, null and void: divulging the information
in said bid before the bids have been opened; submission of a bid which is
incomplete, unbalanced, obscure, incorrect, or which has conditional clauses,
additions, or irregularities of any kind not in the original proposal form, or which is
not in compliance with the Instruction to Bidders and published Notice to Bidders,
or which is made in collusion with another bidder. The City shall have the right to
waive any immaterial defects or irregularities in any bid received.

B-6 DISQUALIFICATION OF BIDDERS

No contract will be awarded to any person or persons, firm, partnership, company,
or corporation which is in arrears to the City upon any debt of contract, or in default
as surety or otherwise upon any obligation to the City.

B-7 SIGNATURE OF BIDDERS

Each bid shall be properly signed with the full name of the company or individual
submitting the bid, the bidder's address, and the name and title of all persons
signing printed below their signature lines. Bids by partnerships shall be signed
with the partnership name followed by the signature and title of one of the partners.
Bids by corporations shall be signed with the name of the corporation followed by
the signature and title of the president, vice president, chairman, or vice chairman
of the Board of Directors with attestation by the corporate secretary or assistant
corporate secretary. Bids by joint ventures shall be signed by each participant in
the joint venture. Bids by limited liability companies shall be signed with the name
of the limited liability company followed by the signature and title of the Manager
or Managing Member. Bid by limited partnerships shall be signed with the name of
the limited partnership followed by the signature of the general partner. Note: The
signature requirements listed above are for Oklahoma entities; entities organized
in other states must follow the law of the state in which they are organized.



11.15.24

A bid by a person who affixes to his signature the word “President”, “Manager”,
“General Partner”, “Agent”, or other title, without disclosing the name of the
company for which he is signing, may be held to be the bid of the individual signing.

B-8 INTERPRETATION OF CONTRACT DOCUMENTS

If any bidder who contemplates submitting a bid is in doubt as to the true meaning
of any part of the drawing, specifications, or other proposed contract documents,
bidder may submit to Contract Administration and the Engineer a written request
for interpretation thereof. The person submitting the request shall be responsible
for its prompt delivery. Interpretation of the proposed contract documents will be
made only by addendum. The addendum will be posted on the City of Tulsa
website and emailed to all the pre-bid attendees. The City will not be responsible
for any other explanations or interpretations of the proposed contract documents.

B-9 LOCAL CONDITIONS AFFECTING WORK

Each bidder shall visit the site of the work and shall completely inform himself
relative to construction hazards and procedure, labor, and all other conditions and
factors, local and otherwise, which would affect prosecution and completion of the
work and its cost. Such considerations shall include the arrangement and
condition of existing structures and facilities, the procedure necessary for
maintenance of uninterrupted operation of existing structures and facilities, the
availability and cost for labor, and facilities for transportation, handling, and storage
of materials and equipment. All such factors shall be properly investigated and
considered in the preparation of the bid. There will be no subseguent financial
adjustment for lack of such prior information.

B-10 TIME OF COMPLETION

The time of completion is an essential part of the contract and it will be necessary
for each bidder to satisfy the City of his ability to complete the work within the
allowable time set forth in the Bid Form. For all projects that will impact the public,
a public meeting is required before any work is done. In this connection, attention
is directed to the provisions of the General Conditions and Special Conditions
relative to delays, extension of time, and liquidated damages.

B-11 QUALIFICATION OF BIDDERS

No bid will be received and filed by the City Clerk of the City of Tulsa unless the
person submitting the bid has been pre-qualified as provided by ordinance, and is
the holder of a current certificate of Pre-qualification in force and effect on the date
such bid is to be submitted and filed.

B-12 TAXES AND PERMITS

Attention is directed to the requirements of the General Conditions regarding
payment of taxes and obtaining permits. Contractor shall comply with all zoning
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ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa
Revised Ordinances and conform with all zoning requirements established by the
Tulsa Metropolitan Area Planning Commission and the Board of Adjustment.
Contractor can call the Indian Nations Council of Governments (INCOG) at (918)
584-7526, to determine if any zoning requirements must be met.

B-13 OKLAHOMA LEGAL REQUIREMENTS

The Contractor must comply with the Oklahoma Scaffolding Law, 40 Oklahoma
Statues, Sections 174 - 177, which cover erection and use of scaffolds, hoists,
cranes, stays, ladders, supports, or other mechanical contrivances.

In accordance with Oklahoma Statutes, Title 68, Section 1701-1707, before
commencing any work pursuant to this contract, any nonresident contractor shall
give written notice by certified mail, return receipt requested, to the Oklahoma Tax
Commission, the Oklahoma Employment Security Commission, the Workers
Compensation Court, and the county assessor of each county in which work will
be performed. The notices shall comply with the requirements set forth in said
statute.

B-14 BONDS

The bidder to whom a contract is awarded will be required to furnish bonds as
follows:

a. Performance Bond — A Performance Bond to the City in an
amount equal to one hundred percent (100%) of the Contract
price.

b. Statutory Bond — A Statutory Bond to the State of Oklahoma
in an amount equal to one hundred percent (100%) of the
contract price.

C. Maintenance Bond — A Maintenance Bond to the City in an
amount equal to one hundred percent (100%) of the contract
price.

The bonds shall be executed on the forms included in the contract documents by
a surety company authorized to do business in the State of Oklahoma and
acceptable as Surety to the City of Tulsa.

Accompanying the bonds shall be a “Power-of-Attorney” authorizing the attorney-
in-fact to bind the Surety Company and certified to include the dates of the bonds.

B-15 BOUND COPY OF CONTRACT DOCUMENTS

Bound contract documents are no longer required.

B-16 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

Each bidder agrees to comply with the terms of Title 5, Chapter 1, Section 111, of
the Tulsa Revised Ordinances relating to Non-Discrimination.
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B-17 BASIS FOR AWARD OF CONTRACT

The basis for award of a contract shall be the total base bid submitted by the lowest
responsible bidder unless otherwise directed in the form of proposal. The City of
Tulsa reserves the right to withhold the awarding of a contract for a reasonable
period of time from the date of opening of bids. The awarding of a contract upon
a successful bid shall give the bidder no right or action or claim against the City of
Tulsa upon such contract until the same shall have been reduced to writing and
duly signed by the contracting parties. The award of a contract will not be
completed until the contract is duly executed and the necessary bonds and
insurance approved.

B-18 TIME FOR AWARDING OF CONTRACT

The awarding of a contract to the lowest responsible bidder will be made within
thirty (30) days after the opening of bids unless the City of Tulsa by formal recorded
action and for good cause shown, provides for a reasonable extension to that
period, which extension period shall not in any event exceed fifteen (15) days
where only state or local funds are involved, or not to exceed ninety (90) days on
any award of contract for the construction of public improvements where funds are
utilized which are furnished by an agency of the federal government.

B-19 SAFETY AND HEALTH REGULATIONS

Bidders should note that they are subject to “Safety and Health Regulations for
Construction”, Chapter XVII of Title 29, CFR, Part 1926 and that compliance,
review and enforcement are the responsibility of the U.S. Department of Labor.

The Contractor is fully responsible for the safety of the work site and is expected
to train their employees in all applicable safety issues. This should include but
not be limited to: trench safety, confined space entry, head protection, etc. In
accordance with construction contracts with the City, Authority, Board, or
Commission, all applicable Labor and OSHA safety regulations must be
followed.

Work sites must be monitored by the Contractor and safety provisions

enforced. Contractors are asked to ensure that all employees are properly
informed and trained in construction, work site safety.

B-20 VENDORS AND SUBCONTRACTOR IDENTIFICATION

Where Vendor and Subcontractor Identification Questionnaires are included in the
bid documents, each bidder shall submit the Questionnaire directly to the Engineer
no later than 5:00 p.m. on the first working day following the bid opening. Failure
to submit the questionnaire may render the bid unresponsive and not eligible for
award. The award of the Contract will be subject to the acceptability of the vendors
and subcontractors listed. If an award is made, the
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vendors and subcontractors listed on the questionnaire shall be used on the
project. No changes in the vendor and subcontractor list will be permitted unless
prior consent is obtained from the Engineer.

B-21 _U.S. ENVIRONMENTAL PROTECTION AGENCY  NPDES
REQUIREMENTS FOR STORMWATER DISCHARGES

The bidder’s attention is directed to U.S. Environmental Protection Agency (EPA)
NPDES requirements for stormwater discharges. The Contractor shall be
responsible for filing a Notice of Intent and development and implementation of a
Stormwater Pollution Prevention Plan (PPP).

B-22 AMERICANS WITH DISABILITIES ACT

The Contractor shall take the necessary actions to ensure its facilities are in
compliance with the requirements of the Americans with Disabilities Act (ADA). It
is understood that the program of the Contractor is not a program or activity of the
City of Tulsa. The Contractor agrees that its program or activity will comply with
the requirements of the ADA. Any costs of such compliance will be the
responsibility of the Contractor. Under no circumstances will the Contractor
conduct any activity, which it deems non-compliant with the ADA.

IB-6



RESOLUTION NO. 18145

A RESOLUTION REQUIRING THE INCLUSION IN PLANS AND SPECIFICATIONS FOR PUBLIC
IMPROVEMENT CONTRACTS OF PROVISIONS PROVIDING FOR THE EMPLOYMENT OF BONA
FIDE RESIDENTS OF THE CITY OF TULSA; AND/OR THE MSA; ALSO PROVIDING THAT AT LEAST
OF FIFTY PERCENT (50%) OF EACH CLASS OF EMPLOYEES USED ON A PROJECT BE BONA
FIDE RESIDENTS OF THE CITY OF TULSA AND/OR THE MSA; THAT THE DIRECTOR OF THE
DEPARTMENT OF HUMAN RIGHTS IS CHARGED WITH ENSURING THAT ALL BIDS FOR PUBLIC
CONSTRUCTION CONTRACTS COMPLY WITH THIS RESOLUTION; AND DECLARING AN
EMERGENCY.

WHEREAS, City of Tulsa, Oklahoma, desires to achieve a goal of full employment.

WHEREAS, it is necessary for the protection of the health, safety and welfare of all residents of
the City of Tulsa, Oklahoma, to accomplish this goal

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COMMISSIONERS OF THE CITY
OF TULSA, OKLAHOMA:

SECTION 1. The City of Tulsa is committed to the policy of achieving full employment of its
citizens by encouraging the employment of bona fide Tulsa and MSA residents in public improvement
contracts.

SECTION 2. Definitions. The definitions of certain terms used in this resolution are as follows:

a. "Bidding Documents" or "Bid" means the bid notice, plans and specifications, bidding form,
bidding instructions, special provisions and all other written instruments prepared by or on behalf
of an awarding public agency for use by prospective bidders on a public construction contract.

b. (i) "Bona Fide Residents" shall include only those persons who are either registered to vote in
the City of Tulsa or who have resided within the city limits for at least six months, or who have
purchased a permanent residence within the city limits or who have leased a residence for at
least a six month term. Residency may be further determined by a valid Oklahoma driver's
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker. (i)
Bona fide residents of MSA shall include only those persons who are registered to vote in outlying
MSA areas or who have resided within the outlying MSA area for at least six months, or who have
purchased a permanent residence within the oullying MSA areas or who have leased a residence
for at least a six month term. Residency may be further determined by a valid Oklahoma driver's
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker.

¢. "Public Construction Contract' or "Contract” means any contract exceeding Seven Thousand
Five Hundred Dollars ($7,500.00) in amount, awarded by the City of Tulsa for the purpose of
making any public improvements or constructing any public buillding or making repairs to the
same.

d. "Public Improvement” means any beneficial or valuable change or addition, betterment,
enhancemeant or amelioration of or upon any real property, or interest therein, belonging to the
City of Tulsa, intended to enhance its value, beauty or utilty or to adapt it to new or further
purposes. The term does not include the direct purchase of materials, equipment or supplies by
the City of Tulsa



e. "MSA" All of the land areas composed of Creek County, Osage County, Rogers County,
Tulsa County and Wagoner County.

SECTION 3. Residency Requirements of Contractor's Employees. Every employee and/or agent of the
City of Tulsa, Oklahoma, charged or involved with the preparation of plans and specifications for any
public impvement funded in whole or in part with funds of the City of Tulsa, is hereby charged to include
in said plans and specifications the following provisions which shall be binding upon the successful
bidders:

a. Each bid shall be accompanied by a swomn statement that the bidder is committed to the goal
of employing at least 50% bona fide residents of the City of Tulsa andfor the MSA in each
classification as determined by the Oklahoma Commissioner of Labor,

b. The successful bidder will be responsible for having lke requirements placed upon any
subcontractor.

¢. The successful bidder will submit to the Director or his designated representative of the
Department of Human Rights any compliance reports involving the bidder and its subcontractors
required by Title 31, Chapter 1, Section 9, of the Tulsa Revised Ordinances. The reports shall
include information about the residence of each employee in each laboring and trade class
applicable to any City project.

SECTION 4. Unresponsive Bids. The failure to submit the documents required by Section 3
shall render a bid unresponsive. Said documents must be submitted prior to the opening of the bids. The
Director of the Department of Human Rights Section of City Developmentis charged with ensuring that all
bids comply with Section 3 prior to the bid opening date.

SECTION 5. Duty of Employees and/or Agents of the City of Tulsa. Any employee and/or agent
of the City of Tulsa who fails to include the goals for residency requirements found in Section 3 in the
plans and specifications for any public improvement may be subject to disciplinary action, including
dismissal.

SECTION 6. Severability. The invalidity of any seclion, subsection, provision or clause or portion
of this chapter, or the invalidity of the application thereof to any person or circumstance shall not affect
the validity of the remainder of this chapter or the wvalidity of its application to other persons or
circumstances.

SECTION 7. Effect Date. This resolution shall take effect as of July 1, 1988.

SECTION 8. Emergency Clause. That an emergency exisls for the preservation of the public
peace, health and safety, by reason whereof this resolution shall take effect immediately upon its
passage, approval and publication.

PASSED, with the emergency clause ruled upon separately and approved this 239 day of August, 1988,

APPROVED, this 23™ day of August, 1988.
Rodger Randle
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CITY OF TULSA, OKLAHOMA

SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS

BID OPENING AND AWARD SYSTEM

05.27.25
POLICY STATEMENT

The City of Tulsa (hereinafter City) is committed to implementing the City of Tulsa Small Business
Enterprise (SBE) Program of the City of Tulsa, hereinafter referred to as SBE Program. The stated
objectives of the programs are:

To ensure the employment of SBE(s) in the award and administration of City agreements and
contracts;

To create a level playing field on which SBE firms can compete fairly for City contracts;

To ensure that only firms that fully meet the eligibility standards are permitted to participate as
SBE participants;

To help remove barriers to participation in City contracts;

To assist in the development of SBE firms so that they may graduate from the SBE Program and
ultimately compete successfully in the marketplace.

GOALS BY BUSINESS CATEGORY - SBE

There are seven (7) Business Categories for the City of Tulsa: Construction Contractors (Prime and
Subcontractor), Architecture / Engineering (Consultant and Subconsultant), Professional Services,
Other Services, and Goods and Supplies. A general description of each category follows:

Construction

General building contractors engaged primarily in the construction of commercial buildings.
Heavy construction such as airport runways, bridges, plants, grading and drainage, roadways,
and other municipal infrastructure.

Light maintenance construction services such as carpeniry work; electrical work; installation of
carpeting; air-conditioning repair, maintenance, and installation; plumbing; and renovation.
Other related services such as water and sewer lines and maintenance, asbestos abatement,
drainage, dredging, grading, hauling, landscaping (for large construction projects such as
boulevards and highways), paving, roofing, and toxic waste clean-up.

Architecture and Engineering

Licensed Architect

Landscape Architect

Professional Engineer

Professional Land Surveyor

Construction observation

Other professional design / construction related services
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Professional Services
s Financial Services
Legal services
Medical services
Educational services
Real Estate services
Planning services.
e Other professional services

Other Services
* Janitorial and maintenance services
Uniformed guard services
Computer services
Certain job shop services
Graphics, photographic services
Landscaping
Other non-technical professional services

Good and Supplies
» Office goods
» Medical supplies
» Miscellaneous building materials
« Computers

The goals are to reflect resource availability and capability. The City of Tulsa's goal is to mitigate and
close the disparity between the availability/capability versus actual utilization of SBE firms in Creek,
Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties in Oklahoma.

The City enters various agreements and contracts with the private sector for services, goods and
supplies, and construction activities. The agreements or contracts may have a specific or primary
deliverable associated with one of the Business Categories. However, supplementary efforts may
exist to fulfill the agreement or contract. Therefore, the table below is provided to show goals for all
Business Categories. Good faith efforts shall first be focused on the Business Category or Categories
that relate directly to the deliverables. Additional good faith efforts shall be in supplementary efforts
from other categories to assist in meeting the overall project goal.

The project goals will be monitored and periodically adjusted to address the disparity between the
available / capable / willing SBE firms versus actual utilization of SBE firms. The overall project goal
is 10%.

SBE firms identified for utilization in an agreement or contract must be paid from the proceeds from
that agreement or contract.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Business Category SBE Goal (%)
Construction (Prime Contractors) 10
Construction (Subcontractors) i 10
Architecture / Engineering (Consultant) 10
Architecture / Engineering 10
(Subconsultant) = ¥
| Professional Services _ 10

Other Services 10
Goods and Supplies 10

BIDDER'S ACTIONS

For:

A. GENERAL / PRIME CONTRACTOR Contract: When the City has established SBE contract goals

(hereinafter referred to as "goals”), the City will award a confract only to a bidder who makes good
faith efforts to meet the goals.

CONSTRUCTION MANAGEMENT AT-RISK (CMAR) Contract: When the City has established
SBE contract goals (hereinafter referred to as “goals”), the City will recommend award to the
Construction Management (CM) firm the bidder who makes good faith efforts to meet the goals.
However, Bidder(s) who are SBE(s) are not required to solicit other SBE firms but are encouraged
to do so.

The following summary outlines the procedures

Summary:

1.

RECORD OF SOLICITATION FOR SBE form:

These forms MUST be submitted with the bid documents. These documents establish the initial
good faith, outreach efforts. In the event the bidder submitted the lowest bid, the SBE firms
identified on these forms submitted with the bid are the only SBE firms that will be considered for
establishing the bidder's projected utilization percentages for consideration of the award of bid.

LETTER OF INTENT TO CONTRACT WITH SBE form:

The bidder that submits the apparent lowest bid will be notified by City staff no later than the
Monday following bid opening. The apparent low bidder MUST submit these forms and the
associated attachments by close of business on Thursday following bid opening. Only SBE firms
documented on the RECORD(s) OF SOLICITATION FOR SBE forms submitted with the bid will
be considered for establishing the bidder's projected utilization percentages for consideration of
the award of bid. If Letters of Intent are not submitted, the projected utilization will be 0% and the
apparent lowest bidder is subject to being deemed non-responsive.

06 COT SBE BID Utizaton Instructons 20250527 PEQE 3 of 11



CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

3. ADMINISTRATIVE RECONSIDERATION:
If the City determines that a bidder failed to meet the requirements above, City staff will contact the
bidder by phone to define the issue and clarify any miscommunications and/or inadvertent actions.
If issue was not due to miscommunication and/or inadvertent actions, the bidder will be notified per
the Administrative Reconsideration process defined below. If the apparent low bidder is deemed
non- responsive, City staff will notify the next lowest bidder to submit their LETTERS OF INTENT
TO CONTRACT WITH SBE by close of business of the 6 day following notification or may
exercise its right to reject any and all bids.

4. CITY OF TULSA SBE UTILIZATION form:
This form is completed by the contractor (successful bidder) and submitted as part of the contract
to perform the project. This form documents the “projected” utilization for the project. At the end
of the project, this form is submitted with the final pay request documenting the “actual” utilization.
The "actual” utilization must meet or exceed the "projected” utilization. Any change in the
‘projected” utilization must be documented, submitted to the City on the CHANGE REQUEST FOR
SBE PARTICIPATION form, and approved by the City. Approval of the change must occur at the
time of the change. If the change is a reduction and not submitted and approved per the
instructions, the amount will be deducted from the contractor's final pay request.

5. CHANGE REQUEST FOR SBE PARTICIPATION form:
This form documents any change to the “projected” utilization for the project. Change in utilization
includes reduction, substitution, andfor increase. Utilization shall be checked with the submission
of partial pay requests, but not longer than 30 day intervals throughout the project. The
contractor’'s acknowledgement that they have verified changes in his/her utilization is required as
part of partial pay request documents. Reductions in utilization not approved prior to the final pay
request will result in pay reduction to the contractor. If, at the completion of the project, the
contractor has failed to meet the SBE contract goals, does not have an approved change request,
and has not demonstrated good faith efforts to meet the contract goal, the contractor will be
assessed liquidated damages for the difference between the contract goal and the actual SBE
participation achieved.

Record of Solicitation

All bidders shall, with the submissions of their bids, show their RECORD(s) OF SOLICITATION
FOR SBE that demonstrates the good faith outreach effort to meet or exceed the SBE goals
established for the project.

If bidders cannot meet the established SBE goals, the bidders shall document and submit with their
bid proposal, justification stating why they could not meet the established SBE goals. To demonstrate
good faith efforts to meet the SBE goals, the bidders shall document their efforts to obtain SBE
participation. City will review and determine that the information is complete, accurate and adequately
documents the bidder’s good faith efforts before committing to the award of the contract to the bidder.
In the event that the City awards a contract to a bidder who cannot meet the established SBE goals,
the findings of the City’s review shall be in written form and shall be incorporated into and become part
of the contract documents.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

If the bidder to whom City proposes to award the contract is able to demonstrate good faith efforts,
City may accept the bidder's proposed goal. Acceptance by the City of the bidder's proposed goal
does not release the bidder from its contractual obligation to continue to make efforts throughout the
duration of the project to utilize SBE firms on the project.

All bidders shall submit with their bid the completed and signed RECORD OF SOLICITATION FOR
SBE form.

Letter of Intent

The bidder must submit to the Engineering Contract Coordinator written confirmation from the SBE
firms on the form LETTER OF INTENT TO CONTRACT WITH SBE that it is participating in the
contract as provided in the contractor's bid commitment. This may be submitted with the bid, but not
later than the City's close of business of the Thursday following the bid opening. The signed forms will
define the contractor’s final proposed utilization and will be the basis of a final evaluation. If
inadequate utilization is proposed, the bid shall be considered non-responsive.

The SBE firms submitted on the LETTER OF INTENT TO CONTRACT WITH SBE forms shall be
considered binding and changes of committed SBE firms may only be made after the contract is fully
executed, and may only be changed through the submission, review and approval of form CHANGE
REQUEST FOR SBE PARTICIPATION.

Failure to make the written assurance (City form LETTER OF INTENT TO CONTRACT WITH SBE),
which includes the names of the SBE firms to be used, the work they will perform, and the price for the
work, or failure to demonstrate good faith efforts that is deemed acceptable to the City to meet or
exceed the SBE goals, shall render a bid non-responsive.

It is the contractor's responsibility to submit the information necessary for the City to ascertain
compliance with the good faith efforts requirement. Extra cost involved in finding and utilizing SBE

firms shall not be deemed adequate reason for the bidder's failure to meet the project SBE goals
unless such costs are grossly excessive.

In instances where a successful bidder's SBE commitment exceeds the actual SBE contract goals, the
submitted goals of the bidder become the contractual obligation.

In instances where a successful bidder's SBE commitment is below the SBE contract goals, the
submitted utilization goals become the contractual obligation.

Good Faith Efforts

The steps taken by the bidder to obtain SBE participation shall be documented in writing and shall
include, but are not limited to, the following good faith efforts:
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CITY OF TULSA, OKLAHOMA

SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS

BID OPENING AND AWARD SYSTEM

A. Soliciting through all reasonable and available means (e.g. attendance at pre-bid meetings,

advertising and/or written notices) in the interest of all certified SBE firms capable to perform the work
of the contract. The bidder must solicit this interest within sufficient time to allow the SBE firms to
respond to the solicitation. The bidder must determine with certainty if the SBE firms are interested by

taking appropriate steps to follow-up on the initial solicitation.

B. Selecting portions of the work to be performed by SBE firms in order to increase the likelihood that
the SBE goals will be achieved. This includes, where appropriate, breaking out contract work items

into economically feasible units to facilitate SBE participation, even when the contractor might
otherwise prefer to perform these work items with its own forces.

C. Providing interested SBE firms with adequate information about the plans, specifications and
requirements of the contract in a timely manner to assist them in responding to a solicitation.

D. Negotiating in good faith with interested SBE firms:

(1) Itis the bidder's responsibility to make a portion of the work available to SBE
subcontractors and suppliers and to select those portions of the work or material needs
consistent with the available SBE subcontractors and suppliers, to facilitate SBE participation.
Evidence of such negotiation includes the names, addresses, and telephone numbers of SBE
firms that were considered; a description of the information provided regarding the plans and
specifications for the work selected for subcontracting; and evidence as to why additional
agreements could not be reached for SBE firms to perform the work. RECORD OF
SOLICITATION FOR SBE form will be submitted.

(2) A bidder using good business judgment would consider a number of factors in negotiating
with subcontractors, including available SBE subcontractors, and would take a firm's price and
capabilities as well as contract goals into consideration. However, the fact that there may be
some additional costs involved in finding and using SBE firms is not sufficient justification for a
bidder's failure to meet the contract SBE goals, as long as such costs are reasonable. Also,
the ability or desire of a contractor to perform the work of a contract with its own organization
does not relieve the bidder of the responsibility to make good faith efforts, Contractors are not,
however, required to accept higher quotes from SBE firms to fulfill the SBE contract
requirements if the price difference is excessive or unreasonable. Documentation of quotes
shall be submitted to the City with the bid as part of the bidder’s record of solicitation.

E. Thoroughly analyzing the capabilities of SBE firms before determining a firm's qualification for a
project. The following shall not be legitimate causes for the rejection or non-solicitation of SBE quotes
in the efforts of the contractor to meet the project goal: (1) the subcontractor's standing, unrelated to

job performance, within the industry; (2) membership in specific groups or organizations; or, (3)
association with certain political and/or social organizations.

Administrative Reconsideration
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

If City determines that a bidder fails to meet the requirements stated above, the bidder will be provided
an opportunity for administrative reconsideration. City staff will contact the bidder by phone to define
the issue and clarify any miscommunications or inadvertent actions. If issue was not due to
miscommunication and/or inadvertent actions, the following process will be followed:

1. The bidder will be notified by fax/femail within ten working days following the bid opening.

2. The bidder will have 2 working days from time of notification to schedule a meeting for the purpose
of administrative reconsideration with a City of Tulsa Attorney. Reconsideration meetings will
generally be held within 7 days of notification of a bidder being determined non-responsive.

As part of this administrative reconsideration, the bidder will have the opportunity to meet in
person with a City of Tulsa Attorney to present arguments concerning whether it met the goal or
made adequate good faith efforts to do so. Submittal of additional information documenting
solicitation, which was due with the original bid submission, will not be accepted or considered.

3. The decision on reconsideration will be made by a City of Tulsa Attorney who did not take part in
the original determination that the bidder failed to meet the goal or make adequate good faith
efforts to do so.

4. No awards will be made until all administrative reconsiderations as outlined herein are complete.
A City of Tulsa Attorney will provide a written decision on reconsideration to the bidder. This
decision will explain the basis for finding that the bidder did or did not meet the goal or make
adequate good faith efforts to do so. The determination is copied to the Contract Administrator,
City Engineer, and the Director of Human Rights.

CONTRACTOR ACTIONS AFTER AWARD OF THE CONTRACT:

Counting SBE Participation Toward the Goal

When an SBE participates in a contract, only the value of the work actually performed by the SBE is
counted toward the contract goal.

The entire amount of that portion of a contract that is performed by the SBE firm's own forces is
counted, including the cost of supplies and materials obtained by the SBE for the work on the contract,
including supplies purchased or equipment leased by the SBE (except supplies and equipment the
SBE purchases or leases from their Prime Contractor).

When an SBE performs as a participant in a joint venture, the portion of the total dollar value of the
contract is equal to the clearly defined portion of the work that the SBE performs with its own forces
may be counted toward the goal.

Only expenditures to an SBE contractor who performs a commercially useful function may be counted
toward an SBE goal.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Commercially Useful Function

An SBE performs a commercially useful function when it is responsible for the execution of the work of
its contract and is carrying out its responsibilities by actually performing, managing and supervising
the work involved. The SBE must be responsible, with respect to materials and supplies used on the
contract, for negotiating price, determining quality and quantity, ordering the material, and installing
(where applicable) and paying for the material itself.

To determine whether an SBE is performing a commercially useful function, City will evaluate the
amount of work subcontracted, industry practices, whether the amount the firm is to be paid is
commensurate with the work it is actually performing and the SBE credit claimed, and other relevant
factors.

An SBE does not perform a commercially useful function if its role is limited to that of an extra
participant in a transaction through which funds are passed in order to obtain the appearance of SBE
participation. In determining whether an SBE is acting as a pass-through, City will examine similar
transactions, particularly those in which SBE firms do not participate.

Manufacturers and Material Suppliers

If the materials or supplies are obtained from a certified SBE manufacturer, 100 percent of the cost of
the materials or supplies will be counted toward the SBE goals. A manufacturer is a firm that operates
or maintains a factory or establishment that produces, on the premises, the materials required under
the contract as described by the specifications.

If the materials or supplies are purchased from a certified SBE regular dealer, 100 percent of the cost
of the materials or supplies will be counted toward the SBE goals. A regular dealer is a firm that
owns, operates or maintains a store, warehouse, or other establishment in which the materials,
supplies, articles, or equipment described by the specification and required under the contract are
bought, kept in stock, and regularly sold or leased to the public in the usual course of business.

To be a regular dealer, the firm must be an established, regular business that engages, as its principal
business and under its own name, in the purchase and sale or lease of the products in question. A
person may be a regular dealer in such bulk items as petroleum products, steel, cement, gravel,
stone, or asphalt without owning, operating or maintaining a place of business as provided for in the
above paragraph if the person both owns and operates distribution equipment for the products. Any
supplementing of regular dealers’ own distribution equipment shall be by a long-term lease agreement
and not on an ad-hoc or contract-by-contract basis.

In order for a firm to qualify as an SBE supplier of metal and/or concrete pipe, the firm must also
fabricate the pipe. Metal or concrete pipe is specialty pipe which is project specific and is inspected
during the manufacturing process. This arrangement provides for no warehousing of metal or
concrete pipe and essentially requires the manufacturer to be the supplier. Merely ordering pipe from
the fabricator and in turn selling it to contractors is not consistent with normal industry practice.
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

Contractors normally purchase pipe directly from the manufacturer, thus eliminating the middleman.
Supplying metal or concrete pipe is viewed as brokering and is considered inconsistent with SBE
program requirements.

Change Request for SBE Participation

Substitution or replacement of an SBE firm will only be permitted or allowed after award and execution
of the City contract.

A contractor may not terminate for convenience an SBE listed in their contract (or an approved
substitute SBE firm) and then perform the work of the terminated subcontract with its own forces or
those of an affiliate, without City's prior written consent.

When an SBE is terminated or fails to complete the work of the contract for any reason, the contractor
must make good faith efforts to find another SBE to substitute for the original SBE. These good faith
efforts shall be directed at finding another SBE to perform at least the same amount of work (not
necessarily the same work) under the contract as the SBE that was terminated, to the extent needed
to meet the SBE goals established in the contract.

When the contractor obtains a substitute SBE, the contractor shall provide the Engineering Contract
Coordinator with copies of the CHANGE REQUEST FOR SBE PARTICIPATION form and supporting
documentation.

If the contractor is unable to replace the SBE with another SBE, then the contractor must provide City
with evidence in writing that they have made a good faith effort. The contractor must submit to the
Engineering Contract Coordinator a CHANGE REQUEST FOR SBE PARTICIPATION form along with
documentation to support they have made a good faith effort. City may adjust the goal as appropriate.

In the case where a contractor cannot meet the SBE goals of a contract, he or she should request a
change of that portion of the SBE goal, which cannot be met. The request will be subject to the
following:

* A written request for change will be initiated by the contractor at the time he or she reasonably
knows that despite good faith efforts the contract goal cannot be achieved. The request will be
included on the CHANGE REQUEST FOR SBE PARTICIPATION form and will contain written
documentation of all good faith efforts made to meet the goal as well as the reason for the change.

e The request for change, CHANGE REQUEST FOR SBE PARTICIPATION form, will be submitted
for review to the Engineering Contract Coordinator. The City will make the decision on the
approval or denial of the change request and inform the contractor.

 If, at the completion of the project, the contractor has failed to meet the SBE contract goals, does
not have an approved change request, and has not demonstrated good faith efforts to meet the
contract goal, the contractor will be assessed liquidated damages for the difference between the
contract goal and the actual SBE participation achieved. The City shall deduct the liquidated
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

damages from the final payment. In the event insufficient earnings remain for the reduction of
liquidated damages, the City may claim against the contractor's bond, suspend the contractor
under performance suspension, withhold further proposals, suspend prequalification and/or other
remedies available under the law.

¢ Inthose instances when the goal is not met due to a change in quantity, which occurs through no
fault of the contractor, but due to City and/or changed site conditions, a change request will be
recommended by Field Engineering at the time the change becomes known, but not later than the
next progressive payment application from the contractor which covers the work identified for the
SBE firm. The change request will include the statement of quantity change(s). The contractor
shall endeavor, with good faith efforts, to mitigate underruns by utilizing other SBE firms.

Change in utilization includes reduction, substitution, and/or increase. Utilization shall be checked
with the submission of each partial pay request, but not longer than 30 day intervals throughout the
project. The contractor's acknowledgement that they have verified changes in his/her utilization is
required as part of partial pay request documents. Reductions in utilization not approved prior to the
final pay request, will result in pay reduction to the contractor.

If a contractor fails to comply with this section, appropriate administrative remedies may be taken
including, but not limited to:

Mo additional progressive payments may be processed
Refusal to issue proposals

Liquidated damages

Suspension of work on the project

Suspension of prequalification

Termination of the contract

. & @& & & @

Prompt Payments

To ensure that contractors’ obligations under City contracts are met, the contractor shall endeavor to
pay all subcontractors for satisfactory performance of their contracts no later than fifteen (15) calendar
days after receipt of each progressive payment from City. The contractor must further endeavor to
make prompt release of retainage held to the SBE within thirty days after the work is satisfactorily
completed, whether the contractor's work is complete or not. The term “satisfactorily completed” is
defined as when; 1) City finds the work completed in accordance with the Plans and Specifications: 2)
any required paperwork, including material certification, payrolls, etc., have been received and
approved by City; 3) Field Engineering has determined the final quantities on the subcontractor's
portion of the work; and 4) Contractor has received progressive payments from City which includes
subcontractors’ work.

In an effort to accelerate payments to subcontractors, the City may pay the Contractor for acceptable
material stockpiled or delivered to the project, at other approved or designated locations, or at a plant
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CITY OF TULSA, OKLAHOMA
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
BID OPENING AND AWARD SYSTEM

site required for Contractor's operations as approved by the City. This is governed by Oklahoma
Department of Transportation Standard Specifications for Highway Construction 2009 or latest edition.

Contractor shall endeavor to include invoices from SBE for materials on hand, partially completed
work, or complete work on the earliest partial payment request submitted to the City. It is incumbent
on the SBE to submit invoices to the Contractor in a timely manner.

Failure to comply with the prompt payment and return of retainage provisions of the contract may
result in sanctions under the contract, as listed below:

Refusal to issue proposals

Liquidated damages

Suspension of work on the project

No additional progressive payments may be processed
Suspension of prequalification

& & @ 9 »

Any delay or postponement of payment among the parties may take place only for good cause, with
City written approval. The explanation from the contractor must be made in writing to the City.

Record Keeping Requirements

The contractor shall keep such records as are necessary to determine compliance with the SBE
contract obligations. The records kept by the contractor will indicate:

1. The name(s) of SBE firms or other subcontractors, the type of work being performed, and payment
for work, services and business.

2. Documentation of correspondence, verbal contracts, telephone calls, etc., to obtain services of
SBE firms on the project.

Upon request, the contractor shall submit all subcontracts, purchase orders, contracts, agreements,
and financial transactions, including canceled checks, executed with SBE firms with the reference to
records referred to in this provision, in such form, manner, content prescribed by City.

The contractor should list all SBE firms in the contract and summarize total amounts paid to SBE firms
and the project goal amount for each SBE firm.

Reciprocity

The City will NOT grant reciprocity of membership in the SBE program to certified Oklahoma
Department of Transportation Disadvantaged Business Enterprises which are located in the Tulsa
Metropolitan Statistical Area.
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(Must be submitted with Bid)

CITY OF TULSA
BIDDER'S AFFIDAVIT FOR
SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION GOALS

STATE OF )
) ss:
COUNTY OF )

. of lawful age, being first duly swomn, says that s(he) is the
agent authorized by the bidder to submit the attached bid. Affiant further states that the bidder
agrees to fully comply with the City of Tulsa's Resolution requiring that a good faith effort be
made to utilize small business enterprises as subcontractors.

Affiant further states that s(he) will document on pages SBE-2BID, -3BID, -4BID, and -5BID
for public record, his'her good faith efforts in solicitation.

Affiant further states that s(he) is responsible for having like requirements placed upon any
subcontractor of said bidder.

Affiant further states that s(he) has read and agrees to the current CITY OF TULSA,
OKLAHOMA SMALL BUSINESS ENTERPRISE (SBE) UTILIZATION INSTRUCTIONS
FOR BID OPENING AND AWARD SYSTEMS.

BIDDER (Company Name)

SIGNED

TITLE

SUBSCRIBED and SWORN to before me this day of . 20

NOTARY PUBLIC

MY COMMISSION EXPIRES:

SBE-1BID
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CiTY OF

TULSA

RECORD OF SOLICITATION FOR SMALL BUSINESS ENTERPRISE (SBE)

(MUST BE SUBMITTED WITH BID)

Project Name:

Project Number:

Prime Contractor:

Prime Contractor Representative:

:__I_Z_ﬂnsultanls, Subcontractors, Service, Regular Dealers, Material Suppliers, & Fabricators:

Contact Date(s):

Name of Company:

Address (Street, City, County, -E-%t-at'n':'}:

_— - o et ]

City of Tulsa SBE: [ Yes O No

City of Tulsa SBE Certificate Number:

Other SBE Certificate Number(s):

Company Contact Person:

- Phone No.: o ~ Email:
- Description of Work: - ) B
- Contract Documents provided to and/or reviewed by Company: O Yes LINg .
J - Will City of Tulsa SBE be utilized? O Yes aNno ]

It Yes, Estimated Agreement Amount: $

If No, description of reasons why agreement could not be reached for CTr;. of Tulsa SBE to perform ]

SBE -2BID
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CITY OF

LETTER OF INTENT

TO CONTRACT WITH SMALL BUSINESS ENTERPRISE
(Must be submitted by close of business on Thursday following bid opening)

Public Works Department. Atn: Contracts Coordinator
CITY OF TULSA

175 E. 2™ Street, Floor 13

Tulsa, OK 74103

Ph.: 918.596.9637

Fax: 918.596.1299

Project Name:

Project Number:

Submittal Date:

Prime Contracior

HEREBY., intends to subcontract items of work generally described as

to:

SMALL BUSINESS ENTERPRISE
Total amount of participation by City of Tulsa SBE: $

(City of Tulsa SBE, quote must be attached)

City of Tulsa SBE: O Yes 0O No
City of Tulsa SBE Certificate Number:

Other SBE Certificate Number(s):

SMALL BUSINESS ENTERPRISE PRIME CONTRACTOR
Signature: Signature:

Title: Title: —

Date: Date:

Signatures of Authorized representatives of the Prime Contractor and the City of Tulsa SBE firm above represent the written
commitment by the Prime Contractor to subcontract with the City of Tulsa SBE firm and a written commitment by the City
of Tulsa SBE firm to subcontract for work as described in the attached quote,

This form, along with the City of Tulsa SBE firm’s quote must be submitted to the City with the executed Contract
documents. If this form is not received, the proposed utilization will NOT be counted as part of the Prime Contractor’s
agreement. This may cause the agreement to be considered non-compliant and be rejected by the City of Tulsa.

SBE - 3BID
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CiTY OF

TULSA
CHANGE REQUEST

FOR SMALL BUSINESS ENTERPRISE (SBE) PARTICIPATION

Project Name:

Project Number:

Prime Contractor:

CHANGE: From / To (fill in both sides) OR ADD: To (fill in this side only)

FROM: TO:

Name: Name:

City of Tulza SBE: O Yes OO No City of Tulsa SBE: O Yes O No
City of Tulsa SBE Certificate Number: City of Tulsa SBE Centificate Number:
Other SBE Certificate Number(s): Other SBE Cenificate Number(s);

Change in service to be performed:

Change in amount of participation by City of Tulsa SBE: $

Reason for Change:

NOTE: Attach a copy of the Letter of Intent for the original City of Tulsa SBE and a new Letter of Intent for the proposed
City of Tulsa SBE.

PRIME CONTRACTOR SBE SUBCONTRACTOR
Signature: Signature:

Date: Date:

Title: Title:

Approved / Disapproved: Date:

Public Works Design Engineering Manager
(Planning, Design, or Field)

Approved / Disapproved: Date:
Public Works Contracts Coordinator

Distribution: Tulsa Authority for Economic Opportunity
Public Works Design/Public Works Department (Planning, Design, or Figld)

SBE - 4BID
10 Change Request for SBES BID 20200709
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(Must be submitted at time of Bid)
CITY OF TULSA
RESOLUTION NO. 7404
AFFIDAVIT OF COMPLIANCE

: . of lawful age, being first duly sworn, states that
s(he) is the authorized agent of the Company set forth below.

Afliant further states that the Company, in compliance with City of Tulsa Resolution No.
7404, shall not hire or knowingly allow any of its subcontractors or lower tier
subcontractors to hire anyone who is not a United States citizen or legal immigrant or
anyone who does not have legal status as a temporary worker to perform work on any
project which is the subject of a contract between the Company and the City of Tulsa.

Afliant further states that the Company shall not fail to comply with and shall not
knowingly allow any of its subcontractors or lower tier subcontractors to fail to comply
with all applicable laws including, but not limited to, labor, employment and taxation
laws, in the performance of any work on any project which is the subject of a contract
between the Company and the City of Tulsa.

Affiant further states that the Company shall make available to the City of Tulsa, at the
City’s request, sufficient information and/or affirmations to allow the City to confirm
Company’s compliance with Resolution No. 7404 relating to the performance of any
contract between the Company and the City of Tulsa.

Company:

Signed:

Title

SUBSCRIBED and SWORN to before me, this day of ol .

NOTARY PUBLIC

MY COMMISSION EXPIRES:

COMMISSION NO.:

Resolution No. 7404
RAC-1



070517

(Must be submitted at time of Bid)
CITY OF TULSA
50% RESIDENT RESOLUTION
AFFIDAVIT FOR BID

STATE OF )
) ss:
COUNTY OF )

. of lawful age, being first duly sworn,
states that s(he) is the agent authorized by the bidder to submit the attached bid.
Affiant further states that the bidder, in compliance with City of Tulsa Resolution
No. 18145, is committed to the goal of employing at least 50% bona fide
residents of the City of Tulsa and/or the Metropolitan Statistical Area (composed
of Creek, Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties).

Affiant further states that bidder is responsible for having like requirements
placed upon any of its subcontractors.

BIDDER (Company Name) SIGNED
Title
SUBSCRIBED and SWORN to before me this _ day of , 20

NOTARY PUBLIC

MY COMISSION EXPIRES:

COMMISSION NO.:
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02x119
(Must be submitted at time of bid)
NON-COLLUSION AFFIDAVIT

STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn, says that:

1. l'am the duly authorized agent of the bidder submitting the competitive bid associated with
this sworn statement for the purpose of certifying facts pertaining to the existence of
collusion among bidders and between bidders and municipal officers or employees, as well
as facts pertaining to the giving or offering of things of value to governmental personnel in
return for special consideration in the letting of any contract pursuant to the bid:

2. lam fully aware of the facts and circumstances surrounding the making of the bid and have
been personally and directly involved in the proceedings leading to the submission of such
bid;

3. Neither the bidder nor anyone subject to the bidder's direction or control has been a party:

a. to any collusion among bidders in restraint of freedom of competition by agreement
to bid at a fixed price or to refrain from bidding;

b. to any collusion with any municipal official or employee as to quantity, quality or
price in the prospective contract, or as to any other terms of such prospective contract;
nor

C. in any discussions between bidders and any municipal official concerning exchange

of money or other things of value for special consideration in the letting of a contract.

4. |If awarded the contract, neither the bidder nor anyone subject to the bidder's direction or
control has paid, given or donated or agreed to pay, give or donate to any officer or
employee of the City of Tulsa or of any public trust where the City of Tulsa is a beneficiary,
any money or other thing of value, either directly or indirectly, in procuring the contract for
which the bid is submitted.

BIDDER (Company Name) Signed

Title

SUBSCRIBED and SWORN to before me this day of il

NOTARY PUBLIC
MY COMMISSION EXPIRES:

COMMISSION NO.:

NA-1



101708

(Must be submitted at time of bid)
BUSINESS RELATIONSHIP AFFIDAVIT

STATE OF )
) 85:
COUNTY OF )

, of lawful age, being first duly sworn, says that
s(he) is the agent authorized by the bidder to submit the attached bid. Affiant further
states that the nature of any partnership, joint venture or other business relationship
presently in effect or which existed within one (1) year prior to the date of this statement
with the architect, engineer, or other party to the project is as follows:

Affiant further states that any such business relationship presently in effect or which
existed within one (1) year prior to the date of this statement between any officer or
director of the bidding company and any officer or director of the architectural or
engineering firm or other party to the project is as follows:

Affiant further states that the names of all persons having any such business
relationships and the positions they hold with their respective companies or firms are as
follows:

(If none of the business relationships herein above mentioned exist, affiant should so
state.)

Signed:

BIDDER (Company Mame)
Title:

SUBSCRIBED and SWORN to before me this day of . .20

NOTARY PUBLIC
MY COMMISSION EXPIRES:

COMMISSION NO.:

BR-1



(Must be submitted at time of bid)

INTEREST AFFIDAVIT
STATE OF
55,
COUNTY OF
I . of lawful age, being first duly sworn, state that I am the

agent authorized by Contractor, anlm.r.-:r Architect or provider of professional service
[“Services Provider”] to submit the attached Agreement. Affiant further states that no officer or
employee of the City of Tulsa either directly or indirectly owns a five percent (5%) interest or
more in the Services Provider’s business or such a percentage that constitutes a controlling
interest. Affiant further states that the following officers and/or employees of the City of Tulsa
own an interest in the Services Provider’s business which is less than a controlling interest, either
direct or indirect.

By
Signature
Title
Subscribed and sworn to before me this _ day of .20

Notary Public

My Commission Expires:

Notary Commission Number:

County & State Where Notarized:




ELECTRONIC BID PROPOSAL INSTRUCTIONS - EXCEL SPREADSHEET
PROJECT NO. 2038NACOSSZ
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PROFOSAL
PROJECT NO. 2036NAODS57,

TO: HONORABLE MAYOR
CITY OF TULSA, OKLAHOMA

THE UNDERSIGNED BIDDER, having carefully examined the drawings, specifications, and other
Contract Documents of the above project presently on file in the City Clerk, City of Tulsa Oklahoma:

CERTIFIES THAT he has inspected the site of the proposed work and has full knowledge of the extent
and character of the work involved. construction difficultics that may be encountered, and materials
necessary for construction, class and type of excavation, and all other factors alTecting or which may be
affected by the specilied work; and

CERTIFIES THAT he has not entered into collusion with any other bidder or prospective hidder relative
to the project and’'or bid: and

HEREBY PROPOSES: to enter into a contract to provide all necessary labor, materials, equipment and
tools to completely construct and finish all the work required by the Contract Documents referred to
therein; to complete said work within 120 calendar days afier the work order is issued; and to sccept in
full payment therefore the amount set forth below for all work actually performed as computed by the
Engineers as set forth in the Contract.

Basis of Award

ITSHOULD BE XOTED THAT THE LOWEST RESPONSIBLE BID SHALL BE DETERMINED BY
THE TOTAL BASE BID,

Mote: - Item numbers omitted are not a part of the Contract,

P-2



EE

PROPOSAL FOR
PROJECT NO. 2036A00552
ITEM SPEC DATA INPUT
NUMBER | NUMEER ITEM DESCRPTION T QUANTITY UNIT PRICE AMOUNT
|FGATWAY EASE BID

1 T [novoearegger GavY Eli]

2 202(4)  JunclassFed Excavaion [ [=]

3 POSA)  |Typa A Salvege Topaod (5] P

4 220 Sweep Documnentaton and Managament LN 1

5 THMA) [Soid Sish Sod [Lke Fard) =Y 1,834

[] 30HA)  [Aoorecas Base (Typa A) [+l B3

7 B [Subgrace Netod B =Y 245

[ 325 [Separsir Fabeg 57 245

(] AA)  [Fabng Renforoement (Glas Pawed 50) 5 11,818

19 $11(C) 2" Superpave. Type 4P T0-00 DR} (Ohveriay) TON LEF

11 A11E) " Bupepa, Type S5P0 7028 OF) (Level Course) TOM 652

iF] 417 [Coid Millirg Pavemert aY ]

13 E13Er  [Remove Shuchures and DEsvuctons LSLM 1

14 41 Motz aton EA i

15 E42  lorracior Consinacton Staking Level i EA 1

16 EAETEY | TTE Ships | henmopastc) (4 Soid Teloa) LF EEE

7 BEE(A) | Trfic Siipe [WoRF iy (8 500 Vree] LF EEED

1B BEA) [Tramc Stipe (Mut-Poymen) (24 Sobd Wie) LF 55

1% m%.;l [Arow Display (TTFE A) 50 40

20 B3N [Constructon Son (05 F TO B 25 5F S0 2520

21 BI0B; _|Constucton Gign (525 GF 12 15 94 5F) D 9,595
2 BB |Consvucton Sign (16 00 5F 10 32 00 &F) =D 5]
F=] BRC)  |Type B Baricade 50 10000
F] BEME] [Wamwrg Lights (Type A} 2D 2400
FL] ESME) [Waming Lichts (Typs C) 5D 12 560
F ESHF) |Dnums =0 7350
FLi 530(G) |Tube Channelizer 50 41,000
i [t FO £0

Fil BEHA) |Pert Chargeabls Messags Sign 50 )

30 COT 20 B,k Set Flowstia Fil [3 E

31 COT 3 [Constnchion As Buil LSLUM 1

7] COT 338 |Conracior Duatty Coreol LsUM 1
3 COT 608 AGround Sigrs (Post-Mounted Trank 50ns) 5F L]

] COT mt,al 177 Sopuare Tube Post (St Hame) LF ]
£ COTE0E D)1 34™ Saare Tubs Post (Main Post) LF Fral
35 COTECRENE Square Tube Post (Fooing) LF 72
EL COT 625 |[Reroval of Trats: hers E4 1
£ SPECAAL |Prossct S0 [y of Tusa 5 Mo 1031 EA 7
38 SPECIAL |Type | AL Patch (53 ]
£0 EFECIEL [Tree B CY Fi]
i EFECIAL |Rairoad Alowanca (23 18 o 5100 515 CO0 0
[¥] SPECIAL |Owrer Alowarce EA 5,000 100 [T
43 SPECIAL [Urtan Right -of-Way-Rastoration EX 1
TAL BASE BaD: $40,000.00



ROADWAY BASE PAY ITEMS (ITEMS 1-43)
TOTAL BID

340,000.00

$40,000.00

Enclosedis a| ) Bidder's Surety Bond, { ) Certified Chack, { ) Cashier's Check for

o
i

which the City of Tulsa may retain or recover as liquidated damages in the event that the undersigned fails to enter into
contract for the work covered by this proposal., provided the Contract is awarded to the undersigned within thirty (30)
days, or within ninety (90) days if Federal funds are utilized, from the date fixed for opening of bids and the undersigned
fails to execute said Contract and fumish the required bonds and other requirements as called for in these Contract
Documents within thirty {30) days after award of Contract.

Dated at Tulsa, Oklahoma, this davof o |

Respectfully submitted,

(Complete legal na:ﬁe of company)

{ State of Organization)
By: ATTEST:
Title: Tite: Corpora'e Secretary
Printed Name: Prntzd Nama:
{SEAL)
Address: N
Telephone Number: Fax Number:

By signing above bidder acknowledges receipt of the following Addenda (give number and date of each):

P-4



This form 13 made available for example purposes only and is not intended lo be legal advice nor intended to be relied upon in
lieu of consultation with an attormey

Certificate of Secretary

The undersigned (Assistant) Secretary of 8
corporation, {[he ‘Corporation”) hereby certifies that the fﬂllnwmg is a
true and correct copy of a Resolution duly adopted by the Board of Directors of the Corporation
on the _ day of , 20

RESOLVED, that ~is authorized to
execute and enter into bids, contracts, bonds, affidavits and any ancillary
documents, on behalf of the Corporation.

The undersigned further certifies that this Resolution is in full force and effect as of the date of
this Certificate and has not been amended, modified, revoked or rescinded.

IN WITNESS WHEREOF, I have executed this Certificate this  day of ;20

(_Si enature)

Printed Name

(Assistant) Secﬂ:tar}; '

CS-1



This form is made available for example purposes only and is not intended to be legal advice nor intendad to be relied upan in
licu of consuliation with an attorney .

Consent of Members

The undersigned, being all of the Members of [Name of Company], LLC, an Oklahoma
Limited Liability Company, hereby authorize, consent to, approve and ratify the execution by
. on behalf of [Name of Company], LLC of bid proposals, contracts,
affidavits and related documents in connection with [Name of Project] of the City of Tulsa.

DATED, this_ day of , 20

Name printed:

Name Printed:

[ADD ADDITIONAL LINES FOR ADDITIONAL MEMBERS)

CM-1



CiTY OF

TULSA

PUBLIC WORKS

Engineering
DATE
Month Day, Year

{Company Name}
(Address)
{City, State Zip}

RE: City of Tulsa Project No. {number and Title}

TO WHOM IT MAY CONCERN:

Please be advised that the City of Tulsa, Oklahoma, a municipal corporation, has contracted
for the construction of a public improvement project as referencad above, and that pursuant
to Title 68 § Section 1356 (10), sales on tangible personal property or services to be wholly
consumed in the performance of such projects are exempt from Oklahoma and City of Tulsa
Sales Tax when:

“...Any person making purchases on behalf of such subdivision or agency of
the state shall certify, in writing, on the copy of the invoice or sales ticket to be
relained by the vendor that the purchases are made for and on behalf of such
subdivision or agency of this state and set out the name of such public
subdivision or agency.”

This letter of authorization expires {Date.}

A photostatic copy of this letter may be considered as the original.

CITY OF TULSA

Paul D. Zachary, P.E.
Deputy Director

cc:  Ryan McKaskle

HAS.JR:KL

STED-1

2317 S. Jackson Ave. Ste. N-103 Tulsa, OK 74103 | (218) 596-9406
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EXTENSION OF TIME REQUEST
(o be submitted with eack partial payment application)

DATE:

CONTRACTOR:

ADDRESS:

CONTRACT NO.:

PROJECT NO.:

DESCRIPTION:

ARE THERE ANY CHANGES TO YOUR SBE UTILIZATION? YES NO

IF YES, GIVE REASON AND ATTACH CHANGE REQUEST FORM (SBE-4):

EXTENSION OF CONTRACT TIME REQUIRED: YES NO

TOTAL OF EXTENSION TIME REQUESTED:

IF YES GIVE REASON:

SIGNATURE - CONTRACTOR

CONSULTING ENGINEER OR DEPARTMENT OF PUBLIC WORKS STAFF RECOMMENDATIONS

APPROVED: REJECTED:

REASON:

SIGNATURE

DATE
ACTION WILL BE TAKEN WITHIN 30 DAYS FROM RECEIPT OF REQUEST

ETR-1
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CONTRACT FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS
TULSA, OKLAHOMA

THIS CONTRACT made and entered into the day of , 2025, by
and between___an (list state) (Corporation or Limited Liability Company)
of . Oklahoma, hereinafter called the "CONTRACTOR", and the CITY OF

TULSA - TULSA, OKLAHOMA, a Municipal Corporation, herein called the "CITY."
WITNESSETH:

WHEREAS, the City has caused to be prepared the necessary Drawings,
Specifications, and other Contract Documents for the public improvements herein
described, and has invited bids for the construction thereof in accordance with the
terms of this Contract, all of which is hereby designated as:

PROJECT NO. 2036A0055Z ARTERIAL STREET REHABILITATION 129TH E.
AVE — APACHE ST TO PINE ST

WHEREAS, the Contractor, in response to the Advertisement, has submitted to
the City, in the manner and at the time specified, a sealed bid in accordance with
the terms of this Contract; and,

WHEREAS, the City, in the manner prescribed by law, has publicly opened,
examined, and canvassed the bids submitted, and has determined the above named
Contractor to be the lowest responsible bidder for the work and has duly awarded
to the said Contractor therefore, for the sum or sums named in the Contractor's bid,
a copy of the Bid Form being attached to and made a part of this Contract:

NOW, THEREFORE, in consideration of the compensation to be paid to the
Contractor and of the mutual agreements and covenants herein contained, the
parties to this Contract have agreed and hereby agree, as follows:

ARTICLE I. That the Contractor shall (a) furnish all tools, equipment, supplies,
superintendent, transportation, and other construction accessories, services, and
facilities; (b) furnish all materials, supplies, and equipment specified and required
to be incorporated in and form a permanent part of the completed work; (c)
provide and perform all necessary labor; and (d) in a good, substantial, and
workmanlike manner and in accordance with the requirements, stipulations,
provisions, and conditions of the Contract as defined in the attached General
Provisions, sometimes referred to as General Conditions in the Contract Documents,
said documents forming the Contract and being as fully a part thereof as if repeated
verbatim herein, perform, execute, construct, and complete all work included in
and covered by the City's official award of this Contract to the said Contractor,
such award being based on the acceptance by the City of the Contractor's bid, or
part thereof, as follows:
C-1



PROJECT NO. 2036A0055Z ARTERIAL STREET REHABILITATION 129TH E. AVE -
APACHE ST TO PINE ST

ARTICLE Il. That the City shall pay to the Contractor for performance of the work
embraced in this Contract, and the Contractor will accept as full compensation therefor,
the sum (subject to adjustment as provided by the Contract) of AND
/100 Dollars (3 ) for all work covered by and included in the Contract
award and designated in the foregoing Article I; payments therefore to be made in cash
or its equivalent, in the manner provided in the General Provisions.

ARTICLE lll. That the Contractor shall start work within ten (10) days following the date
stipulated in a written order from the City to proceed with the work to be performed
hereunder, and shall complete the work within the number of consecutive calendar days
after the authorized starting date, as stipulated below:

All Work Completed: __ calendar days

ARTICLE IV. The sworn, notarized statement below shall be signed and notarized before
this Contract will become effective.

ARTICLE V. Prior to submitting a final payment request, the Contractor shall furnish a
lien waiver certifying that all subcontractors and suppliers have been paid.

ARTICLE VI. If the Contractor has 10 or more full-time employees, and this contract
exceeds $100,000 in total value, Contractor acknowledges and agrees that, in
accordance with and pursuant to 21 0.5. 1289.31, Contractor verifies to City that: (i) it
does not have a practice, policy, guidance, or directive that discriminates against a
firearm entity or firearm trade association, and (ii) will not discriminate against a firearm
entity or firearm trade association during the term of this Contract.

IN WITNESS WHEREOF, the parties have hereto set their hands and seals,

this day of , 2025,

C-2



CITY OF TULSA, OKLAHOMA
a municipal corporation

By: ATTEST: (SEAL)
Date: Date:

Mayor City Clerk

APPROVED: APPROVED:
Date: Date:

City Attorney Director

CONTRACTOR

By:

Printed Name

Date: Date:
Title Title

ATTEST:

Corporate Secretary

(SEAL)

C-3



AFFIDAVIT

STATE OF )
Jss
COUNTY OF )

of lawful age, being first duly
sworn, on oath says that (s)he is the agent authorized by the Contractor to submit
the above Contract to the CITY OF TULSA, Tulsa, Oklahoma.

Signature

Subscribed and sworn to before me this day of , 2025.

NOTARY PUBLIC

My Commission Expires:

C-4
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06/13/06
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned,

, (hereinafter called the Contractor"),
duly authorized by law to do business as a construction contractor in the State of
Oklahoma, and
(hereinafter called the "Surety"), a corporation organized under the laws of the
State of , and authorized to transact business in the State of
Oklahoma, as Surety, are hereby held and firmly bound unto the City of Tulsa,
Tulsa, Oklahoma (hereinafter called the "City"), in the penal sum of

Dallars ($ ) in
lawful money of the United States, for the payment of which, well and truly to be
made unto the said City, we bind ourselves, our heirs, executors, administrators,
successors, and assigns, jointly and severally, firmly by these presents, as
follows:

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT,
WHEREAS, the Contractor has onthe _ day of ;
entered into a written contract with the '1.':|tj,r of Tulsa, Tulsa, Oklahoma, fcfr
furnishing all materials, labor, tools, equipment, and transportation necessary for:

Project No. 2036A0055Z ARTERIAL STREET REHABILITATION 129THE.
AVE - APACHE ST TO PINE ST

NOW, THEREFORE, if said Contractor shall well and truly perform and complete
said project in accordance with said Contract, Advertisement for Bids, General
Conditions, Instructions to Bidders, Bid Form, Plans and Specifications, and related
documents, shall comply with all the requirements of the laws of the State of
Oklahoma,; shall pay as they become due all just claims for work or labor performed
and materials furnished in connection with said contract, and shall defend,
indemnify and save harmless said City against any and all liens, encumbrances,
damages, claims, demands, expenses, costs and charges of every kind, including
patent infringement claims except as otherwise provided in said specifications and
other contract documents, arising out of or in relation to the performance of said
work and the provisions of said Contract, then these presents shall be void:
otherwise, they shall remain in full force and effect.

This obligation is made for the use of said City and also for the use and benefit of
all persons who may perform work or labor, or furnish any material in the execution
of said Contract, and may be sued on thereby in the name of the City.

The Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration or addition to the terms of the Contract, or to the work
to be performed thereunder, or the specifications accompanying same, shall in any
way affect its obligation on this bond; and it does hereby waive notice of any such
change, extension of time, alteration or addition of the terms of the Contract, or to
the work or to the specifications.

PB -1
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IN WITNESS WHEREOQF, the said Principal has caused these presents to be
executed in its name and its corporate seal to be hereunto affixed by its duly
authorized officers, and the said Surety has caused these presents to be executed
in its name and its corporate seal to be hereunto affixed by its attorney-in-fact, duly
authorized so to do, the day and year first above written.

CONTRACTOR (Principal)
BY: ATTEST: ( SEAL )
Date: Date:
Title: Title:
Date: Date:
Attorney In Fact i Surety ( SEAL)

“*This date shall match the notarized certificate on the Power-of-Attorney

(Accompany this Bond with Power Of Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk

PB-2
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STATUTORY BOND

WHEREAS, the undersigned
has entered into a certain contract dated the  day of
designated as Project No. 2036A0055Z ARTERIAL STREET REHABILITATIDN
129TH E. AVE — APACHE ST TO PINE ST
for the construction of certain public improvements Consisting of

to be situated and constructed
on and through the property described in said Contract, including all of the work
mentioned and described in said Contract, and to be performed by the undersigned
strictly and punctually in accordance with the terms, conditions, drawings and
specifications thereof, on file in the office of the office of the City Clerk.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS: That
, as Principal, and

, @ Corporation organized under the laws of the

State of , and authorized to transact business in the State of
Oklahoma, as Surety, are held and firmly bound unto the State of Oklahoma in the
penal sum of
Dollars ($ ) in lawful money of the United States, for the payment

of which sum well and truly to be made, we bind ourselves, our successors, and
assigns, jointly and severally firmly by these presents.

NOW, THEREFORE, if the said Principal shall fail or neglect to pay all indebtedness
incurred by Principal or sub-contractors of said principal who perform work in the
performance of such contract, for labor and materials and repairs to and parts for
equipment used and consumed in the performance of said contract within thirty (30)
days after the same becomes due and payable, the person, firm or corporation
entitled thereto may sue and recover on this bond the amount so due and unpaid.

The Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration, or addition to the terms of the contract or to the work to
be performed thereunder, or the specifications accompanying the same, shall in any
way affect its obligation on this bond, and it does hereby waive notice of any such
change, extension of time, alteration, or addition to the terms of the contract or to the
specifications.

SB-1
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IN WITNESS WHEREOF, the said Principal has caused these presents to be
executed in its name and its corporate seal to be hereunto affixed by its duly
authorized officers, and the said Surety has caused these presents to be executed in
its name and its corporate seal to be hereunto affixed by its attorney-in-fact, duly
authorized so to do, the day and year first above written.

CONTRACTOR (Principal)

BY: ATTEST: ( SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney-In-Fact ** Surety ( SEAL)

**This date shall match the date of the notarized cerlificate on the Power-of- Attorney.

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk

SB-2
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MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That , as Principal,
and

, a
corporation organized under the laws of the State of and authorized to transact
business in the State of Oklahoma, as Surety, are held and firmly bound unto the City of
Tulsa in the Penal sum of
Dollars ($ ) in lawful money of the United States of America for the

payment of which, well and truly to be made, we bind ourselves and each of us, our
heirs executors, administrators, trustees, successors, and assigns, jointly and severally,
firmly by these presents.

The condition of this obligation is such that:

WHEREAS, said Principal entered into a written contract with the City of Tulsa,
Oklahoma dated ) , for

Project No. 2036A0055Z ARTERIAL STREET REHABILITATION 129TH E. AVE -
APACHE ST TO PINE ST

all in compliance with the drawings and specifications therefore, made a part of said
Contract and on file in the office of the City Clerk, Tulsa, Oklahoma.

NOW, THEREFORE, if said Principal shall pay or cause to be paid to the City of Tulsa,
Oklahoma, all damage, loss, and expense which may result by reason of defective
materials and/or workmanship in connection with said work, occurring within a period of
one (1) year for all projects, from and after acceptance of said project by the City of
Tulsa, Oklahoma; and if Principal shall pay or cause to be paid all labor and materials,
including the prime contractor and all subcontractors; and if principal shall save and
hold the City of Tulsa, Oklahoma, harmless from all damages, loss, and expense
occasioned by or resulting from any failure whatsoever of said Principal, then this
obligation shall be null and void, otherwise to be and remain in full force and effect.

It is further expressly agreed and understood by the parties hereto that no changes or
alterations in said Contract and no deviations from the plan or mode of procedure herein
fixed shall have the effect of releasing the sureties, or any of them, from the obligation
of this Bond.

MB-1
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IN WITNESS WHEREOF, the said Principal has caused these presents to be executed
in its name and its corporate seal to be hereunto affixed by its duly authorized officers,
and the said Surety has caused these presents to be executed in its name and its
corporate seal to be hereunto affixed by its attorney-in-fact, duly authorized so to do, the
day and year first above written.

CONTRACTOR (Principal)
BY: ATTEST: ( SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney-In-Fact *  Surety ( SEAL)

** This date shall match the date of the notarized certificate on the Power of Attorney

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk

MB-2



AFFIDAVIT OF CLAIMANT

STATE OF

COUNTY OF

The undersigned, of lawful age, being first duly sworn, on oath says that this contract is true and correct.
Affiant further states that the work, services or materials will be completed or supplied in accordance with
the contract, plans, specifications, orders or requests furnished the affiant. Affiant further states that
(s)he has made no payment directly or indirectly of money or any other thing of value to any elected
official, officer or employee of the City of Tulsa or any public trust of which the City is a beneficiary to
obtain or procure the contract or purchase order.

By:
Signature

Name:

Company:

Title:
Subscribed and sworn to before me this day of .20
Motary Public
My Commission Expires:
Motary Commission Number:

AC-1
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GENERAL CONDITIONS OF CONTRACT

GC-1. SCOPE:

The Contract stipulations, which follow, are general in scope and may refer to conditions that will
not be encountered in the performance of the work included in this Contract, and which are not
applicable thereto. Any requirements, provisions, or other stipulations of these General
Conditions, which pertain to a nonexistent condition, and are not applicable to the work to be
performed hereunder, shall have no meaning in the Contract.

The specifications and drawings are intended to supplement, but not necessarily duplicate each
other. Together they constitute one (1) complete set of specifications and drawings, so that any
work exhibited in the one and not in the other shall be executed just as if it had been set forth in
both, in order that the work shall be completed according to the complete design or designs as
decided and determined by the Engineer.

Should anything be omitted from the specifications and drawings which is necessary to a clear
understanding of the work, or should it appear various instructions are in conflict, then the
Contractor shall request written clarification from the Engineer before proceeding with the
construction affected by such omissions or discrepancies.

GC-2. CONTRACT DOCUMENTS :

It is understood and agreed that the Notice to Bidders, Instructions to Bidders, Proposal, Contract,
Statutory Bond, Performance Bond, Maintenance Bond, Power of Attorney, Certificates of
Insurance, General Conditions, Specifications, Drawings, Addenda, and duly authorized Change
Orders, together with any and all supplementary drawings furnished by the Engineer as and when
required to make clear and to define in greater detail the intent of the contract, drawings, and
specifications, other drawings, specifications, and engineering data furnished by the Contractor
(when accepted by the Engineer), and instructions furnished by manufacturers of equipment for
the installation thereof, are each and all included in this Contract, and the work shall be done in
full compliance and accord therewith.

GC-3. DEFINITIONS:
Any word, phrase, or other expression defined in this paragraph and used in these Contract

Documents shall have the meaning herein given:

1. "Contract” or "Contract Documents" shall include all of the documents and drawings mentioned
in Paragraph GC-2.

2. "City" shall mean the City of Tulsa, Tulsa County, Oklahoma.

3. "Contractor" shall mean the entity named and designated in the Contract who has entered into
this Contract to perform the work covered thereby, and its, his, or their duly authorized agents
and other legal representatives.

4. "Engineer" shall mean the Director of Engineering Services, or the Architect or Engineers who
have been designated, appointed, or employed by the City for this project, or their duly authorized
agents; such agents acting within the scope of the particular duties entrusted to them in each
case.

5. "Inspector” shall mean the engineering or technical inspector or inspectors duly authorized by
the Engineer, limited in each case to the particular duties entrusted to him or them.

6. "Surety" shall mean any entity that executes, as surety, the Contractor's performance bond,
maintenance bond, and statutory bond securing the performance of this Contract.
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7. "Drawings" shall mean and include all drawings prepared by the City as a basis for proposals;
all drawings submitted by the successful bidder with his proposal and by the Contractor to the
City, when and as accepted by the Engineer, and all drawings submitted by the City to the
Contractor during the progress of the work as provided herein.

8. "Subcontractor” shall mean a person, firm or corporation to whom any portion of this work has
been sublet by the Contractor.

9. "Work" shall mean the task to be performed, necessary for the fulfiilment of this Contract.
10. "Unit Price" shall mean the cost per specified unit of measurement of work and/or material.

11. "Lump Sum" shall mean the price of an item of work including all things necessary to complete
the item as shown on the drawings and specifications. Such an item is not measured in units but
is defined by description.

GC-4. MODIFICATIONS AND ALTERATIONS:

In executing the Contract, the Contractor agrees that the City shall have the right to make such
modifications, changes, and alterations as the City may see fit, in the extent, or plan of the Work
agreed to be done or any part thereof, or in the materials to be used therein, either before or after
the beginning of construction thereof, without affecting the validity of the Contract or the liability
of the Sureties upon the performance of this Contract or the Statutory Bond.

Where any modification, change, or alteration increases the quantity of Work to be performed and
is within the scope of a fair interpretation thereof, such increase shall be paid for according to the
quantity of work actually done, either at Unit Prices included in the Contract, or in the absence of
such unit, as extra Work. Modifications and alterations, which reduce the quantity of Work to be
done, shall not constitute a claim for damages or for anticipated profits on Work involved in such
reduction.

The Engineer shall determine, on an equitable basis, the amount of credit due the City for Work
not performed as a result of modifications or alterations authorized hereunder; where the value of
the omitted Work is not fixed by Unit Prices in the Contract; allowance to the Contractor for any
actual loss incurred in connection with the purchase, delivery, and subsequent disposal of
materials and equipment required for use on the Work as actually built; and any other adjustment
of the Contract amount where the method to be used in making such adjustment is not clearly
defined in the Contract Documents. In this respect, such determination shall be final and binding
only when approved by the Director of Public Works.

GC-5. CPM SCHEDULE AND DRAWINGS TO BE FURNISHED BY CONTRACTOR:

The successful contractor shall furnish a CPM schedule per ODOT 108.03B. If at any time,
in the opinion of the Engineer, proper progress is not being maintained, such changes shall be
made in the schedule of operations, which will satisfy the Engineer that the work will be completed
within the period stated in the Proposal. Monthly progress meeting will be conducted to maintain
coordination between all project entities.

The Contractor shall furnish all shop, fabrication, assembly, foundation, and other drawings
required by the specifications; drawings of equipment and devices, offered by the Contractor for
review by the Engineer, shall be in sufficient detail to show adequately the construction and
operation thereof, drawings of essential details of any change in design or construction proposed
for consideration of the Engineer, by the Contractor in lieu of the design or arrangement required
by the Contract or any item of extra work thereunder. The Contractor shall submit to the Engineer,
the required number, of each copy of such drawing for the Engineer's review. After review by the
Engineer, all such drawings shall become a part of the Contract Documents and the work or
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equipment shown thereby shall be in conformity therewith unless othenwise required by the City.

The Engineer's check and acceptance of drawings submitted by the Contractor will be for, and
will cover, only general conformity to the plans and specifications and will not constitute a blanket
acceptance of all dimensions, quantities, and details of the material or equipment shown; nor shall
such acceptance relieve the Contractor of his responsibility for errors contained in such drawings.

GC-6. CONTRACTOR'S BUSINESS ADDRESS:

The business address of the Contractor given in the bid or proposal upon which this Contract is
founded is hereby designated as the place to which all notices, letters, and other communications
to the Contractor may be mailed or delivered. The delivery at the above named address or
depositing in any mailbox regularly maintained by the Post Office, of any notice, letter, or other
communication to the Contractor, shall be deemed sufficient service thereof upon the Contractor
and the date of said service shall be the date of such delivery or mailing. Such address may be
changed at any time by a written instrument, executed by the Contractor and delivered to the
Engineer. Nothing contained herein shall be deemed to preclude or render inoperative the service
of any notice, letter, or communication upon the Contractor personally.

GC-7. CONTRACTOR'S RISK AND RESPONSIBILITY:

The performance of the Contract and the Work is at the risk of the Contractor until the final
acceptance thereof and payment therefor. The Contractor shall take all responsibility of the Work,
and shall bear all losses resulting because of the amount or character of the Work, or because
the nature of the land in or on which the Work is done is different from what is assumed or
expecled, or on account of the weather, floods, fire, windstorm, or other actions of the elements,
or any cause or causes, whatsoever, for which the City is not responsible. If the Work or any part
or parts thereof is destroyed or damaged from any of the aforesaid causes, the Contractor, at his
own cost or expense, shall restore the same or remedy the damage.

The Contractor shall, in a good and workmanlike manner, perform all Work and furnish all supplies
and materials, machinery, equipment, facilities, and means, except as otherwise expressly
specified, necessary or proper to perform and complete all Work required by the Contract within
the time herein specified, in accordance with the provisions of these Contract Documents and
Drawings of the Work covered by this Contract, and any and all supplemental Drawings. The
Contractor shall observe, comply with, and be subject to all terms, conditions, requirements and
limitations of the Contract, and shall complete the entire Work to the satisfaction of the Engineer
and of the City.

GC-8. ASSIGNMENT AND SUBLETTING OF CONTRACT:

The Contractor shall give his personal attention to the fulfillment of this Contract, and shall not let,
assign or transfer it or his right, title, or interest in any part thereof, by attorney or otherwise, or
sublet any part of the Work to any other person without the prior consent of the City in writing.

Should any Subcontractor fail to perform his work in a satisfactory manner the Contractor upon
notice from the City shall immediately terminate his subcontract. The Contractor shall be fully
responsible to the City for the acts and omissions of his Subcontractor, and of persons either
directly or indirectly employed by his Subcontractor. Mothing contained in these Contract
Documents shall create any contractual relation between any Subcontractor and the City.

GC-9. CONTRACTOR'S REPRESENTATIVES:
The Contractor shall designate a person on the Work site to represent him when absent from the
Work site.

GC-10. CONTRACTOR AND HIS EMPLOYEES:

The Contractor shall employ competent foremen, experienced mechanics, and others skilled in
the Work in this Contract;, and shall promptly discharge any and all incompetent or otherwise
unsatisfactory employees. Contractor's employees directly employed to perform the Work shall



09.11.25
not be paid less than the prevailing minimum wage scale.

Mecessary sanitary conveniences for the use of employees on the job site, properly secluded
from public observation, shall be provided and maintained by the Contractor. The construction
and location of the facility and disposal of the contents shall comply with all laws of the City and
State, relating to health and sanitation regulations.

GC-11. CONTRACTOR'S RIGHT OF PROTEST:

If the Contractor considers any work demanded of him to be outside the requirements of the
Contract, or considers any record or ruling of the Engineers to be unfair, he shall, immediately
upon such Work being demanded or such record or ruling being made, ask for written instructions
or decisions, whereupon he shall proceed without delay to perform the Work or to conform to the
record or ruling; and within ten (10) days after the date of receipt of written instructions or decision,
he shall file a written protest with the Engineer, stating clearly and in detail the basis of his
objections. Except for such protests and objections made of record in the manner herein specified
and within the time stated, the records, rulings, or decisions of the Engineer shall be final and
conclusive.

GC-12. INSURANCE AND BONDS:

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this
Contract, policies of insurance issued by an insurer authorized to transact business in
Oklahoma in minimum amounts as set forth below or as required by the laws of the
State of Oklahoma. The Contractor shall also furnish an Owner's Protective Policy in the
same amounts naming the City of Tulsa as the assured, issued by the same insurance
company as the Contractor's liability coverage and indemnifying the City of Tulsa against
any and all actions, claims, judgments or demands arising from injuries of any kind and
character sustained by any person or persons because of work parformed by the
Contractor.

General Liability Insurance with a bodily injury and property damage combined single
limit of not less than $1,000,000.00 for each occurrence.

Employer’s Liability and Workmen's Compensation in the amounts as required by law.
The Contractor shall provide proof of such coverage:

(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and

(b) By submitting updated Certificate(s) of Insurance with each and every
subsequent request for payment. The Certificate(s) should show that the policies
are current and should be dated within 30 days of the payment request.

The Contractor shall not cause any required insurance policy to be cancelled or permit it
to lapse. If the Contractor cancels, allows to lapse, fails to renew or in any way fails to
keep any required insurance policy in effect, the City will suspend all progress and/or
final payments for the project until the required insurance is obtained. Further, a
Contractor who fails to keep required insurance policies in effect may be deemed by the
City to be in breach of contract, ineligible to bid on future projects, andfor ineligible to
engage in any new contracts.

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers,
mechanics, and material men in a sum equal to one hundred percent (100%) of the
contract price.

The Contractor shall execute and furnish a Performance Bond in a sum equal to one
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hundred percent (100%) of the contract price.

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one
hundred percent (100%) of the contract price.

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall
certify that any damage caused by blasting is within the coverage of the Contractor's
liability insurance to the full limits thereof.

All bonds and insurance must be executed by a company licensed to do business in the
State of Oklahoma and must be acceptable to the City.

GC-13. TIME FOR COMPLETION:

For all projects that will impact the public, a public meeting is required before any work is started.
The City of Tulsa requires a minimum of 25 days’ notice to get the public meeting scheduled and
invitations mailed out.

The Work shall commence within ten (10) days from and after the date of a written work order
from the City. The Contractor agrees that the Work shall be pefformed regularly, diligently, and
uninterruptedly at a uniform rate of progress so as to ensure completion within the number of days
after the day on which the work order is issued. If the Contractor fails to complete all Work within
the time specified, then the Contractor agrees to pay the City, not as a penalty, but as liquidated
damages for breach of contract, the Sum of Two Thousand Five Hundred Dollars ($2,500.00)
for each and every calendar day beyond the date on which the work was to be completed. The
said amount is fixed and agreed upon because of the impracticability and extreme difficulty of
fixing and ascertaining the actual damages the City would sustain in such event. It is expressly
understood and agreed that the said time for completion of the work described herein is a
reasonable time for the completion of same.

The Contractor shall commence work within twenty-four (24) hours of traffic control devices being
established at the project location. If the Contractor fails to commence work within twenty-four
(24) hours of traffic control devices being established at the project location, then the Contractor
agrees to pay the City, not as a penalty, but as liquidated damages the sum of One Thousand
Dollars ($1,000.00) per lane for each day of failure to commence work after the specified time
set forth. The amount is fixed and agreed upon because of the impracticability and extreme
difficulty of fixing and ascertaining the actual damage the City would sustain in such event.

The Contractor will be required to provide a full-time, onsite English-speaking superintendent for
this Work for direct contact with City and coordination of Subcontractors. A working foreman is
not acceptable as a project superintendent. The superintendent shall be required to be present at
the Work site whenever the Confractor or Subcontractors are performing Work. The
superintendent shall be a representative of the Contractor with the authority to make decisions.
If the Contractor fails to provide a non-working superintendent on a day when Work is being
performed, the Contractor agrees to pay the City, not as a penalty, but as liquidated damages for
such breach of contract, the sum of One Thousand Dollars ($1,000.00) for each and every
calendar day it fails to provide a non-working superintendent at the Work site. This amount is fixed
and agreed upon because of the impracticability and extreme difficulty of fixing and ascertaining
the actual damages the City would sustain in such an event.

It is further agreed that time is of the essence as to each and every portion of this Contract and
the specifications wherein a definite and certain time is fixed for the performance of any act
whatsoever; and where under the Contract an allowance of additional time for completion of any
Work is made, the new time fixed by such extension shall be of the essence of this Contract.
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Failure to complete the Work within the specified time, as set forth in the Contract, may be grounds
for disqualification for future consideration for contracts with the City of Tulsa.

Final acceptance of the Work is defined as the completion of the Work and the Contractor moving
off the project site. No defined or additional Work is needed.

Contract Evaluation forms will be compiled by City staff upon completion of Work to provide a
record of the Contractor's performance for use in subsequent projects.

GC-14. EXTENSIONS OF TIME:

Should the Contractor be delayed in the final completion of the Work by any act or neglect of the
City or Engineer, or any employee of either, or strikes, injunctions, fire, or other causes outside of
and beyond the control of the Contractor and which, in the opinion of the Engineer, could have
been neither anticipated nor avoided, then an extension of time sufficient to compensate for the
delay, as determined by the Engineer, shall be granted by the City, provided, however, that the
Contractor shall give the City and the Engineer notice in writing of the cause of each delay on the
“Extension of Time Request” form enclosed in these documents, and agrees that any such claim
shall be fully compensated for by an extension of time to complete performance of the Work.

The Contractor shall submit the “Extension of Time Request” form with each partial payment
application. Failure to submit the Extension of Time Request with a partial payment application
shall constitute a complete waiver of any claim for time extension for the period covered by the
partial payment.

Extensions of time will not be granted for delays caused by unsuitable ground conditions,
inadequate construction force, or the failure of the Contractor to place orders for the equipment
or materials a sufficient time in advance to ensure delivery when needed. Any extension of time
granted by the City shall not release the Contractor and Surety herein from the payment of
liquidated damages as provided in the General Conditions of this Contract, for a period of time
not included in the original Contract or the time extension, as herein provided.

In no event shall the City be liable or responsible to the Contractor, Surety, or any person for or
on account of any stoppage or delay of Work herein provided for by injunction or any other kind
of legal, equitable proceedings, or from or by or on account of any delay from any other cause
whatsoever.,

GC-15. ENGINEER'S POWERS AND DUTIES:
The Engineer will provide general administration of the Contract, including performance of the
functions hereinafter described.

The Engineer will be the City's representative during construction and until final payment. The
Engineer will have authority to act on behalf of the City to the extent provided herein unless
otherwise modified by written instrument, which will be shown to the Contractor. The Engineer
will advise and consult with the City, and all of the City's instructions to the Contractor shall be
issued through the Engineer. Mothing contained in the Contract documents shall create any
contractual relationship between the Engineer and the Contractor.

The Engineer shall at all times have access to the Work as provided elsewhere herein. The
Engineer will make periodic visits to the Work site to familiarize himself generally with the progress
and quality of the Work and to determine in general whether the Work is proceeding in accordance
with the Contract. On the basis of his on-site observations as Engineer, he will keep the City
informed of the progress of the Work and will endeavor to guard the City against defects and
deficiencies in the Work caused by the Contractor. The Engineer will not be responsible for
construction means, methods, techniques, sequences, or procedures, or for safety precautions
and programs in connection with the Work and will not be responsible for the Contractor's failure
to carry out the Work in accordance with the Contract. Based on such observations and the
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Contractor's applications for payment, the Engineer will determine the amounts owing to the
Contractor and will issue certificates for payment in amounts as provided elsewhere herein.

The Engineer may provide one or more full-time project representatives to assist the Engineer in
carrying out his responsibilities at the Work site. The duties, responsibilities and limitations of
authority of the Engineer as the City's representative during construction as set forth herein will
not be modified or extended without written consent of the City, the Contractor and the Engineer.

The Engineer will not be responsible for the acts or omissions of the Contractor, any
Subcontractors, or any of their agents or employees, or any other persons performing any of the
Waork.

The Engineer shall decide the meaning and intent of any portion of the specifications, and of any
plans or Drawings, where the same are found to be obscure or be in dispute; he shall have the
right to correct any errors or omissions therein when such corrections are necessary to further
the intent of said specifications, plans or Drawings; the action of such correction shall be effective
from the date that the Engineer gives due notice thereof.

Any differences or conflicts, which may arise between the Conlractor and other contractors with
the City in regard to their work, shall be adjusted as determined by the Engineer.

Neither the Engineer's authority to act under this article or elsewhere in the Contract nor any
decision made by the Engineer in good faith either to exercise or not to exercise such authority
shall give rise to any duty or responsibility of the Engineer to the Contractor, any Subcontractor,
any manufacturer, fabricator, supplier or distributor, or any of their agents or employees or any
other person performing any of the Work.

Whenever in the Contract the terms "as ordered”, "as directed”, "as required”, "as allowed", or
terms of like effect or import are used, or the adjectives "reasonable”, "suitable", "acceptable”,
"proper”, or "satisfactory" or adjectives of like effect or import are used, to describe requirements,
direction, review or judgement of the Engineer as to the Work, it is intended that such requirement,
direction, review, or judgement will be solely to evaluate the Work for compliance with the Contract
(unless there is a specific statement indicating otherwise). The use of any such term or adjective
never indicates that the Engineer shall have authority to superise or direct performance of the
Work or authority to undertake responsibility contrary to the provisions of this General Condition.

GC-16. CITY'S RIGHT OF INSPECTION:

The City shall appoint or employ such engineers or inspectors as the City may deem proper to
inspect the materials furnished and the work performed, and to determine whether said materials
are furnished and work is performed in accordance with the Drawings and specifications therefor.
The Contractor shall furnish all reasonable aid and assistance required by the Engineer, or by the
Inspectors, for the proper inspection and examination of the Work and all parts thereof, even to
the extent of uncovering or taking out portions of finished Work. Should the Work thus exposed
or examined prove satisfactory, the uncovering or removing and the replacing of the covering or
the making good of the parts removed shall be paid for by the City; however, should the Work
exposed or examined prove unsatisfactory, the uncovering, taking out, replacing, and making
good shall be at the expense of the Contractor.

Such inspection shall not relieve the Contractor of any obligation to perform said Work strictly in
accordance with the Drawings and specifications or any modifications thereto as herein provided;
and the Work not so constructed shall be removed and made good by the Contractor at his own
expense, and free of all expense to the City, whenever so ordered by the Engineer, without
reference to any previous oversight or error in inspection.
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GC-17. SUSPENSION OF WORK ON NOTICE:

The Contractor shall delay or suspend the progress of the Work or any part thereof whenever he
shall be so required by written order of the City or Engineer, and for such period of time as it or
he shall require. Any such arder of the City or Engineer shall not modify or invalidate in any way
the provisions of this Contract.

GC-18. QUALITY OF WORKMANSHIP:

All workmanship shall be the best possible, both as to material and labor that could be demanded
by these Contract Documents or if no specific description is given, it is understood that the best
quality is required.

GC-19. SATURDAY, SUNDAY, HOLIDAY, AND NIGHT WORK:

Mo work shall be done between the hours of 7:00 p.m. and 7:00 a.m., nor on Saturday, Sunday,
or legal holidays without the written approval or permission of the Engineer in each case, except
such work as may be necessary for the proper care, maintenance, and protection of work already
done, or of equipment, or in the case of an emergency.

GC-20. LAWS AND ORDINANCES:

The Contractor shall keep himself fully informed of all existing and current regulations of the City,
county, state and national laws which in any way limit or control the actions or operations of those
engaged upon the Work, or affecting the materials supplied to or by them. The Contractor shall
at all times observe and comply with all applicable ordinances, laws, and regulations; and shall
protect and indemnify the City and the City's employees and agents against any claims or liability
arising from or based on any violations of the same.

The contractor certifies that it and all of its Subcontractors to be used in the performance of the
Contract are in compliance with 25 O.5. Sec. 1313 and participate in the Status Verification
System. The Status Verification System is defined in 25 O. S. Sec. 1312 and includes but is not
limited to the free Employee Verification Program (E-Verify) available at www.dhs.qov/E-Verify.

The Contractor shall take the necessary actions to ensure its facilities are in compliance with the
requirements of the Americans with Disabilities Act (ADA). It is understood that the program of
the Contractor is not a program or activity of the City. The Contraclor agrees that its program or
activity will comply with the requirements of the ADA. Any costs of such compliance will be the
responsibility of the Contractor. Under no circumstances will Contractor conduct any activity
which it deems to not be in compliance with the ADA.

GC-21. TAXES AND PEREMITS:

Unless otherwise specified in these Contract Documents, the Contractor shall pay all sales, use,
and other taxes that are lawfully assessed against the City or Contractor in connection with the
Work included in this Contract and shall obtain all licenses, permits, and inspections required for
the Work. Contractor shall comply with all zoning ordinances of the City, as provided in the Tulsa
Zoning Code, Title 42 Tulsa Revised Ordinances and conform with all zoning requirements
established by the Tulsa Metropolitan Area Planning Commission and the Board of Adjustment.
Contractor can call the Indian Nations Council of Governments (INCOG) at (918) 584-7526, to
determine if any zoning requirements must be met.

GC-22. PROTECTION OF PROPERTY:

The protection of City, state, and government monuments, street signs, and other City property
is of prime importance, and if the same be damaged, destroyed, or removed, they shall be
repaired, replaced, or paid for by the Contractor.

Work occurring within secured facilities will require the Contractor to obtain City of Tulsa issued
ID badges for all employees and subcontractors requiring facility gate access. The Contractor
will be responsible for all coordination with City Security as necessary to process background
checks and issue badges. The City of Tulsa has the right to deny access to any individual based

1
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on evaluation of background check.

GC-23. PATENT RIGHTS:

All fees for any patented invention, article, or arrangement that is based upon, or in any manner
connected with the construction, erection, or maintenance of the Work or any part thereof
embraced in the Contract and these specifications, shall be included in the price stipulated in the
Contract for said Work. The Contractor shall protect and hold harmless the City against any and
all demands of such fees or claims.

GC-24. DEFENSE OF SUITS:

In case any action at law or suit in equity is brought against the City or any employer, officer, or
agent thereof, for or on account of the failure, omission or neglect of the Contractor to do and
perform any of the covenants, acts, matters, or things required by this Contract to be done or
performed, or for injury or damage caused by negligence or willful act of the Contractor or his
Subcontractors or his or their agents, or in connection with any claim or claims based on the lawful
demands of Subcontractors, workmen, material men, or suppliers of machinery and parts thereof,
equipment, power tools, and supplies incurred in the fulfillment of this Contract, the Contractor
shall indemnify and save harmless the City and it's employees, officers, and agents, and the
Engineer and any employees, officers and agents thereof, of and from all losses, damages, costs,
expenses, judgements, or decrees whatsoever arising out of such action or suit that may be
brought without requiring said parties to give any notice thereof.

The City may suspend payments of any sum due or to become due for work done on this Contract
until such claims, suits, actions, or proceedings are final and liability has been determined. The
amount of such damages or liability shall be deducted from sums due or to become due on this
Contract. The City will retain the sums mentioned above until the Conftractor furnishes evidence
that satisfactory settlement has been made. Any action taken by the City shall not excuse the
Contractor for failure to perform this Contract or bar the City from legal action to recover from the
Contractor the amount of damages or liability suffered in excess of the amount retained.

The Contractor shall furnish the City with satisfactory evidence upon demand that all persons who
have done work on the Contract or furnished materials for the Contract have been paid in full. If
such evidence is not furnished, the amount necessary to pay the lawful claims may be retained
until such evidence is furnished, or if such evidence is not furnished, the City may apply any sums
retained to valid claims and charge the amounts disbursed, including the costs of any action that
may be necessary to prove or disprove the claims against the Contractor.

GC-25. REMOVAL OF CONDEMNED MATERIALS AND STRUCTURES:

The Contractor shall remove from the site of the Work, without delay, all rejected and condemned
materials or structures of any kind brought to or incorporated in the Work, and upon his failure to
do so, or to make satisfactory progress in so doing, within forty-eight (48) hours after the service
of awritten notice from the Engineer ordering such removal, the condemned material or structures
may be removed by the City and the cost of such removal be taken out of the money that may be
due or may become due the Contractor by virtue of this Contract. No such rejected or condemned
material shall again be offered for use by the Contractor under this or any other Contract under
this project.

GC-26. EXTRA WORK:

If a modification increases the amount of the Work, and the added Work or any part thereof is of
a type and character which can properly and fairly be classified under one or more Unit Price
items of the Bid Form, then the added Work or part thereof shall be paid for according to the
amount actually done and at the applicable Unit Price. Otherwise, such work shall be paid for as
hereafter provided.

Claims for extra work will not be paid unless the City authorized the work covered by such claims
in writing. The Contractor shall not have the right to take action in court to recover for extra work
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unless the claim is based upon a written order from the City. Payments for extra Work will be
based on agreed lump sums or on agreed Unit Prices whenever the City and the Contractor agree
upon such prices before the extra Work is started.

For the purpose of determining whether proposed extra work will be authorized, or for determining
the payment method for extra work, the Contractor shall submit to the Engineer, upon request, a
detailed cost estimate for proposed extra work. The estimate shall show itemized quantities and
charges for all elements of direct cost. The cost shall include only those extra costs for labor and
materials expended in direct performance of the extra work and may include:

(a) Labor. For all labor and foremen in direct charge of the specific operations, the
Contractor shall receive the rate of wage (or scale) agreed upon in writing before
beginning work for each and every hour that said labor and foremen are actually
engaged in such work. An amount equal to fifteen (15) percent of the sum of the above
items will also be paid the Contractor.

(b) Bond, Insurance, and Tax. For property damage, liability, and workmen’s
compensation insurance premiums, unemployment insurance contributions and social
security taxes on the force account work, the Contractor shall receive the actual cost, to
which cost no percentage will be added. The Contractor shall furnish satisfactory
evidence of the rate or rates paid for such bond, insurance, and tax.

(c) Materials. For materials accepted by the Engineer and used, the Contractor shall
receive the actual cost of such materials delivered on the Work site, including
transportation charges paid by him (exclusive of machinery rentals as hereinafter set
forth), to which cost ten (10) percent will be added.

(d) Equipment. For any machinery or special equipment (other than small tools), including
fuel, lubricants and transportation costs, the use of which has been authorized by the
Engineer, the Contractor shall receive the rental rates agreed upon in writing before
such work is begun for the actual time that such equipment is in operations on the Work,
as provided in the ODOT Subsection 109.04 (b3), to which rental sum no percentage will
be added.

(e) Miscellaneous. No additional allowance will be made for general superintendence, the
use of small tools, or other costs for which no specific allowance is herein provided.

The form on which field cost records are kept, the construction methods and the type and quantity
of equipment used shall be submitted to the Engineer for approval.

Construction equipment which the Contractor has on the Work site and which is of a type and
size suitable for use in performing the extra Work shall be used. The hourly rental charges for
equipment, including all insurance, taxes, fuel, and operating costs, shall not exceed twelve (12)
percent of the latest applicable Associated Equipment Distributors published monthly rental rates
and shall apply to only the actual time the equipment is used in performing the extra Work.

When extra Work requires the use of equipment which the Contractor does not have on the Work
site, the Contractor shall obtain the approval of the Engineer before renting or otherwise acquiring
additional equipment. The rental charges for the additional equipment shall not exceed the latest
applicable Associated Equipment Distributors published rental rates.

The Contractor shall file with the Engineer, certified lists in duplicate, of any equipment and the
schedule of pay rates for common and semi-skilled labor and operators of various classes which
are intended to be used in performing the Work covered by this Contract. These rates shall be
subject to the review of the Engineer. This information will be used by the Engineer for
computation of extra work as mentioned above; however, if the Contractor fails to file these lists
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with the Engineer prior to starting any Work covered by this Contract, then the Engineer's
computation shall be based on average wages and rates paid on City work.

GC-27. PAYMENT FOR CONTRACTOR'S PLANT AND MISCELLANEQUS TEMPORARY
WORK:

For providing plant, tools, and equipment, and for furnishing, erecting, maintaining, and removing
scaffolding and construction plant, construction roads, camps, sanitary conveniences, temporary
water supply, trestles, dewatering and other temporary works, the Contractor shall receive no
direct payment, but compensation for them shall be considered as having been included in the
prices stipulated for the appropriate items.

GC-28. BASIS OF PAYMENT FOR ITEMS OF WORK:

The Contractor shall be paid for all Work performed under the Contract based on the Engineer's
computations of as-built quantities and the Contractor's Unit Price or Lump Sum bid per item.
This payment shall be full compensation for furnishing all supplies, materials, tools, equipment,
transportation, and labor required to do the Work; for all loss or damage, because of the nature
of the work, the action of the elements or any unforeseen obstruction or difficulty which may be
encountered in the performance of the Work, and for which payment is not specifically provided;
for all expense incurred by or because of any suspension or discontinuance of all or any part of
the Work; and for faithfully completing the Contract according to the Drawings and specifications
and requirements of the Engineer.

GC-29. PAYMENTS:

(1) Padial: If the work is progressing in good and workmanlike manner and if the Contractor is
faithfully carrying out the terms of this Contract, approximate estimates of the work done shall be
made by the Engineers between the first and fifteenth of each calendar month, including labor
aclually performed and supplies or materials actually used or incorporated in the Work, and an
allowance will be made for acceptable materials satisfactorily delivered, stored and secured on
the site of the Work in such amount as can be incorporated in the Work within a reasonable time.
The City shall have a lien as owner on any materials stored on the site of the Work.

Each partial estimate for payment shall contain or have attached an affidavit in the form found in
this book of specifications, as required by law.

The Contractor shall submit with each partial pay estimate a complete list of vendors and suppliers
with itemized purchases and invoices from each vendor. Each list shall contain the name of the
contractor or Subcontractor ordering the materials or supplies, and the specific use or placement
of each of the materials purchased by the City of Tulsa for this project in accordance with Article
lIB of the Contract. At the direction of the Contractor, the City of Tulsa will withhold retainage in
the amount of 5% on materials and supplies to be purchased under the terms of this Contract.

Each month that work is performed for which payment is due, the Contractor shall submit to the
Engineer an application for such payment, provided said payment is not less than $1,000.00, and,
if required, receipts or other vouchers from Subcontractors showing his payments to them shall
be submitted.

Each estimate shall be of the approximate value of all work performed and materials in place or
delivered to the Work site, determined as aforesaid from the beginning of this contract to the date
fixed for the current estimate, from which shall be deducted five percent (5%) or a lesser amount
approved by the City, and, in addition thereto, all previous payments and all other sums withheld
under the foregoing provisions of this Contract, the remainder to become due and payable; after
the estimate has been reviewed and signed by the Engineer the City shall pay the estimate in the
regular manner in the amount determined as due unless it shall be known by the City that there
is good reason under the terms of this Contract for withholding same.

When the Contractor has completed Work constituting more than fifty percent (50%) of the total
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Contract amount, the retainage will continue at two and one-half percent (2.5%) for the balance
of the remaining work; provided, however, that the City or its duly authorized representative has
determined that satisfactory progress is being made and upon approval by the Surety.

The Contractor may withdraw any part or the whole of the amount which has been retained from
partial payment to the Contractor pursuant to the terms of Contract, upon depositing with or
delivery to the City:

(1) United States Treasury Bonds, United States Treasury Notes, United States
Treasury bills, or

(2) General Obligation Bonds of the State of Oklahoma, or

(3) Cerlificates of Deposit from a state or national bank having its principal office in
the State of Oklahoma.

No retained amount shall be withdrawn which would represent an amount in excess of the market
value of the securities at the time of deposit or of the par value of such securities, whichever is
lower.

All partial estimates are subject to correction in the final estimate.

(2) Final Payment:
When this contract, in the opinion of the Engineer, shall be completely performed on the part of

the Contractor, the Engineer shall proceed with all reasonable diligence to measure up the Work
and shall make out the final estimate for the same, and shall, except for cause herein specified,
give to the Contractor, within thirty (30) days after receiving said certificate, an order on the City
for the balance found to be due, excepting therefrom such sum or sums as may be lawfully
retained under any of the provisions of the Contract; PROVIDED, that nothing herein contained
shall be construed to affect the rights of the City hereby reserved to reject the whole or any portion
of the aforesaid Work should the said estimate and certificate be found or known to be inconsistent
with the terms of this Contract or otherwise improperly given; PROVIDED, that if, in case after the
work hereunder has been accepted and final payment made, it shall be discovered that any part
of the Contract has not been fully performed or has been done in an improper or faulty manner,
the Contractor shall immediately remedy such defect, or, in case of neglect to do so within a
reasonable time after notice thereof, shall be liable for and shall pay to the City the cost of
remedying such defect or a sum equal to the damages sustained thereby, as the City shall elect,
and the acceptance of and final payment for the Work shall be no bar to suit on any bond against
any principal or principals, or Surety or Sureties, or both, given for the due performance of the
Contract, or for the recovery of such cost or the equivalent of such damage.

The City will pay to the Contractor interest at the rate of three-fourths percent (3/4%) per month
on the final payment due the Contractor. For lump sum contracts, the interest shall commence
thirty (30) days after the Work under the Contract has been completed and accepted and all
required material certifications and other documentation required by the Contract have been
furnished the City by the Contractor and shall run until the date when the final payment or estimate
is tendered to the Contractor. For contracts bid by Unit Prices, the interest will commence sixty
(60) days after the above conditions are satisfied. When contract quantities or the final payment
amount is in dispute, the interest-bearing period will be suspended until the conclusion and
settlernent of the dispute.

GC-30. CONTRACTOR REIMBURSEMENT FOR SURETY BOND:

For contracts of $1,000,000.00 or more, the Contractor may receive reimbursement for the cost
of the surety bonds after issuance of a work order. To receive reimbursement, the Conlractor
shall submit a standard partial payment form and affidavit, and a copy of the surety bond invoice.
The final partial pay estimate will be reduced by the amount paid for surety bond reimbursement.
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GC-31. RELEASE OF LIABILITY AND ACCEPTANCE:

The acceptance by the Contractor of the final payment shall operate as, and shall be a release to
the City and every employee, officer and agent thereof, from all claims and liability to the
Contractor for anything done or furnished for or relating to the Work, or for any act or neglect of
the City or of any person relating to or affecting the Work, and, following such acceptance, no
person, firm, or corporation other than the signer of this Contract as Contractor, will have any
interest hereunder, and no claim shall be made or be valid, and neither the City nor any
employees, officers, or agents thereof shall be liable or be held to pay any money, except as
herein provided.

It shall be the duty of the Engineer to determine when the Work is completed and the Contract
fulfilled, and to recommend its acceptance by the City. The Work herein specified to be performed
shall not be considered finally accepted until the City has accepted all the Work.

GC-32. RIGHT OF CITY TO TERMINATE CONTRACT:

If the Work to be done under this Contract shall be abandoned by the Contractor, or if this Contract
shall be assigned by him otherwise than as herein provided, or if the Contractor should be
adjudged bankrupt, or if a general assignment of his assets be made for the benefit of his
creditors, or if a receiver should be appointed for the Contractor or any of his property; or if at any
time the Engineer shall certify in writing to the City that the performance of the Work under this
Contract is being unnecessarily delayed, or that the Contractor is executing the same in bad faith
or otherwise not in accordance with the terms of the Contract; or if the work be not substantially
completed within the time named for its completion, or within the time to which such completion
date may be extended, then the City may serve written notice upon the Contractor and his Surety
of said City's intention to terminate this Contract, and unless within five (5) days after service of
such notice upon the Contractor, a satisfactory arrangement is made for the continuance of the
Contract, this

Contract shall cease and terminate. In the event of such termination, the City shall immediately
serve notice upon the Surety and Contractor, and the Surety shall have the right to take over and
complete the Work, provided, however, that if the Surety does not commence performance
thereof within fifteen (15) days from the date of said notice of termination, the City may take over
the Work and perform same to completion, by Contract or otherwise, for the account and at the
expense of the Contractor, and the Contractor and his Surety shall be liable to the City for any
and all excess cost sustained by the City by reason of such performance and completion. In such
event the City may take possession of and utilize in completing the Work, all such materials,
equipment, tools, and plants as may be on the site of the Work and necessary therefor. The
Contractor shall not receive any other payment under the Contract until said Work is wholly
finished, at which time, if the unpaid balance of the amount to be paid under the Contract shall
exceed the expense incurred by the City in finishing the Work as aforesaid, the amount of the
excess shall be paid to the Contractor, but if such expense shall exceed the unpaid balance, the
Contractor shall pay the difference to the City.

GC-33. ADMINISTRATIVE COSTS AND FEES:

Cash Improvements - In the event the improvements are to be paid for in cash, the costs and fees
for publication, engineering, filing, recording, abstracting, acquisition of easements, flushings, and
pipe testing, shall be paid by the City unless otherwise provided for in these Contract Documents.

Assessment Improvements: In the event the improvements are to be paid for by the issuance of
special assessment bonds, the costs and fees for publication, engineering, filing, recording,
abstracting, acquisition of easements, flushing, pipe testing, and other authorized costs shall be
added to the contract price and paid for in the same manner as the other Work included in this
Contract. The Contractor shall pay the City the amount of said charges before the execution and
delivery of the special assessment bonds or other payments. If the Contractor fails, neglects, or
refuses to pay said charges within thirty (30) days after the bonds are ready for delivery, he shall
pay the City interest at the rate of seven percent (7%) per annum and shall be liable for same in
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a civil suit. The Contractor shall pay the pipe testing fees directly to the testing laboratory.

GC-34. PAYMENT OR ACCEPTANCE NOT A WAIVER BY CITY:

Neither acceptance by the City or the Engineer or any employee of either nor any order by City
for the payment of money, or the payment thereof, nor any taking of possession by City, nor the
granting of any extension of time, shall operate as a waiver of any rights or powers of the City
hereunder, and in the event that after the Work hereunder has been accepted and final payment
made, it should be discovered that any part of this Contract has not been fully performed, or has
been done in a faulty or improper manner, the Contractor shall immediately remedy such defect,
or in the event of neglect to do so within a reasonable time after notice thereof, shall be liable for
and shall pay to City the cost of remedying such defect, or a sum equal to the damage caused
thereby, as City may elect. The acceptance of the Work or final payment therefor shall be no bar
to suit against the Contractor or Surety, or both.

GC-35. CONTRACTOR'S OBLIGATION AFTER ACCEPTANCE:

Contractor further agrees, without cost other than is specially provided for in this Contract, at any
and all times during one (1) year next following the completion and final acceptance of the Work
embraced in this Contract, without notice from City, to repair or rework any work that fails to
function properly due to defective material or workmanship and to indemnify, save harmless and
defend the City from any and all suits and actions of every description brought against City for, or
on account of injuries or damages alleged to have been received or sustained by any party or
parties by reasons of, or arising out of the failure of Contractor to repair or rework any work where
such failures have occurred, which said injuries or damages are alleged to have been received
or incurred within one (1) year from the final acceptance of the Work hereunder, and to pay any
and all judgements that might be rendered against City in any suits and aclions, together with
such expenses or attorney fees expended or incurred by City in the defense thereof, and
Contractor hereby expressly waives any notice that might by law be required to be given to them
by City of any defect, break, settling, or failure or of any other condition that might be the cause
of injury or damage to any person on account of which a claim or suit might be made or filed
against City, or a judgement taken for damages against City. It is expressly agreed that the
acceptance of the Work by City shall constitute no bar against any person injured or damaged by
the failure of the Contractor to perform all of his covenants and agreements hereunder from
maintaining an action against the Contractor, or against City from enforcing its rights against the
Contractor hereunder.

GC-36. NOTICES:

Any notices or other communications hereunder may be given to Contractor at the address listed
in the Proposal, to the Surety at the office of the Attorney-in-Fact signing the bond or at Surety's
home office address on file with the Insurance Commissioner of the State of Oklahoma, and to
City in care of the Deputy Director of Public Works, or at such other place as may be designated
in writing. The delivery to such address, or depositing in any mailbox regularly maintained by the
Post Office, of any notice, letter, or other communication to the Contractor, shall be deemed
sufficient service thereof, and the date of said service shall be the date of such delivery or mailing.

GC-37. RELATION TO OTHER CONTRACTORS:

MNothing herein contained and nothing marked upon the Drawings shall be interpreted as giving
the Contractor exclusive occupancy of the territory or right-of-way provided. The City and its
employees, officers, and agents for any just purpose, and other contractors of the City for any
purpose required by their respective contracts, may enter upon or cross this territory or occupy
portions of it or take materials therefrom as directed or permitted. VWhen two or more contracts
are being executed at one time on the same or adjacent land in such manner that the work on
one contract may interfere with the work on another, the Engineers shall decide which contractor
shall cease work and which shall continue, or whether the work on both contracts shall progress
at the same time and in what manner. When the territory of one contract is the necessary or
convenient means of access for the transportation or movement of men, machines, or appliances
for the execution of another contract, such privilege of access or any other reasonable privilege

Go-14
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may be granted by the Engineers to the contractor desiring it, to the extent, amount, in the manner
and at the time permitted. Any decision regarding the method or time of conducting the work or
the use of the territory shall not be made the basis of claims for delay or damage except as
otherwise stipulated. The Contractor shall not cause any unnecessary hindrance or delay to any
other contractors on the premises, and shall bear all damages done to the work of such other
contractors by him or by his employees.

GC-38. PARTIAL OCCUPANCY AND USE:

The City, upon advance written notification to the Contractor, shall have the right to occupy and
use any completed or partially completed portions of the Work site when such occupancy and use
are in the City's best interest, notwithstanding completion of the entire project.

Such partial occupancy and use shall be upon the following terms:

a. The Engineer shall make an inspection of the portion or portions of the Work concerned,
and report to the City his findings as to the acceptability and completeness of the Work.
The Engineer’s report shall include a list of items to be completed or corrected before final
payment.

b. The City, upon acceptance of the Engineer's report, shall give written notice to the
Contractor of the City's intention to occupy and use said portions of the Work site. The
City's notice shall include a copy of the Engineer's report, shall clearly identify the portions
of the Work site to be occupied and used, and shall establish the date of said occupancy
and use.

c. From the date thus established, the City shall assume all responsibilities for operation,
maintenance, and the furnishing of water, gas, and electrical power for the portions of the
Work site thus occupied and used. The City shall have the right to exclude the Contractor
from those portions of the Work site but shall provide the Contractor reasonable access
to complete or correct necessary items of Work,

d. The one-year guarantee required by the General Conditions shall not begin until
completion and final acceptance of the entire project, except as to any items of mechanical
or electrical equipment such as pumps, blowers, process equipment, instrumentation,
controls, metering equipment, heating, and ventilating equipment and similar items having
movable or operable components, and any of which are thus used by the City. For said
equipment, the one-year warranty shall start from the date established in the written notice
from the City.

e Occupancy or use of any space in the Work site shall not constitute acceptance of Work
not performed in accordance with the Contract, nor relieve the Contractor of liability to
perform any Work required by the Contract but not completed at the time of said
occupancy and use.

f. The Conlractor shall not be held responsible for normal wear and tear or damage resulting
from said occupancy, except to the extent that such damage is covered by the one-year
guarantee.

g. The partial occupancy and use of any portions of the Work site by the City shall not
constitute grounds for claims by the Contractor for release of any amounts retained from
payments under the provisions of the Contract. The retained amounts will not be due until
completion of the entire project for final acceptance and final payment, as set forth in the
General Conditions.
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Ordinance No. 245 LB

AN ORDINANCE  AMENDING  TITLE 11, TULSA  REVISED
ORDINANCES, ENTITLED “PUBLIC WORKS DEPARTMENT" BY
AMENDING CHAPTER 10, ENTITLED “STANDARD SPECIFICATIONS
FOR HIGHWAY CONSTRUCTION” BY AMENDINGSECTION 1000 AND
SECTION 1001; PROVIDING FOR SEVERABILITY; REPEALING ALL
ORDINANCES OR PARTS OF ORDINANCES IN CONFLICT HEREWITH
AND ESTABLISHING AN EFFECTIVE DATE.

BEIT ORDAINED BY THE CITY OF TULSA:

Section 1. Amendwent of Tide 1, Chapter 100 That Title Tl Chapier 10, Tulsa Revised
Ordinances, entitled “Standard Specifications for Higlway Construction” e and the same is
hereby amended and shall recite in its entivety as follows:

SCHAPTER 10, STANDARD SPECIFICATIONS FOR HIGHWAY CONSTRUCTION

Section 1O, Adoption of State Standard S'Wl.'{lllt.'illiuih.
Section 1001, Additions. Revisions. Deletions and Exceptions.

SECTION 1000, ADOPTION OF STATE STANDARD SPECIFICATIONS,

That centain document, a bound copy and electronic copy of which has been liled in the Ottice of
the City Clerk of the City of Tulsa. being marked and designated as Standard Specifications for
Highway Constuction. 2019 Edition, as published by the Oklahoma Department of
Transportation, is hereby adopted as the standard specifications for public improvement projects
for the City of Tulsa with the additions, revisions, deletions and exceptions as set forth in
SECTION 1001 of this chapter.

SECTION 1001, ADDITIONS, REVISIONS, DELETTONS AND EXCEPFTIONS,

1001.A. The following definitions, listed as numbered in the 2019 Edition of the Standard
Specifications for Highway Construction, arve hereby revised and amended for all sections of
this chapter as follows:

10103, Abbreviations and Acvonyms. In Table 10121, add the following abbreviations and
CXPressIons:
o ADA - American with Disahilities Act, excluding Chapter 500
ADA - Adjusted Daily Average, when used in Chapter 500
ADAAG - American with Disability Act Accessibility Guidelines
e U071 -Ciy of Tulsa
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»  PROWAG - Public Rights-ol-Way Accessibility Guidelines
10105, Definitions. Add the following subsections:
+  “1OLOS.CY. City of Tulsa (COT). The City of Tulsa, Oklahoma, a municipal corporation
acting by and through its duly authorized officers and agents.”
o C10LO05.CZ. Non-Collusive Bidding Certificate. Replace all references o "Non-
Collusive Bidding Certificate’ with *Non-Collusion Affidavit™”

o CM01L05.DA. Qualificd Products List (QPL). Al relerences w OO Tratlic

Engineering Division Qualified Products List (QPLY or "QPL” shall mean “the City of

Tulsa. Traffic Engineering Division Approved Products List™.”

e CT0L05.DR. State Construction Engineer. The City Engineer of the Ciy of Tulsa or
authorized designee”

OS5 A, Acceptance Date. Delete section

10105V, Commission. Replace definition with “The City of Tulsa, Oklahoma, a municipal
corporation acting by and through its duly authorized olficers and agems.”

101L.05.Y. Contract. Replace definition with = The written agreement between the City of Tulsa
and the Contractor setting forth obligations ol the parties thereunder. including. but not Timited to,
the performance of the work. the furnishing of labor and materials. and the basis of payment.

The Contract includes the Notice o Bidders. Proposal. Contract Forme all Contract Bonds.
Specilications, Special Specifications. Special Provisions, all Plans, Work Orders and Change
Orders that are required o complete the construction of the work in an acceptable manner,
including authorized extensions.”

INL05.AG. Department. Replace definition with “The City of Tulsa. Oklahoma, a municipal
corporation acting by and through its duly authorized ofticers and agents.”

10L05.AL Director. Replace definition with *The Director ol the Lngineering Services
Department or the Director of any successor department which has the responsibility Tor general
engineering services for the City of Tulsa”

WLO5.AL. Engineer. Replace definmtion with *The City Engineer of the City of Tulsa or
authorized designee.”

101.05.A0. FAST Guide. Replace defintion and all references to "FAST Guide™ with “City ol
lulsa Acceptance Sampling Testing Standard Specilicaions.”

10105, AT. Holiday. Replace definition with *Davs declared w be holiday s for regular Civil
Service employees ol the City of Tulsa”

101.05. AV, laspector. Replace definition with *The City of Tulsa’s authorized representative
assigned to inspect the work.”

I



10LOS.BF.  Materials Division. Replace definition with “The Director of the Engineering
senvices Department or the Director of any successor department which has the responsibility for
general engineering services for the City of Tulsa,”

101.05.BG. Materials Engineer. Replace definition with * The City Engineer of the City of Tulsa
or authorized designee.”

10L.05.CC. Right-of-Way. Replace definition with “Right-of-Way or ROW shall mean the
strface. the airspace above ground. and the area below the surface of any public street, highway.
parkway. lane, path. alley. sidewalk, boulevard, drive. bridge. wnnel, stormwater drainage
system, casement, park. or similar property in which the City of Tulsa now or hereafter holds a
property interest and’or a maintenance responsibility which, consistent with the purposes for which
it was granted or dedicated, may be used o install, operate and maintain facilities.”

101.05.CD.(16). Sidewalk/Bicycle Path. Add the following sentence to the existing definition:
“Refer to the Revised Ordinances of the City of Tulsa, Title 37 - Tulsa Traffic Code, Chapter |
and Chapter 10 for definition of bicvele.”

I0LOS.CH. State.  Replace definition with “The City of Tulsa, Oklahoma, a municipal
corporation acting by and through its duly authorized officers and agents.”

10L.O5.CS. Traffic Engincering Division. Replace definition with “The Cuy of Tulsa Trallic
Engineering Division or any successor division which has the respansibility for teaffic engincering
services Tor the City of Tulsa.”

10018, City of Tulsa exceptions and amendments to the following provisions, listed as
numbered in the 2019 Edition of the Standard Specifications for Highway Construction, are
hereby revised, amended and deseribed as follows:

102.01. P're-Qualification. Delete text of section, and replace with “The City of Tulsa requires
General / Prime Contractors to be Prequalified according to Title 11 Chapter 11 of the Revised
Ordinances of the City of Tulsa.”

102.04. Refusal of Proposals. At the end of the bulleted list, add the following bulleted list item:
“The bidder has failed to comply with Small Business Enterprise requirements of a previous City
of Tulsa contract.”

102,06, Examination of Plans, Specifications, Special Provisions, and the Work Site,
Replace the fourth paragraph with “The City of Tulsa may have boring logs and subsurlace
reports used in determining design eniteria. Bidders may request to inspect these documents,
relevant to the currently advertised project. by contacting the Contract Administrator at the
tollowing address during normal business hours:

City of Tulsa
Engineering Services Department

e



2317 8 Jackson Ave
Tulsa, OK 741077

102.08. Nonresponsive Proposals. At the end of the bulleted list, add the tollowing bulleted
staterment: " The bidder does not properly comply with Small Business Enterprise requirements in
accordance with the Proposal Forms,”

102.10. Delivery of Proposal. Delete text of section, and replace with the following:

“Each bid Proposal shall be completed electronically an the clecironic media provided. then

printed. signed and submitted along with the electronic media and the complete bound copy of

the contract documents or as instructed in the Notice to Bidders. In the event of a discrepancy
between the pricing on the electronic media and the hard copy of a Proposal, the hard cops
pricing will govern. IT an electronic media is not provided. and the bid Proposal is manual, the
bid Proposal shall be submitted in ink. The written words shall govern over the figures.
Erroneous entries shall be lined out. initialed by the bidder. and the correct entry inserted. The
unit price bid must cover all expense for furnishing the labor, materials, tools, equipment. and
apparatus of every description to construct, erect. and furmish all work required by and in
conformance with the Plans and Specifications.
Lach bid shall be enclosed in a sealed envelope addressed 1o

City Cleek’™s Oflice

The City of Tulsa

One Technology Center

175 E. 2™ Street, Suite 260

Tulsa. Oklahoma 74103

or as otherwise instructed in the Notice to Bidders, and identilied on the outside with the words:

PROJECT NO,

Pre-qualitication Certificate Number
Al addenda to the contract documents shall accompany the bid when submitted.
Any bid received more than ninety-six (96) hours excluding Saturdays. Sundays and holidays

betore the time set for the opening of bids, or any bid received afler the time set for opening
of bids, shall be considered “non-responsive” and shall be returned unopened to the bidder.”

102.13. Public Opening of Proposals. Delete text of section, and replace with “Proposals shall
be publicly opened and read on the date and at the hour and place set torth in the advertisement
and Notice to Bidders in the manner established by the City of Tulsa.”

102.16. Non-Collusive Bidding Certification.

»  Replace the Non-Collusion Bidding Certification form with the following City of Tulsa
Non-Collusion AlTidavit form:
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STATE OF
COUNTY OF

NON-COLLUSION AFFIDAVIT
]
153
)

L of laraful age, baing first duly swom say that

. 1 8m the duly autharized agen of the bidder submtting the compatifive bid assotialed with

ths saoin statement for the pupose of certlying facts persining 1o Fe exstence of
cofiusion among biddars and between bidders and muricapal o cers or employeds, 83 wel
a3 facts pertaining 1o tha ghing or offeding of [hings of value lo governmental persannel in
returm for specal consderation in the lettng of any contract pursiiant to Ba bid,

Iam bty saare of the facts and circumstances sumounding the making of e bid and have
bean personally and direclly woved in tha proceediags leading Lo tha submssion of such
big,

He'thar the bidder nor anyone subject lo the bidder's directon o cortrol has been a party

a 10 any colusion among badders in restraint of freedom of compelit on by egreement
12 béd 21 a fiwed price or o refran from bdding,

b ta any collusion with any muricpal official of employee a5 10 uanity. quatty or proa
N the prospective contrect, of &S to any other Lerma of such prospectve contract, nor

- in any discustons betaesn bidders and any municipal oficial concerning exchangs
of mandy of other hings of value for special considecation n the letting of a contract

H ewarded the contracl, nedther tha biddar nad anyone subkact 1o the bidder's deecton or
conlrl has pad, given or donated or agreed to pay, give o donale 1o any officar or
empioyee of the City of Tulsa of of any public tnus? whena the Cfy of Tulsa is a benefciary,
2y roney of othet thing of value, either dvecty o indirectly, in procuring the contract for
which lhe bid is submtied

BIDDER (Company Name) Sgned
Tie e
SUBSCRIBED and SYWORN to balore ma this day of JH_
'NOTARY PUBLIC
MY COMMISSION EXFIRES
COMMISSION NO - '_

In the fourth paragraph, revise the phrase proceeding the bulleted list 1o recite. ~“The
following do not constitute collusion within the scope of the Non-Collusion Affdavit:”

103.07. Execution of Contract. Revise the Dirst paragraph as tollows:

Revise the first sentence to recite “The Contract shall be signed in black or blue ink by the
individual. all members/partners ol a general pannership or joint venture, 2 general partner
ol a limited partnership. a duly authorized ofticer of the corporation, or a duly authorized
mianager, managing member or authorized oflicer of the limited liability. company. (o
whom the Contract was awarded,

In the last sentence delete “The Department will execute the Contract”. and replace with
“The Department will endeavor to exccute the Contract, in proper form.”,




103.08. Approval of Contract. Delete text of section, and replace with “The Contract shall not
be binding upon the City of Tulsa until it has been executed and approved in the manner set forth
in the Tulsa City Charter.”

10401, Purpose of Contract. After the first two (2) sentences, delete the rest of the section.

104.07. Maintenance of Traffic. Revise the first sentence to recite "Keep all roads, sidewalks,
and bicyele paths open to all traftic as shown on the plans.”

105.17. Project Completion and Acceptance. At the beginning of the section add, *This section
does not apply 1o Infrastructure Development Projects (1PDs). For 1DPs, refer 1o Title 35 of the

Revised Ordinances of the City of Tulsa.”

105.17.B. PProject Completion. In the first sentence of the last paragraph. replace “The Resident
Engineer will” with “The Resident Engineer may ™,

105.17.C. Final Acceptance. Delete test of section, and replace with ** Final Acceptance is the

date on which the Request for Action ¢REA) for final pavment has been signed by the Mayor of

the City of Tulsa.”

106.01.A. Material Acceptance. At the end of this section, add the following paragraph: “Tor
contlicts among ODOT Standard Specifications, ODOT Standard Materials Test Methods, and
City of Tulsa Acceptance Sampling/Testing Standard Specifications, the City of Tulsa Acceplance
SamplingTesting Standard Specitications shall take precedence.”

106.01. 8. Buy America. Delete Section

106,041 Distribution of Certifications. Dielete text of section. and replace with The Contractor
shall submit certifications to the Engineer with another copy mailed 1o

Field Engincering

City of Tulsa

Engineering Services Department

2317 S Jackson Ave

Fulsa, OK 741077

106,05, Flant Inspection. In this section, replace all references o Oklahoma City™ with ~Tulsa”

106.11. Guarantees and Winrranties. In the Diest paragraph replace “six months™ with “twelve
months™ and “six-month™ with “twelve-month ™.

107.01. Laws, Ruoles, and Regulations to be Observed. At the end of this section add the

fod T inge:
“The contractor shall certify that it and all of its Subcontractors 1o be used in the performance
of the Contract are in compliance with 25 0.5, Sec. 1313 and participate in the Status
Verification System. The Status Verification Svstem is defined in 25 0.5, Sec. 1312 and

]



includes but is not linnted w the free Employee Verification Program (E-Yerify) available at
wawdhs.gov/E-Nerify.

The Contractor shall take the necessary actions to ensure its facilities are in compliance with
the requirements of the Americans With Disabilities Act (ADA). It is understood that the
Contractor’s internal ADA program is not a program or activity of the City of Tulsa. The
Contractor agrees that its program or activity will comply with the requirements of the ADA.
Any costs of such compliance will be the responsibility of the Contractor. Under no
circumstances will Contractor conduct any activity which is not in compliance with the
ADAT

107.06. Barriers, Barricades, and Warning Signs.  Betore the lirst paragraph, add “In this
section, the term “traflic™ includes vehicular, pedestrian and bicyele traltic.”

107.14. No Waiver of Legal Rights. Delete section.

107.19. Regulated Floodways. At the end of the section, add “The Contractor shall also follow
the requirements of Title T1A of the Revised Ordinances of the City of Tulsa,”

107.20. Stormwater Management.  Adier the first sentence. add “The Contractor shall also
follow the requirements of Title TEA of the Revised Ordinances of the Uity of Tulsa”

108.01. Subletting of Contract. Delete the Iast sentence of the first paragraph.

108.02. Notice to Proceed and Preconstraction Conference. Delete the first sentence in the
second paragraph. and replace with “Afler the Contractor and  Resident Engineer hold a

preconstruction conference, the Contractor shall receive a Notice to Proceed before the start of

construction.”

108.07.B.41) Extensions for Adverse Weather, After the lirst sentence in the second paragraph,
add “Extensions of Contract Time will not be granted iF conditions exist such that the Contractor
could work at least 4 hours.”

105.07.8.03). Winter Time Suspension. Delete section
10808, Incentive/Disincentive for Early/Late Completion. Delete section,

10509, Failure to Complete on Time,
¢ In the first sentence, delete “in accordance with Table 108:0. Schedule of Liguidated
Damages.™™
¢ [elete Table 108:1,

109.04.8.¢3). Equipment.
o o fiest paragraph, delete the last two sentences, and replace with the following:

“The Department will determine the maximuom allowable rate as listed in the most current
edition of the Heavy Constraction Costs with RSMeans darer, published by The Gordian



Group. The Depantment will calculate the hourly rental rate in accordance with the
tollowing equation

H=[IMxR)/176] + O
Where

H = Hourly rental rate,

M = Maonthly rental rate,

R = City cost index / 100, and

O = Hourly operating cost.

* In the second paragraph. delete the last two sentences.

109.04.B.(4)(0. Employee Fringe Benefits, Delete text of section, and replace with " The City of

Tulsa will not pay for the additional costs of employee fringe benefits incurred by the Contractor
for labor during the period the disputed work was in progress.”

109.06. Progress Payvments. Revise the Birst sentence of the second paragraph 1o recite “The
Resident Engineer will make monthly progressive estimates.”

109.08. Final Payment, Delete Bast paragraph, and replace with “IF the Contractor does not sign
and return the Final Estimate within 90 days of receipl, the Engineer may start action 1o
administratively close the project.”

109.10.A. Recoverable Costs, Delete section.
201.04.A. Clearing. Delete the fourth sentence of the first paragraph, and replace with “Remove
branches that overhang the roadway to at least 20 11 [6 m] above the road surface and at least 33 i

[ 11 m] above the road surface at traflic signals.”

2001.06. Basis of Pavment. In this section, delete all references to "Lump Sum™, and replace with
“Sauare Yard [Square Meter]”.

20204, Constraction Methods, In the second paragraph delete, "I the contract requires ground
disturbance greater than one acre total.”

202.048.0.02). Mandatory Sonrces Designated on the Plans, Delete sentence, and replace with
“I1 the Plans show the source of selective subgrade topping. excavate the material at the specitied
source. haul to the specitied location. and place.”

202,05 A, Unclassified Excavation. Delete the second sentence of the tist paragraph.

209.04. Construction Methods, At the end of the second paragraph. add the following: ~Clean
inlet and outlet channels within the right-of-way”



220.04.C. Contractor Responsibilities for SWPPP. In the first sentence of the second paragraph.
replace “recommended” with “required™.

220004.H.(3). Earthwork Operations. Delete first paragraph, and replace with “Protect
excavation or embankment slopes as construction progresses with placement of temporary (e.g.
seeding, mulching. soil retention blankets, or other approved soil stability). or permanent (e.g.
seeding, sprigging. or sodding) erosion control measures.  Obtain approval from the Resident
Engineer in the preconstruction schedule Tor any increase or decrease i the amount of the area
exposed by construction operations. No exposed area shall remain unprotected without being
stabilized. Install temporary or permanent erosion or sediment control measures on excavation or
embankment slopes as work progresses in vertical increments of not more than 10 10]3 m] unless
otherwise directed by the Resident Engineer.”

220.05. Method of Measurement. In the bulleted list, delete the sixth bulleted item

221.01. Deseription. In the last sentence. replace "OOPDES™ with “OPDES™,

22002, ). Temparary Sediment Filter. Revise the Dirst sentence to recite “Provide liber log for
Fvpe 1-A and 1-B sediment filter in accordance with Subsection 22102 H, “Temporary Fiber Log.”
Provide material for Type 1-C sediment lilter in accordance with Subsection 221.02.C,
"Temporary Silt Fence.™

228.02. Materials. For the first item listed in the @able. delete ~“Nylon™.

130.01. Deseription. Delete “Bermuda™.

230,02, Materials. Delete all reterences to “Bermuda™ from this section.

30.04.C 1) Planting Seasons and Weather Restrictions. In the Tist sentence ol the second
paragraph, replace “suspend” with “Suspend”

J17.04.A. Mix Design and Proportioning. In the bulleted Bist, insert 7™ before "Compressive
strength at 7 days™.

MTO0LF. Acceptance,
o [Jelete the Lirst paragraph.

o At the end of the second paragraph add “Failure to reach strength between 600 psi [4.150
EP | and 2.000 psi [13.800 kPa] will result in rejection of the work.”

317.06. Basis of Payment. Delete the third and fourth paragraphs and Table 317:1. Replace with
the following: “ODOT Acceptance and Strength Pay Factors shall not be used. Failure to meet
criteria in Subsection 31 7.040F will result in rejection of the work”

A0L04 ALY Surface Elevation and Smoothness, Delete paragraph. and replace with “Reter o
the City of Tulsa Standard Specitications for Pavement and Bridge [Deck Smoothness.”

Y



403.04.A.(2). Seasonal Limitations. Delete paragraph and Table 403:1, and replace with “The
Department will evaluate claims for extension of Contract Time in accordance with Subsection
108.07, when temperature and weather limitations in Table 403:2 are not met.”

405.04.G. Spreading and Finishing. In the last paragraph, replace “ODOT Bridge Division” with
“Drepartment™.

406.04.F. Weather and Seasonal Limitations. Delete the second paragraph.

410.04LE. Aggregate Application Rate. Delete the third and fourth sentences, and replace with
“The Contractor shall overlay the deficient area at no additional cost to the Departiment.”

410.05. Method of Measurement. Delete text of section, and replace with “The Resident
Engmeer will measure completed Micro Surfacing by the square vard [square meter].”

410.06. Basis of Payment. Delete all Pay Items and Pay Units inthe table and replace with the
following Pay Item and Pay Unit: “MICRO SURFACING, Square Yard [Square Meter]”.

41 1.03.C. Pavers. After the lirst paragraph add the following paragraph and Table 411.03.C:1.
“Pavers shall be capable of placing a minimum paving widith in one (1) lift as shown in Table

41 1L.03.C:1. Longitudinal joints in the surface layer shall correspond with the locations indicated
in Table 411.03.C:1.7

[ Table 411.03.C:1 ™
~ Minimum Paving Widihs
Roadway AMinimum Paving Width Location of
Classification | Longitudinal Juints
Arterials one (1) full lane width | Atedges of uaffic lanes
__ Non-Arenials one-half (Y2) road width At centerline of road
Irails and bike lanes | full width of trail bike lane At edges of mail bike lane

41 L0AF. Material Transfer Vehicle.

+ In the fourth paragraph. replace “Bridge Division™ with “Department”™.
o Inthe seventh paragraph, replace 500 ton [450 metric ton]” with 100 ton [90 metric ton]”.

411.04. Construction Methods. At the beginning of this section, add the following:
“Prior to paving operations, submit a paving plan indicating the sequence of paving passes,

pass widths, pass thicknesses, and requested temporany street closures,
The contractor shall not drive empty or loaded trucks or equipment across newly paved arcas
for the construction period.”

41 L.04LD. Control Strip Requirements,

o Delete the first paragraph,

o Inthe second paragraph, replace =500 ton [430 metric ton] " with = 100 ton |20 metric ton]”.

o Delete the last paragraph. and replace with “H the initial asphalt control strip produces
Failing results, make adjustments to production and placement procedures, and repeat the

10
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test process for a second control strip. 1 required. create additional asphalt control strips
on the shoulder until an acceptable mixture is produced.”™

41 L0 Spreading and Finishing.

*  Alter the second sentence in the fourth paragraph, add “Once paving begins the
Contractor should have sulficient trucks available to deliver asphalt materials in a
continuous operation.”

*  After the fourth paragraph. add the following paragraph: “A leveling or “wedge” course
may be required to establish the required cross-slope for the finished overlay. Adequate
transitions to side streets and driveways must be provided. Paving shall extend 1o the
returns ol all side streets. Special consideration should be given o prevent ponding at
side street intersections.”

J1L04.0.01). General.
o Delete the second paragraph, and replace with the following:
"Ensure longitudinal joints in the surface layer correspond with locations indicated in
Table 411.03.C:1,

Transverse joints shall be kept to a minimum. At a minimum, cach lane shall be
continuously laid without cold joints either from intersection to intersection or a length
of 500 .7

*  Delete the last sentence in the last paragraph.
A1 L0 K.(2). Aceeptance. Delete the second sentence in the third paragraph,

S04 K (2)(a). Lavers At Least 1Y in |38 mm| Thick.
# In the second paragraph. delete the first sentence, and replace with “Asphalt density tests
for each lot will be performed at random sample locations.”
s Delete Table 411:2 and the last paragraph in the section, and replace with the fellowing:

“ODOT Pay Adjustments Tor Lot Density shall not be used. Failure of any sample
within the lot to reach density within 92.0 1o 97.0 percent of the Maximum

I hearetical Density will result in rejection of the entire lot. The Contractor shall
remove and replace unacceptable lots at no additional costto the Department.”

1 LOAK.(2).(h). Layers Less Than 1% in [40mm] Thick. In the second paragraph, replace 300
vd® [500 m* | with =400 yd* [330 m7] ",

JLLO04N.(2).(a). Basis of Acceptance and Payvment,
o In the first paragraph,
In the first sentence, delete "and payment™

After the first sentence, add the following: “The Resident Engineer may also
consider other characteristics. including but not limited to, pavement
smoothness.”



* In the sccond paragraph. delete the second through the last sentence.

e Delete the tifth through the last paragraph, and replace with “0DOT pay factors for
density. asphalt cement content, and air voids shall not be used. Failure to reach density
of 92.0 10 97.0 percent of the Maximum Theoretical Density, asphalt cement content of
=/= 0L40 of job mix formula, air voids greater than 1.3 deviation from target. or specitied
thickness of asphalt will result in rejection of the entire lot. The Contractor shall remove
and replace unacceptable lots at no additional cost to the Departtment.

41 LOAN2).(b). Resident Engineer’s Acceptance Procedures. elete the second paragraph,
the bulleted hist, and Table 411:4: replace with “The Resident Engincer may perform varying
amounts of sampling and testing per lotin accordance with the City of Tulsa Acceptance
Sampling/Testing Standard Specifications.”

41 L.06.B.(2). Asphalt Binder Price Adjustment (ABPA). Delete the last paragraph. and replace
with “ODOT will establish the Monthly Asphalt Binder Price Index each month and post the
information to the ODOT website at hup://www okladotstate.ob.us contractadmin'pdfsbinder-

index. pdl.”

41402, Materials.
o Delete “Fiy Ash™ lrom Table.
o AL the end of the section, add the following:
“Fly Ash s not allowed in any concrete misture unless otherwise specified in the Plans
or Special Provisions.”

J1403.B. Phwcing and Finishing Equipment. Aller the fiest sentence, add the following: <l
paving is not performed by a ship form paver, a hand vibrator shall be required.”

41404.R. Acceptance of Pavement. Delete text of section, and weplace with the following:
“ODOT pay tactors shall not be used. Failure to reach the gradation specified, air content of 4.5%
o 7.5%, or target strength of the mix design will result in rejection of the entire lot. Failure to
provide pavement thickness equal to or greater than what is specilied will result in rejection of the
entire lot.”

1404 R.(a). Engineer’s Acceptance Procedures.  Delete teat of section and Table 4142
Replace with “Refer to City of Tulsa Acceptance Sampling/ Testing Standard Specilications.”

414.06. Basis of Pavment. Delete the last sentence in this section

S00.06. Basis of Pavment.

o [relete the second through the Bilth paragraph and Table 30%:7. Replace with the following:
“ODOT pay factors for strength and air content shall not be used. Failure 1o reach the
specified strength or the target air content within a deviation of 1. 3% will result in rejection
ol the work, Check any outlving conerete evlinder breaks and air entrainment tests in
accordance with ASTM E 178 Table 1. Upper 10% Stgmiticance Level”™



o In the sixth paragraph, revise the first sentence o recite “If the concrete is rejected by the
Engineer. the Contractor may elect w core the represented concrete at no additional cost o
the Department.”

S15.04.C. sampling and Testing of Bridge Decks and Approaches. Delete the first paragraph
and bulleted list. Replace with “Refer to City of Tulsa Acceptance Sampling/Testing Standard
Specifications for lot size.”

STA0LDL2). Bridge Decks and Approach Slab Surfaces.
o In the fiest paragraph. delete the thind sentence.
o Delete sections {a), (b) and (¢).
*  Add the following:
“The percentage of absorption (using test results from OHD 139 shall be less than or
equal to 1.0 The depth of penetration (using test resulls from OHD L 40) shall be
greater than or equal to 015 inches. I absorption and penetration requirements are

not met. reapply penetrating water repellent at no additional cost to the Department
until requirements are met.”

S16.02.C. Casings.

* In the lirst sentence of the third paragraph, add the word “licensed™ after “Registered
Protessional Engineer”.

¢ In the lourth paragraph, delete the second sentence, and replace with “Use permanent
interior casings in accordance with ASTM A760 and AASHTO M3o™

S16.04.CA7) Conerete Acceptance. Delete the second and thind sentence. Replace with the
following: “ODOT pay factors for conerete strength shall not be used. Failure to reach the specified
strength will result in rejection of the work.”

61004 F. Tactile Warning Device. Delete text of section, and replace with the following:
“Install tactle warnig devices in accordance with the manubacturer’s specifications and the
City of Tulsa Standard Drawings. Tactile Warning Devices shall consist of Cast-In-Place
Factile Panels in accordance with 7331, “Tactile Warming Device Matenal”™,

Factile panels shall be cast into the wet concrete. Surface applicd products shall not be
allowed. The panels shall extend the Tull width of the ramp or landing area and shall extend a
mipmm of two (2) feet in the direction of pedestrian travel. Panels shall be placed
perpendicular w the direction of travel unless specifically noted otherwise or approved by the
Engineer prior o installation,

All construetion shall meet current ADAAG and PROWAG Guidelines.”

61 1.01. Deseription. In the first sentence. delete . brick masonry

611024, General,

¢ Delete "Clay Brick™ and “Concrete Brick™ from the table of materials.



* In the second paragraph. delete “brick masonry or’™.
61 1.04.B. Clay Brick or Concrete Brick. Dielete section,
615, Sanitary Sewer Pipe Conduits. Delete section.
616. Water PPipe and Fittings. Delete secuon,

623, Guardrail and End Treatments. Revise the section title to recite “Guardeail, Fod
Treatments, and Impact Attenuators™.

623,01, Description,

* In bulleted list, add the item, “Guardrail Impact Attenuators™.
* In the last sentence of the last paragraph, afier “Ensure the GETs”. add “and Guardrail
Impact Atlenuators™,

623.04. Construction Methods, Add the following subsection:
“623.04 1. Guardrail Impact Attenuators
Ensure experienced workers fabricate and install guardrail impact attenuators as shown on

the Mans.

Construet guardrail impact attenuators with certified, crash tested hardware. Ensure
NCHRP 330 TL-3 certification for substituted hardware and that the product appears on the
Iraffic Engineering Division’s Qualified Product List (QPL), Obiain the Resident
Engineer's approval of substitutions before installation.”

623.06. Basis of Pavment. Add Pay Item () Guardrail Impact Attenuator”™ swith a Pay Unit of
“Each”.

624.01. Deseription. In the bulleted list, add the bulleted item, “Fence, Other (Like Kind).”.

624.02. Materials. In the table. add the Material, “Fence, Other (Like Kind)” with Section or
Subsection of “732.107.

624.06. Basis of Pavment. Add Pay Item. “(H) Fence, Other (Like Kind)™ with a Pay Unit of
“Lincar Foot [Meter|™.

642.06. Basis of Payment. In the table, for both Pay Ttems, delete the Pay Unit of “Lump Sum™,
and replace with ~“Each™.

701.01.8. Cement Substitution. Delete wext of section, Table 701:2 and Table 701:3. Replace
with “Cement substitutions shall not be used in concrete mixtures”

TO119.A. General. Controlled Low-Strength Material (CLSM). In the first sentence. delete
“fly ash.”.
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701L19.B. Mix Design. In the table. delete the Material, “Fly Ash™
TD2.01.A. General. In the second paragraph

*  Delete the first sentence, and

# In the last semtence. delete “PCC from one source (power plant) and™,
T02.01.B. Requirements for Portland Cement Concrete Use, Delete section.
T02.02, Slag Cement, Delete section.
T02.03. Cement Kiln Dust. Delete section,
702.04. Silica Fume. Delete section

T08.04. Composition of Mixtures, In Table 708:6, under "Other Mixture Requirements™, add a
row as follows:

52 53 54 55/ RIL 56
Asphalt Cemem
{for Non-Arterial . 5.0 . 6.0 > 6.0 / NA
pavements only)
To ol mix mass

T1LO6.D.(1). Acrylic Emulsion Polvmer. In the second sentence. after “44 percent n™, delete
“weight [mass]”. and replace with “total weight of the acrylic emulsion polymer.”

T19.04.A. Description. In the second sentence, after = Type I add =, Type IV, or Type IN™
TI.05.C. Material and Application. In the tirst sentence. delete “baking screen enamel or™,

T19.05.E. Tests. In the lirst sentence revise “Ensure screening enamel. stencil pastes, and process
inks” to recite “Ensure stencil pastes and process inks™

726.02. Flexible Conduits. In Table 726:3, under Nonmetallic conduits —culvents, for Corrugated
Folypropylene Pipe. delete the requirement for “TAASHTTO M3307, and replace with “COT 2157,

732 Materials for Guardrail, Guide Posts, Bridee Rail, Miscellancous Railing. and Fences,
Add the tollowing subsection:

T30 Fence, Other (Like Kind)
Provide tence. other (hke kind), i accordance with contract documents.”

733, Miscellancous Materials. Add the following subsection:

T30 Tactile Warning Devicee Material



Provide cast-in-place tactile panels 1o be embedded into wet concrete. Surface applied
products are not allowed. The panels shall meet the size and spacing requirements shown in
the plans or the City of Tulsa Standard Drawings.

The tactile pancels shall be composed of cast iron or vitrified polymer composite material, The
color of the tactile panels shall comply with ADAAG and PROWAG color contrast
requirements.  Vitrified polymer composite panels shall be vellow and conform o Federal
Color No. 33538, The color shall be homogencous throughout the product. Any variations in
color shall be approved by the Engineer prior to installation.

Factile panels shall meet current ADAAG and PROWAG Guidelines,”

735.01. Sodding and Sprigging Materials. Within subsections A, B and C, delete the word
“Bermuda’™.

735.0L.B.(1). Solid Slab Sod. At the end of the first paragraph add “Nylon mesh shall not be
allowed in solid slab sod.”

T40.01. Materials.
o [elete the Dirst three paragraphs.
* In tourth paragraph. delete “aluminum sheet material™. Replace with “louvered aluminum
backplates™.
*  Atthe end of the Nifth paragraph. add “Retroreflective sheeting shall be 2 inches wide and
attached to the front perimeter of the backplate.  Rewroreflective sheeting shall be

Muorescent yvellow.™
740.02. Finish. After “Ensure the backplate is” add “flat”.

S0L.01L Deseription. Delete the second paragraph. Replace with the following:

“The contractor shall obtain the necessary permits for electrical inspection on all signal and
lighting work. Electrical inspections shall include all elecirical equipment. enclosures.
devices, cables, conductors and raceways as delined by the NEC. High or low voltage shall
be installed, maintained. connected or removed by a State of Oklahoma licensed Electrical
contractor. Al waork shall meet the requirements of the NEC. The City of Tulsa shall reserve
the right to define workmanlike manner. Proof of license shall be carried on person at all
times and be available 1o Cuty of Tulsa personnel upon request per Title 158- Construction
Industries Board Chapter -40 Subchapter 1 1-2(a)(9). The Contractor shall contact City of
Tulsa Tralfic Operations to obtain the address needed 1o obtain the permit”

R0LDEA. General. Replace all references to “6-cxvele’™ with 60 henz™.
802, Flectrical Conduit. Delete section.
803, Pull Boxes and Groound Boxes. Delete section.

804, Concrete Footings, Delete section,
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805 Removal of Traffic ltems. Delete section.
506, Poles and Mast Arms. Delete section.

S07.02. Materials. In the second sentence of the second paragraph. replace “plastic”™ with
“hardened, timper-prool™.

807.06. Basis of Pavment. In the last paragraph, replace “plastic” with “hardened, tamper-proot™.
80U, Luminaires. Delete section.

810, Power Supplies. Delete section.

811, Electrical Conductors Highway Lighting. Delete section.

B13.02. Materials. In the first two sentences ol the first paragraph, after ©(2) hardeopies™ add “and
one (1) electronic (pdf) copy™.

313.02.A. Structural Design.,

¢ In the second sentence of the first paragraph, delete “corrosion-resistant (stainless o
galvanized steel, or aluminum)”. Replace with “galvanized steel™.
e Inthe eighth paragraph, after "Provide the following luminaire ring suspensions as required
by the Contract:™. add “(Only top latching svstems are allowed.)™.
813.04. Construction Methods. In the first paragraph. delete the third sentence and replace with
“Submit to the Restdent Engineer one (1) electronic (pdi) copy and at least five (3) hardcopies per
project or one (1) copy per device”
825, Traffic Signal Controller Assembly, Delete section,
827, Rolid-State Flashing Controller. Delete section,
828, Vehiele Loop Detector and Loop Detector Wire. Delete section
830, Pedestrian Push Button, Delewe sectnon,
831 Traffic Sienal Heads. Deleie section
532 Optically Programmed Adjustable Traffic Signal Heads. Delete section,
833 Traffic Signal Backplates. Delete section,

834, Eleetrical Conductors for Trallic Signals. Delete seetion

851 Signs. Delete section,



851, Galvanized Steel Sign Posts, Delete section,

855048, Application of MarKings. At the end of the first paragraph. add “"Remove temporary
markings and reflective tabs prior to installing permanent markings.”™

856, Traffic Stripe (Multi-Polymer). Delete section.

85804, Constraction Methods, At the end of the second sentence of the first paragraph, delete
“maker”. and replace with “marker”.

S580.02.B.(5). Warning Lights. In the first sentence. delete “6F-TOF™, and replace with “6F 837,

880.05.B. Lump Sum Pay Iem. At the beginning of the second paragraph, revise “If additional
and compensation” o recite I additional compensation™,

Section 2. REPEAL OF CONFLICTING ORIMNANCES. Thar el oiher awvdlinances

o parts of ordinances in conflice herewith be and the same are now expressly repealed.

Section 3. SEVERABILITY. If any section, suhsection. paragraph, subparagraph,
seatenive, clawse or plirase of this ordinance shall he declared invalid for any reasen
whatsocver, such decision shall not affect the remaining portions of this evdivance, which shall
remain in full force and effect, and to this end the provisions of this ordinance are hereby
declared to be severable.

Section 4. EFFECTIVE DATE, This ordinance shall he effeciive onJulv 1, 2021
JUN 0 2 2021

ADOPTED by the Council: N
Date

Chair ol the Coundil

OFFICE OF THE MAYOR

Received by the Mayvor: il s

Date [ime

Gl Bynum, Mayor

By

Secretary

s



APPROVED by the Mayor of the City of Tulsa, Oklahoma: __JUN 09 2021
Date
at

Time

ATIEST:

APPROVED:

Cily Attorney

QE-Tms
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SPECIFICATIONS

A. Oklahoma Department of Transportation Standard
Specifications for Highway Construction, 2019 Edition as
modified by Ordinance 24616, shall be used on this project
including Section 100-General Provisions.

B. City of Tulsa, Public Work, Engineering Division, Construction
Specifications — March 2022 are incorporated herein as if fully
set forth and are on file, including all revisions posted on
internet prior to bid opening, with the Public Works
Department, Engineering Division, 175 E. 2™ Street, Tulsa,
Oklahoma or access on the internet at:
https://Awww.cityoftulsa.org/government/depariments/public-
works/engineering-services/specifications-checklists-and-
details/

Rev. 03/03/16
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SPECIAL PROVISION
SUPPLEMENTAL CONTRACT REQUIREMENTS
PROJECT NO. 2036A0055Z ARTERIAL STREET REHABILITATION 129TH E.
AVE - APACHE ST TO PINE ST

Apparent lowest, responsible bidder shall return their signed contract
documents (including bonds and insurance) to the City of Tulsa, Contract
Administration Section 175 E. 2" Street, 13" Floor, OK 74103

within fifteen (15) days after notification by the City.

If the apparent lowest, responsible bidder provides their signed contract
documents (including bonds and insurance) and the contract is executed
by the City, the Pre-Construction Conference for this project will be held
within sixty (60) days after bid opening.

The Notice to Proceed or written work order (NTP) will be issued in the
normal time period (approximately within ten (10) days of the Pre-
Construction Conference).

The City will grant up to Zero (0) days for a delayed (flexed) NTP after the
Pre-Construction Conference. No delayed (flexed) NTP above this
amount will be granted unless approved by the City Engineer or designee.

There will be no additional compensation due to the use of a delayed
(flexed) NTP.

This Special Provision does not alter the Public Meeting requirements
(and public notice) defined in the General Conditions.
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SPECIAL PROVISIONS
INSURANCE REQUIREMENTS

In reference to Ordinance No. 24616 Adoption of State Specification for Highway Construction, Section
107.12 shall be modified as follows:

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this Contract, policies
of insurance issued by an insurer authorized to transact business in Oklahoma in minimum amounts as set
forth below or as required by the laws of the State of Oklahoma. The CONTRACTOR shall also furnish
an Owner’s Protective Policy in the same amounts naming the City of Tulsa as the assured, issued by the
same insurance company as the CONTRACTOR'S liability coverage and indemnifying the City of Tulsa
against any and all actions, claims, judgments or demands arising from injuries of any kind and character
sustained by any person or persons because of work performed by the CONTRACTOR.

General Liability Insurance with a bodily injury and property damage combined single limit of not less
than $1,000,000.00 for each occurrence.

Employer’s Liability and Workmen’s Compensation in the amounts as required by law.
The CONTRACTOR shall provide proof of such coverage:
(a) By providing Certificate(s) of Insurance prior to the execution of this contract: and

(b) By submitting updated Certificate(s) of Insurance with each and every subsequent request for
payment. The Certificate(s) should show that the policies are current and should be dated within 30 days
of payment request.

The CONTRACTOR. shall not cause any required insurance policy to be cancelled or permit it to lapse. If
the CONTRACTOR cancels, allows to lapse, fails to renew or in any way fails to keep any required
insurance policy in effect, the City will suspend all progress and/or final payments for the project until the
required insurance is obtained. Further, a CONTRACTOR who fails to keep required insurance policies
in effect may be deemed by the City to be in breach of contract, ineligible to bid on future projects, and/or
ineligible to engage in any new contracts.

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers, mechanics, and
material men in a sum equal to one hundred percent (100%) of the contract price.

The Contractor shall execute and furnish a Performance Bond in a sum equal to one hundred percent
(100%%) of the contract price.

The Contractor shall execute and Turnish a Maintenance Bond in a sum equal to one hundred percent
(100%%) of the contract price.

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall certify that any
damage caused by blasting is within the coverage of the Contractor’s liability insurance to the full limits
thereof.

All bonds and insurance must be executed by a company licensed to do business in the State of Oklahoma
and must be acceptable to the City.
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SPECIAL PROVISIONS GENERAL
Work Days: All work to be completed within 120 calendar days for the Base Bid.

No work shall be done between the hours of 7:00 p.m. and 7:00 a.m., nor on
Saturday, Sunday, or legal holidays without the prior written approval or permission
of the Engineer in each case, except such work as may be necessary for the proper
care, maintenance, and protection or work already done, or of equipment, or in the
case of an emergency.

Traffic Control: All work shall be done in cooperation with the City to establish,
install, maintain and operate complete, adequate and safe traffic control during the
entire construction period. Barricades, signs, lights, flags and all other traffic
control devices shall meet the requirements and specifications of the Standard
Drawings entitled “Typical Applications of Traffic Control Devices” and shall be
approved by the Traffic Engineer of the City of Tulsa. Two-way traffic shall be
maintained at all times, unless otherwise approved by the Engineer. All
contractors shall contact the City of Tulsa Traffic Engineering Section before
removing or replacing traffic devices, detector loops and street signs. A traffic plan
must be submitted for any temporary street closure at least 2 working days prior
to planned closing.

Contractor shall provide an acceptable 10° straightedge for this Project. All
transverse joints shall be straight edged and approved by the Engineer. Surface
elevations will meet ODOT 401.04 and all other contract requirements.

The Engineer may do quality assurance testing in addition to that performed by the
Contractor. The Engineer or a testing laboratory designated by the Engineer will
do any testing for quality assurance. The City will pay all costs of quality
assurance.

Full depth sawing of patches is required. This area to be removed shall be marked
by the Contractor under the direction of the Engineer. The Contractor will provide
personnel and equipment for marking of the patches as directed by the Engineer.
Cost of full depth sawing shall be included in bid item for patching areas.

Areas to be patched shall be delineated in a straight-line geometric pattern. When
completed, the patch shall be level and provide a smooth riding surface. Portland
Cement Concrete patches will be protected from all traffic for a minimum period of
24 hours before removal of protective devices. No open excavations will be left
overnight.

All asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the Engineer.

iy}
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10.

11.

TE:

13.

14.

15.

16.

{1

18.

19.

20.

Contractor will be required to employ the use of an Automatic Grade Referencing
System. The equipment shall be capable of accurately and automatically
establishing grades along each edge of the machine by referencing the existing
pavement by means of a ski or joint matching shoe, or from an independent grade
control. Minimum length of ski shall be 40'.

Prior to application of tack coat, the street shall be blown clean with compressed
air to the satisfaction of the Engineer.

The tack coat must be uniformly distributed and adequately cured prior to
beginning the overlay.

Contractor shall be responsible for cleanup and/or removal of any excessive over
spray of any tack coat material to the satisfaction of the Engineer.

Debris from routing of cracks and cold milling shall be swept and vacuumed from
the street to the satisfaction of the Engineer.

Contractor will be responsible for preparation and distribution of a written notice to
residents within 48 hours of beginning milling and overlay operations. Costs
associated with this requirement will be included in other items of work.

Contractor shall provide a continuous work effort towards total completion of the
work in an area prior to moving to a different location.

No masonry structures shall be used in street right of way. Either precast or cast-
in-place structures shall be used.

Mo lifting holes will be allowed in any reinforced concrete pipes or reinforced
concrete boxes.

No fly ash is allowed to be used on this project.

The Contractor certifies that it and all of its Subcontractors to be used in the
performance of the Contract are in compliance with 25 0.S. Sec. 1313 and
participate in the Status Verification System. The Status Verification System is
defined in 25 0. S. Sec. 1312 and includes but is not limited to the free Employee
Verification Program (E-Verify) available at www.dhs.gov/E-Verify.

Driveways. Access to properties and businesses adjacent to the right of way must
be provided and maintained at all times unless otherwise directed/approved by the
Engineer. The Contractor will contact the business or property owner at least 5
days in advance of any driveway closure. Driveways and patches in front of
driveways, which are removed, shall not be left unusable overnight. If concrete
cannot be placed the same day as removal, the Contractor shall furnish screening
or other suitable aggregate material to maintain temporary access until concrete
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21,

22.

23,

24.

25.

26.

can be placed. The cost of placing and removing the material for temporary access
shall be included in the pay item for Concrete Driveway (High Early Strength).
Failure to leave any driveway usable will subjectthe Contractor to a $1000.00
per day fine for each and every calendar day that the driveway remains non-
useable. The only exception for a driveway to be non-useable is to allow for curing
time for concrete. Cure time will not exceed 48 hours.

Driveways in excess of 18-feet in width shall be constructed in half-sections and
access shall be maintained at all times.

Contractor shall prepare and present a schedule and plan for lane and driveway
closures throughout the project. The Contractor shall include in the plan, driveway
signage for local business access. Payment for signs will be included under the
pay item "Signage for Local Business Access” and will be paid for by the square
foot. Coordination with the City of Tulsa and local business operators shall be
required before a driveway schedule and plan is approved.

Contractor shall coordinate with the City of Tulsa and local business operators to
identify opportunities to perform weekend or “after business hours” construction on
driveways to minimize impacts to the area.

Local and through traffic shall be maintained at all times through the project unless
otherwise permitted by the Engineer. All public and private streets shall be
accessible at all times. All detours, horizontal traffic movements, etc. are directly
related to the sequence of work; therefore, the Contractor shall proceed with his
construction operation in conformity with the details shown on the plans and as
required by this special provision.

Traffic must be handled appropriately through the entire project during construction
and it shall be the responsibility of the Contractor to provide for the safety and
comfort of the traveling public at all times. The Contractor shall be required to give
the traveling public at least five (5) days advance notice of any lane and/or street
closures.

The Contractor may propose/recommend modifications to the sequence of work
for consideration by the Engineer. Any major recommended modification by the
contractor shall include any changes to the various pay items, impact to traffic, and
effect of overall project in time and cost, etc. The Contractor shall not proceed with
any construction operations based on a revised phasefsequence until the
Contractor obtains written approval from the Engineer.



27.

Two lanes shall remain open to traffic, one in each direction, throughout all phases
of construction, unless otherwise approved/directed by the Engineer. Left turn
lanes shall remain open to traffic throughout all phases of construction, unless
otherwise approved/directed by the Engineer. Transitions from pavement
elevations through construction areas to access driveways or intersections shall
be the Contractor's responsibility. Contractor shall maintain signs and markings
on a continuous basis.



SPECIAL PROVISIONS
TIME FOR COMPLETION

The work shall commence within ten days from and after the date of a written work
order from the City. The Contractor agrees that the work shall be prosecuted
regularly, diligently and uninterruptedly at a uniform rate of progress so as to
ensure completion within the number of days after the day on which the work order
is issued. If the Contractor shall fail to complete all work within the time specified,
then the Contractor agrees to pay the City, not as a penalty, but as liquidated
damages for Breach of Contract, the Sum of Two Thousand Five Hundred
Dollars ($2,500.00) for each and every calendar day for failure to complete all
work within the time specified. The said amount is fixed and agreed upon because
of the impracticability and extreme difficulty of fixing and ascertaining the actual
damages the City would in such event sustain. It is expressly understood and
agreed that the said time for completion of the work described herein is a
reasonable time for the completion of same.

If the Contractor shall fail to complete reconstruction of a segment of roadway
within thirty (30) days of beginning the reconstruction operation, then the
Contractor agrees to pay the City, not as a penalty, but as liquidated damages for
such breach of contract, the sum of Two Thousand Five Hundred Dollars
($2,500.00) for each and every calendar day of failure to complete the work after
the specified time. The said amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and asceraining the actual damages
the City would in such event sustain. This time constraint applies only to roadways
to be reconstructed and includes all subsidiary work iterms required to complete
the reconstruction. Subsidiary items not required to complete the reconstruction
are not subject to this time constraint.

If the Contractor shall fail to complete overlaying of any separately milled segment
of roadway within twenty (20) days of beginning the milling operation, then the
Contractor agrees to pay the City, not as a penalty, but as liquidated damages for
such breach of contract, the sum of Two Thousand Five Hundred Dollars
($2,500.00) for each and every calendar day of failure to complete the work after
the specified time. The said amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and ascertaining the actual damages
the City would in such event sustain. The City will authorize when milling is to be
done based on weather conditions. This time constraint applies only to segments
to be milled and includes all subsidiary work items required to complete the
overlay. Subsidiary items not required to complete the overlay are not subject to
this time constraint.

The Contractor shall commence work within 24 hours of traffic control devices

being established at the project location. If the Contractor shall fail to commence
work within 24 hours of traffic control devices being established at the project
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location, then the Contractor agrees to pay the City, not as a penalty, but as
liguidated damages for such breach of contract, the sum of One Thousand
Dollars ($1,000.00) per lane for each day of failure to commence work after the
specified time set forth. The amount is fixed and agreed upon because of the
impracticability and extreme difficulty of fixing and ascertaining the actual damage
the City would in such event sustain.

The successful contractor shall furnish a CPM schedule per ODOT 108.03B.
If at any time, in the opinion of the Engineer, proper progress is not being
maintained, such changes shall be made in the schedule of operations, which will
satisfy the Engineer that the work will be completed within the period stated in the
Proposal. Monthly progress meetings will be conducted to maintain coordination
between all project entities.

The Contractor will be required to provide a full-ime, onsite English speaking
superintendent for this Project for direct contact with City and coordination of
subcontractors. A working foreman is not acceptable as a project superintendent.
The superintendent shall be required to be present at the work site whenever the
Contractor or subcontractors are performing work. The superintendent shall be a
representative of the Contractor with the authority to make decision. If the
Contractor shall fail to provide a non-working superintendent on a day when work
is being performed, then the Contractor agrees to pay the City, not as a penalty,
but as liquidated damages for such breach of contract, the sum of One Thousand
Dollars ($1,000.00) for each and every calendar day of failure to provide a non-
working superintendent at the work site. The said amount is fixed and agreed upon
because of the impracticability and extreme difficulty of fixing and ascertaining the
actual damages the City would in such event sustain.

It is further agreed that time is of the essence of each and every portion of this
Contract and the specifications wherein a definite and certain time is fixed for the
performance of any act whatsoever; and where under the contract an allowance
of additional time for completion of any work is made, the new time fixed by such
extension shall be of the essence of this Contract.

Should the Contractor be delayed in the final completion of the work by any act or
neglect of the City of Tulsa, or of any employees of either, or by strikes, injunctions,
fire or other cause or causes outside of and beyond the control of the Contractor
and which, in the opinion of the Engineer, could have been neither anticipated or
avoided, then an extension of time sufficient to compensate for the delay as
determined by the Engineer, shall be granted by the City, provided however, that
the Contractor shall give the City and the Engineer notice in writing of the cause of
the delay in each case on the Extension of Time Request Form enclosed in these
documents, and agrees that any such claim shall be fully compensated for by an
extension of time to complete performance of the work included herein.

The Contractor shall submit the Extension of Time Request Form with each partial
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10.

11.

12.

13.

payment application. Failure to submit the Extension of Time Request with a
partial payment application shall constitute a complete waiver of any claim for time
extension for the period covered by the partial payment.

Extension of time may be granted for delays caused by unsuitable weather.
Extension of time will not be granted for delays caused by ground condition,
inadequate construction force, or the failure of the Contractor to place orders for
equipment or materials a sufficient time in advance to ensure delivery when
needed. Any extension of time by the City shall not release the Contractor and
surety herein from the payment of liquidated damages for a period of time not
included in the original contract or the time extension as herein provided.

Failure to complete project within specified time, as set forth in the Contract, may
be grounds for disqualification for future consideration for contracts with the City
of Tulsa.

Final Acceptance of the Project will be in strict accordance with ODOT
Specification 105.17- Project Completion and Acceptance and ODOT
Specification 104.10- Final Cleaning Up and defined as “The date on which the
Request for Action (RFA) for final payment has been signed by the Mayor of the
City of Tulsa.”

Contract Evaluation forms will be compiled by City staff upon completion of this
Project to provide a record of the Contractor's performance for use in subsequent
projects.
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SPECIAL PROVISIONS
FOR ADJUSTMENT OF ROADWAY UTILITIES

Contractor is to remove the rings and covers of manholes and water valves and
the frames and grates of single grate drop inlets and double grate drop inlets. If
these items are to be reused, the Contractor is to mark, store and protect these
materials for later placement in the exact orientation existing at the beginning of
the Project. After removal of these obstructions, the Contractor shall place over
each hole 5/8” thick steel plate cut to the proper size as directed by the Engineer.
After placement of steel plate, the hole shall be filled with compacted asphalt to
the established street grade. It shall be the Contractor’s responsibility to make the
necessary measurements to ensure that all utilities can be easily located after
overlay. After the overlay the Contractor shall raise the utilities to the new grade.

Manholes and inlet basins shall be raised or lowered as required by using a solid,
continuous layer of bricks and mortar. The upper portion of manhole or basin shall
be removed as required for correct raising or lowering adjustment. If existing basin
or manhole walls are concrete, the Contractor may dowel apron into wall in lieu of
removing the upper portion of wall. Dowels shall be #4, at 1" — 0" O.C. grade 60
steel.

All existing I-beams on double or triple grate frames shall be re-established under
grates.

Where basins or manholes are covered for construction or other purposes, curbs
shall be marked with green paint.

Silicone construction joint material per Public Works Standards shall be used
where concrete aprons meet existing or new concrete pavement. Bituminous
construction joint material per Public Works Standards shall be used where
concrete aprons meet existing or new asphalt pavement.

The Contractor shall place a minimum %" thick flexible gasket bitumastic sealant
material in two concentric rings, along the inside and oulside edge of the top of the
manhole prior to reinstalling the frame. The gasket shall be E-Z STIK Butyl Rubber
Sealant, PRO-STIK Performed Joint Sealant or equal. The material shall be able
to withstand hydrogen sulfide and other corrosive gasses. After the frame has been
set, a normal ¥: coat of trowelable bitumastic joint sealant shall be applied to the
entire outside circumference of the manhole. The sealant shall be applied from the
top of the lower flange down a minimum of 6" below the frame connection. It shall
then be wrapped with a 6 mil plastic to protect against damage from backfill. The
trowelable material shall be Joint Mastic Sewer Joint Compound or equal. The cost
of the material and labor associated with installing it shall be included in the price
bid for manholes, adjust to grade.
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1.0

2.0

GENERAL

SPECIAL PROVISION
FOR SPECIAL SPECIFICATIONS OF

ASPHALT SPEED HUMPS

1.1 Intent and Scope. Furnish all labor, materials, equipment, tools, transportation and
supplies necessary to install a speed hump (singular) or a series of speed humps
{(multiple) (herein referred to as an Installation) for the City of Tulsa (herein referred

to as City), complete and in accordance with these specifications.

1.2 Description of Work. The work is as specified by the Engineer in writing on the
"Work Order.” Construction traffic control is required.

1.3 Quantities. The City does not guarantee any specific quantities. All listed quantities
are eslimates only. Claims will be processed to cover work as it is completed during

the contract period. Bids are to establish unit prices only.
WORK PERFORMANCE
2.1 Use personnel with appropriate experience for placemant of construction traffic

control, construction layoul, forming, spreading and finishing of asphalt mixture,

application of pavement marking and sign installation. Contractor is responsible to:

2141

Place construction traffic control in accordance with the latest edition of
the Manual on Uniform Traffic Control Devices

{MUTCD) handbook.

Install materials as-specified on City of Tulsa standards,

= 12" Asphalt Speed Hump,

= 22' Asphalt Speed Hump, and

Oklahoma Department of Transportation standards,

*  Square Sign Post Details (SSP-1-1),

Typical Installation of Ground Mounted Signs (GMS1-1),
= Sheet Sign Assembly Details (SSA1-1), and

= Sign Blank and Bracket Details (5B51-1), and

Oklahoma Department of Transportation 1999 Standard Specifications
for Highway Construction and the Manual on Uniform Traffic Control
Devices (MUTCD) handbook, at the location as shown on the “Work
Order” and that which is specified herein.

ASH-1



213 Exercise precaution to minimize damage to existing pavement,
sidewalk, landscaping, curb, utilities, guardrail, vegetation, signs,
lawn sprinklers, and other appurtenances in the right-of-way. The
contractor is responsible for damages in the right-of-way incurred
while performing speed hump and traffic calming device
installation,

2.1.4 Contractor shall install permanent warning signs no later than five
days after the last speed hump is installed in a multiple installation,
and shall upon completing sign installation, remove all waming
signs, immedialely.

2.2 Work Sequence and Construction Traffic Control
221 At the discretion of the Engineer and depending on the magnitude of the
scope, Contractor may be required to submit a written work sequence

and construction traffic control plan (CTCF). The plan will be required
before commencing work.
2.3 Quality Assurance
2.3.1 Horizontal Alignment
2.3.1.1 Horizontal asphalt hump layout and pavement marking
layout shall not deviate more than 3" from centerlines
shown on standard drawings and in “Work Order”.
2.3.2 Vertical Alignment
2.3.2.1 Vertical asphalt hump profile alignment shall not deviate
more than ¥+ from thickness shown on standard drawings.
2.3.3 Compaction
2.3.3.1 Compaction acceptance will be based on the Contractor
performing compaclion as approved by the Engineer to
obtain optimum compaction. The 1999 Oklahoma
Department of Transportation Specification for Highway
Construction, percent of maximum theoretical density
requirements are waived. Other pars of the specification
remain in effect.
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3.0 PAYMENT

3.1 Method of Measurement. Accepted speed hump quantity shall be measured by the

cross sectional linear foot for a 12 or 22-foot hump which includes asphalt concrete, and

pavement markings. Sign quantity shall be measured per each by the combination(s)

defined per speed hump

Installation.

3.1 Basis of Payment. Accepted quantities shall be paid as:

SPECIAL 12" Asphalt Speed Hump w/ Pavement Markings L.E:
SPECIAL 22' Asphalt Speed Hump w/ Pavement Markings L.F.
SPECIAL Speed Hump (W17-1) Sign & Post’ EA
SPECIAL Speed Hump (W17-1) Sign & Post’ w/ Optional Sign (W16-4) EA
SPECIAL Roadside Delineator (OM2-2V) & Post” EA

'Square tube size: 2 %"

(Single)(14 Ga.)

*Manufacture post in accordance with 1999 Oklahoma Department of Transportation Standard
Specifications for Highway Construction, Section 710.02. Install roadside delineator so that top of
object marker panel is 4.0 fi. above the near roadway edge

PATULCN 0603 19000_MaintZone8106'00_GNRLMO_CORRV0_ToTBCWCOTY
Quebec Speed Hump Plans\2009 12 03 Fatly Info
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03/31/22
SPECIAL PROVISIONS
FOR BIKE PATH MARKINGS

This work shall consist of the construction of bike path symbols in reasonably close
conformity with the Plan Details for “Bike Path Symbol’, “Bike Path Callout®, or as
established by the Engineer.

Materials shall be 3M, Series 380 High Performance Tape and Epoxy, Stamark Contact
Cement E-44-T. Methods of Construction shall meet ODOT specifications 711.05,
711.07, and 858.04 of the standard specifications.

Construction of bike path symbols will be measured by each complete symbol and shall
be paid at the Contract unit price for:

BIKE PATH MARKINGS EA
Which will be full compensation for performing the work specified and the furnishing of

all materials, labor, tools, equipment, and incidentals necessary to complete the work as
specified.

BPM-1



SPECIAL PROVISIONS
FOR COLD MILLING BITUMINOUS PAVEMENT

1. Contractor will perform milling operation in accordance with ODOT Specifications as stated in
Section 417.

2. Contractor will be required to perform the following as a minimum:
3. Milling of Asphalt Pavement per Specifications and Special Provision.
4. Provide all Traffic Control per Specifications and Special Provision.
5. Load and haul milled material are the ownership of the contractor.

6. Clean-up Milling Operation as directed by Engineer. This will include removal of unbonded
asphalt overlays and sweeping.

7. All streets designated for milling shall be milled as shown on typical sections. If street is full
depth Asphalt the depth of cut shall be as specified for each segment. If street is concrete with an
Asphalt Overlay then all existing asphalt shall be removed. Boring logs are included as Appendix A.
No payment will be made for any additional passes necessary to remove asphalt to the required
cross section. Care should be exercised not to mill into the underlying concrete pavement. The
Contractor will be responsible for damage to concrete caused by excessive milling,

8. The Contractor shall provide a power operated milling machine capable of planing a minimum
depth of three inches in a single pass. The equipment shall be self-propelled with sufficient power,
traction and stability to maintain accurate depth of cut and slope. The equipment shall be capable
of accurately and automatically establishing profile grades along each edge of the machine by
referencing the existing pavement by means of a ski, or matching shoe or from an independent
grade control, and shall have an automatic system for controlling cross slope at a given rate. The
machine shall be equipped with an integral loading means to remove the material being cut from
the pavement surface and to discharge the cuttings into a truck, allin a single operation,

9. Milled material to become property of City of Tulsa.

10. The Contractor shall provide butt joints as directed by the Engineer. Wherever the planned
overlay of an asphalt street meets existing pavement, or at the end of a paving run, butt joints shall
be provided to a depth matching the planned overlay thickness. The transition shall extend a
minimum of 10 feet longitudinally from the joint for residential streets and a sufficient length to
provide a smooth riding surface for arterial streets, Butt joints will not be paid for directly, but the
cost shall be included in the price bid for milling.
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11. Entrance and Exit Areas to projects:

12. After an entrance or exit area has been milled, the Contractor shall construct assess ramps.
These ramps shall be a minimum of 20" in length and shall be placed across full width of street.
These ramps shall be maintained by Contractor and shall remain in place until lanes are closed for
overlay. Ramps will be provided at driveways and non-arterial streets as needed to maintain a
smooth transition for abutting properties during construction. Ramps will not be paid for directly,
but the cost shall be included in the price bid for milling.

13. The existing pavernent shall be uniformly milled to provide a uniform texture, true to line, grade
and cross section; it shall have no deviations in excess of 3/16 inch in ten feet. Any portion of the
planed surface not meeting this requirement shall be corrected in a manner approved by the
Engineer.

CMBP-2
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SPECIAL PROVISIONS
FOR CRACK SEALING OF AC STREETS
WITH RUBBERIZED ASPHALT

All cracks from ¥~ wide to 1" wide shall be routed, blown and filled with rubberized
asphalt by use of a melter-applicator as described in ASTM D3405 XII. If the
manufacturer of the sealant has specifications that exceed those of ASTM D6690 Type
2, then the manufacturer's specifications will be used.

Fill cracks to within 1/8 inch below pavement surface and blot any excess with approved
material (no ridges).

Sealant material shall meet the requirements of ODOT 701.08 “Joint Fillers and
Sealers” and meet or exceed ASTM D6690 Type 2.

Asphalt crack seal will be measured by the linear feet of cracks that are sealed,
excluding the areas that are patched.

The accepted quantities measured as provided above will be paid for at the Contract
unit price as asphalt crack seal by the linear feet of cracks that are sealed, excluding the
areas that are patched, which shall be full compensation for furnishing all materials,
equipment, labor and incidentals to complete the work specified.

Approval of Joints: At the City of Tulsa's request, a representative of the sealant
supplier will be on site at the beginning of the final cleaning and sealing of the joint to
demonslrate to the Contractor and to Inspection the acceptable standard for installation
of the sealant. No sealing shall commence until the manufacturer's representative has
approved the joints. Failure of the sealant to bond to the joint/crack surfaces will be
cause for rejection and repair shall be at the Contractor's expense.

Submittals: No work shall begin until the Contractor has submitted the following to the
City as a minimum:

A. Manufacturer's Material Specifications
B. Manufacturer's Installation Specifications
C. Manufacturer's Joint/Crack Dimension Specifications.

Concrete curb: Concrete curb and combined curb and gutter to be removed and
replaced shall receive joints per ODOT Specification 609.04(e) and be sealed with
silicone. Costs for joints and sealer to be included in the unit price bid for either
concrete curb or combined curb and gutter.

All sawing necessary for sealing shall be included in the cost of the sealant where used.
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02/08/16

SPECIAL PROVISIONS
FOR COLD WEATHER CONCRETE CURING

Placement of asphalt on street cut repair sections of cold weather concrete or opening of
street cut repair sections of cold weather concrete to traffic shall be allowed when the
concrete achieves a compressive strength of 3,000 pounds per square inch (psi).
Construction equipment loads shall not be applied to the concrete repair section until the
3,000 psi compressive strength is achieved.
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03/31/22

SPECIAL PROVISIONS

FOR COLD WEATHER-CONGRETE PLACEMENT

When early traffic placement on a repair is required, the following guidelines are provided
as a minimum to assure required strength during cold weather. The Contractor is
responsible for the protection and quality of concrete placed during all weather conditions.
If circumstances occur which preclude following these guidelines, lower early strength may
result in delays in opening areas to traffic as desired.

lce, snow, and frost must be removed from the cut prior to placement of concrete.
Concrete should not be placed on frozen subgrade. Removal of frozen subgrade will be
paid as unclassified excavation.

Fresh concrete temperatures shall be a minimum of 50°F and a maximum of 90°F at time
of placement. Hot mix water and preheated aggregate may be necessary to accomplish
the minimum temperature during extremely cold weather. The minimum ambient
temperature at time of placement should be at least 30°F.

Insulated blankets should be placed immediately when average daily temperatures are
below 50°F or when minimum ambient temperatures are anticipated below 40°F during
the curing period and left in place until opening to traffic. Insulated blankets shall be MA
KA closed cell insulated blankets or approved equal. The insulated blankets shall have a
minimum R-value of 2. Cost of insulated blankets shall be included in the price bid for the
concrete where they are used.

Strict compliance with mix design slumps must be achieved to reach early strengths.
"Drying out” of excessive slump mixes will not be allowed to reduce the slump.

All cold weather practices also apply to cementitious backfill material, except that blankets
will not be required.

CWCP -1



SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION
OF HIGH EARLY STRENGTH CONCRETE

DESCRIPTION

This work shall consist of furnishing and placing, High Early Strength Concrete.

MATERIALS

High Early Strength Concrete shall conform to Section 701, Portland Cement Concrete,
of the Oklahoma Department of Transportation (ODOT) Standard Specification for
Highway Construction, Current Edition, with the following modifications:

Air Content - 5-7 percent
Maximum Water - Cement Ratio - 0.41
Slump - 1-3 inches

Batching shall measure the weights of each material required within a tolerance of one
percent for cement and two percent for aggregates (account for moisture content). The
quantity of water used shall be within plus or minus one percent of that required by the
design. Water may be measured either by volume or by weight. All materials shall be
used in strict accordance with the manufacturer's recommendations.

Submittals shall be delivered to the City of Tulsa at a date set by the Engineer.
Submittals shall include the items outlined in ODOT Specification 701.03.

CONSTRUCTION METHODS

The concrete shall be mixed between 70 to 100 revolutions of the ready-mix truck.
Mixing shall be in a mechanical mixer capable of combining the aggregates, cement,
and water into a thoroughly mixed and uniform mass within the manufacturer's specified
mixing period. There shall be no water in the mixing drum prior to adding the
aggregates.
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TESTING
Following are the testing requirements for the High Early Strength Concrete mix:

Compressive Strength:’ 2,500 pounds per square inch (psi) - 12 hours
3,000 psi - 24 hours

Slump: 1 inch minimum
3 inches maximum

Air Content: 5-7 percent

1 During cool weather (less than 50 degrees Fahrenheil), specimens shall ba cured ina fully insulated dosed box.

During moderate weather (between S0°F and BO'F), specimens shall be cured in both open and fully insulaled closed
boxes with compressive strength tests performed on specimens from each cuning box,

During warm weather {greater than 80°F), specimens shall be cured in a closed bax placed in a shaded area
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SPECIAL PROVISIONS

FOR HOT MIX ASPHALT

DESCRIPTION
This work shall consist of furnishing and placing Hot Mix Asphalt.

MATERIALS

Hot Mix Asphalt shall conform to Section 708, Plant Mix Bituminous Bases and
Surfaces, of the Oklahoma Department of Transportation (ODOT) Standard
Specification for Highway Construction, Current Edition, with the following
modifications to Table 5A:

A B C

Asphalt Cement 50 6.0 6.0
% of mix mass
(greater than or equal to)

Submittals shall be delivered to the City of Tulsa at a date set by the Engineer.
Submittals shall include the test results of the physical properties of the aggregate
and asphalt cement as outlined in ODOT Specification 708.
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SPECIAL PROVISIONS
HANDICAP RAMP

This work shall consist of the construction of concrete handicap ramps in reasonable
close conformity with the location, lines and grades shown on the Standard Drawing for
"Typical Curb Ramp" or established by the Engineer.

Materials and Methods of Construction shall meet ODOT specification 610.02 and
610.04 of the standard specifications.

The subgrade for ramps shall be compacted to a density of 90% standard density for
depth of 6".

The minimum thickness of concrete on any portion of the ramp shall be 6" except in that
portion of the ramp which extends over the pavement, which shall be 8".

The handicap ramp shall be flush where it meets the street. This will supersede the
standard drawing.

The handicap ramps shall be installed according to City of Tulsa Standard Drawing No.
790—Standard Sidewalk Ramp.

Construction of handicap ramps will be measured by each ramp and shall be paid for at
the contract unit price for:

HANDICAP RAMP EA.

Which shall be full compensation for performing the work specified and the furnishing of
all materials, labor, tools, equipment and incidental necessary to complete the work as
specified. Aggregate base, truncated domes and pipe railing, if necessary, shall be paid
for separately.
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SPECIAL PROVISIONS

FOR JOINT / CRACK SEAL OF PCC STREETS WITH SILICONE

All joints from %" wide to 1" wide shall be sawed, blown and filled with silicone in
accordance with ODOT Specifications 419. All random cracks shall be cleaned by
suitable tools (no routing), blown and filled with silicone that meets ODOT specification

701.08G.

Sealing
Instructions:

Joint Shape
Requirements:

Sealant Material:

Method of
Measurement:

Basis of Payment:

All aspects of the material application shall as a minimum meet the

specifications of ODOT 701.08G. When material covered by that
specification is used for maintenance or resealing of joints that
have previously contained either similar or dissimilar sealing
material, it is required that the joint be dry, cleaned thoroughly with
a plow, wire brush, concrete saw, or other suitable tool or tools that
are designed for the purpose of neatly cleaning pavement joints.
Loose material shall be blown out. The sidewalls of the joint space
to be sealed shall be thoroughly sandblasted, blown free of loose
sand with high-pressure air and then sealed with sealant. If the
manufacturer of the sealant has specifications that exceed those of
ODOT 701.08G, then the manufacturer's specifications will be
used.

Specifications for the dimensions of joints and cracks shall be the
same as those recommended by the sealant manufacturer.

The construction of concrete joint rehabilitation shall meet the
requirements of ODOT 701.08. “Joint Fillers and Sealers”, except
that the sealant material for concrete joint/crack rehabilitation shall
meet or exceed the requirements of ODOT 701.08G.

Concrete joint rehabilitation and concrete crack seal will be
measured by the linear feet of jointsicracks that are sealed,
excluding the areas that are patched.

The accepted quantities measured as provided above will be paid
for at the Contract unit price for Crack and Joint Sealer by the linear
feet of joints/cracks that are sealed, excluding the areas that are
patched, which shall be full compensation for furnishing all
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Approval of Joints:

Concrete Curb:

Submittals:

materials, equipment, labor and incidentals to complete the work
specified. All sawing necessary for sealing shall be included in the
cost of the sealant where used.

At the City of Tulsa's request, a representative of the sealant
supplier will be on site at the beginning of the final cleaning and
sealing of the joint to demonstrate to the Contractor and to
Inspection the acceptable standard for installation of the sealant.
No sealing shall commence until the manufacturer's representative
has approved the joints. Failure of the sealant to bond to the
joint/crack surfaces will be cause for rejection and repair shall be at
the Contractor's expense.

Concrete curb and combined curb and gutter to be removed and
replaced shall receive joints per ODOT specification 609.04(e) and
be sealed with silicone. Costs for joints and sealer to be included in
the unit price bid for concrete curb and gutter. The sealant for the
curbs shall meet the requirements of ODOT 701.08F.

No work shall begin until the Contractor has submitted the following
to the City as a minimum:

A. Manufacturer's Material Specifications

B. Manufacturer’s Installation Specifications

C. Manufacturer's Joint/Crack Dimension Specifications
D. A 3 Year History of Sealing Projects

JCSPC-2



SPECIAL PROVISION
The MINIMUM ASPHALT RETAINED STRENGTH

This Special Provision revises, amends, and where in conflict supersedes
applicable sections of the 1999 Oklahoma Department of Transportation

Standard Specifications for Highway Construction, (ODOT).

The "% Retained Strength, min.” for asphalt as listed in ODOT Section 708
TABLE 6A "PROPERTIES OF LABORATORY MOLDED SPECIMENS" shall be
80%.
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SPECIAL PROVISIONS
OWNER ALLOWANCE

The “Owner Allowance” may be used for various work and miscellaneous items not
specifically identified in the Contract Documents with the following provisions:

A. The allowance shall be used for cost of design and construction, including all
materials, labor, equipment, profit and overhead, of work items not specifically
identified in the Construction Documents, or included in original pay items bid for
the contract.

B. The allowance shall be utilized only at the discretion of the City of Tulsa. Any
balance remaining at the completion of the Project will be retained by the City of
Tulsa.

C. The Contractor shall provide, to the City of Tulsa, a written request for the use of
any allowance, including a schedule of values and associated backup information,
including validity of need, materials, labor, equipment, and time required to
perform the associated work.

Contractor shall proceed with the allowance work only after receiving written permission

from the City of Tulsa. Proceeding with associated allowance work without written
permission from the City of Tulsa will be at the Contractor's sole expense.
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1/14/13

SPECIAL PROVISIONS
FOR
PRICE ADJUSTMENT FOR ASPHALT BINDER

These special provisions revise, amend, and where in conflict, supersede applicable sections of the
2009 Standard Specifications for Highway Construction, English and Metric. fAdd the following:)

109.12 PRICE ADJUSTMENT FOR ASPHALT BINDER

A price adjustment clause is included in this Contract to provide additional compensation to
the Contractor or a credit to the Department for fluctuations in asphalt binder prices. This price
adjustment is dependent upon a change in the average price of asphalt binder which results in an
increase or decrease in the price of products utilized on this project.

A. Payment

Payment will be made to the Contractor for monthly fluctuation in the price of asphalt binder used in
performing the applicable items of Asphalt Concrete work as listed in the table below when the asphalt
binder price fluctuates by more than 3% from the base price defined below. Payments may be positive,
negative, or nonexistent depending on the circumstances. fayments or deductions will only be
calculated on that portion of the asphalt binder price fluctuation that exceeds the 3% specified above,
Payments or deductions for the asphalt binder price adjustment will be included in the Contractor's
progressive estimates; and the payment or deduction authorized for each estimate will be based upon the
algebraic difference between the quantities for applicable items of work.

The Asphalt Binder Price Adjustment will be a dollar amount paid as compensation to the
Contractor, or as a credit to the Department as reflected on the Progressive (or Final) Estimate Summary
Report as Line Item Adjustments.

B. Asphalt Binder Price Adjustment (ABPA)

The Asphalt Binder Price Adjustment (ABPA) for the current estimate will be computed according to
the following formula:

ABPA= QOxFxD
where

ABPA = Asphalt binder price adjustment, in dollars;

Q = The algebraic difference between the quantities for the applicable
items on the current estimate and the quantities shown on the
previous estimate, in tons of mix;

F = The Asphalt Binder Use Factor for the applicable items of work
subject to this price adjustment, as listed in Table 109:1;
b} = Allowable price differential, in dollars.
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1/14/13

Table 109:1
Asphalt Binder Use Factor

ASPHALT BINDER USE FACTOR
ITEM OF WORK L PER UNIT
{English and Metric units)
Permeable Friction Course 405 0.062 ton of binder per ton of mix
Open Graded Friction Surface Course 406 0.058 ton of binder per ton of mix
Asphalt Concrete, Type S-2 411(A) 0.037 ton of binder per ton of mix
Asphalt Concrete, Type S-3 411(B) 0.042 ton of binder per ton of mix
Asphalt Concrete, Type S-4 411{C) 0.048 ton of binder per ton of mix
Asphalt Concrete, Type S-3 411(D) 0.053 ton of binder per ton of mix
Asphalt Concrete, Type $-6 411(E) 0.058 ton of binder per ton of mix
SMA 411{F) 0.062 ton of binder per ton of mix
Asphalt Concrete, Type RBL 411(G) 0.054 ton of binder per ton of mix
Asphalt Concrete, Type RIL 411(1) (.054 ton of binder per ton of mix

When the units of measure in this contract for the items of work listed in the table do not correspond
with the units shown in the table (i.e. Asphalt Concrete paid by the square yard, etc.), those items will not
be subject to the terms of this special provision or any asphalt binder price adjustment.

The allowable price differential, “ID", for the current estimate will be computed according to the
following formulas:

When the current price, P, is greater than the base price, Py,

D=P-[1.03 x Px ], but not less than zero.

When the current price, P, is less than the base price, Pg.

D=P-[0.97 x Pp ], but not greater than zero.

P, the asphalt binder current price in dollars per ton (mton), is the Monthly Asphalt Binder Price Index
for the month in which the estimate pay period ends.

P, the asphalt binder base price in dollars per ton (mton), is the Monthly Asphalt Binder Price Index for
the month in which the bids for the work were received.

The Department will establish the Monthly Asphalt Binder Price Index each month and post the
information to the Department website at:

http:/fwww.okladot.state.ok.us/contractad min/
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C. Asphalt Binder Index Determination

The Monthly Asphalt Binder Price Index will be determined by calculating the average of the
minimum and maximum prices for performance-graded binder using the Selling Price of PG64-22 paving

1/14/13

grade, as listed under “Midwest/Mid-Continent Markets - MISSOURIK ANSAS/OKLAHOMA - Tulsa.
Oklahoma/Southern Kansas™. The publication used to establish each Monthly Asphalt Binder Price
Index will be the Asphalt Weekly Monitor® furnished by Poten & Partners, Inc. The issue of the Asphalt
Weekly Monitor® used will be for the last full week in the previous month received by the Department
prior to the first day of the index month. If the specified publication ceases to be available for any
reason, the Department at its discretion will select and begin using a substitute price source or index to
establish the Monthly Asphalt Binder Price Index.

D). Supplemental Items Subject to Adjustment

Items included in the contract that are listed in the table above are subject to adjustment in
accordance with this provision, regardless of any amount of overrun to the plan quantity. Any new items
of work added to the Contract by supplemental agreement that are listed in the table above. will be
subject to the asphalt binder price adjustments in accordance with this provision. The base asphalt binder
price, Py, for any newly added eligible items will be the same Pg as the eli gible items in the Contract and
the new unit price established by supplemental agreement will be determined accordingly.
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SPECIAL PROVISION
FOR
PAVEMENT AND BRIDGE DECK SMOOTHNESS
(ENGLISH)

These Special Provisions amend and where in conflict, supersede applicable sections of
ODOT’s 2019_Standard Specifications for Highway Construction, English and Metric.
Units of measurement are provided in the subsections in both English and Metric
equivalents. The units for this provision will be those English equivalents.

These Special Provisions apply to all types of Portland cement and asphalt concrete
pavements as well as bridge decks constructed as part of this contract or as specified on
the Plans.

430.01. DESCRIPTION.
This section establishes procedures for determining acceptability as it relates to
smoothness requirements of pavements and bridge decks. The equipment and
testing applicable to this Section shall be provided and/or operated by the party or
parties designated by the City.

430.03. EQUIPMENT AND PERSONNEL.
Smoothness measurement equipment to be used for control and for acceptance
testing shall include either The California Profilograph or The Lightweight Profilometer
as described below. Such equipment shall be certified by the Department.

a) Profilograph. A California type profilograph produces a smoothness profilogram
(or profile trace) of the surface tested. The equipment used shall be supported on
multiple wheels having no common axle. The wheels shall be arranged in a
staggered pattern such that no two wheels cross the same bump simultaneously.
The profile is recorded from the vertical movement of a sensing wheel attached to
the frame at the midpoint and is in reference to the mean elevation of the twelve
points of contact with the road surface established by the support wheels.

The strip chart recorder shall be mounted on a lightweight frame 25 feet long. The
relative smoothness/roughness of the pavement or bridge deck shall be measured
by recording the vertical movement of a 6-inch or a larger diameter-sensing wheel
attached to the midpoint of the frame.

The recorded graphical traces of the profile (termed the "profilogram") shall be on
a scale of 1-inch equals 1 inch for the vertical motion of the sensing wheel. The
profilogram shall be driven by the chart drive on a scale of 1 inch of chart paper
equal to 25 feet of longitudinal movement of the profilograph.

b) Lightweight Profilometer. The profilometer equipment shall be mounted on a

lightweight, motorized vehicle such as an All-Terrain Vehicle (ATV), Golf Cart, or
other approved vehicle. The vehicle profilometer equipment, and operator shall
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be capable of running on “green” concrete without causing damage. The
profilometer equipment shall include an onboard, precision accelerometer which
measures movement of the light weight and a non-contact vertical distance sensor
mounted on the vehicle. The vertical distance sensor may be either infrared or
laser type. The profilometer shall be capable of making all of the measurements
and providing the information required in 430.04(b) “Evaluation” of this special
provision.  Additionally, the profilometer shall measure the road profile in
accordance with ASTM E950-98, Class I.

c) Calibration. The profilograph or profilometer shall be calibrated within the following
limits. Horizontal measurements shall be within £5 feet per 1,000 feet of distance
tested. Vertical measurements shall be the same as those of the calibration blocks
measured. A profilograph and profilometer Calibration Report shall be submitted
to the Engineer each time the calibration is performed. The calibration shall be
performed no more than one week prior to collection of smoothness data and
repeated at the Engineer's direction at any time during the Project.

d) Profilograph or profilometer Operator. The City shall provide a profilograph or
profilometer operator, certified by the Oklahoma Highway Construction Materials
Technical Certification Board to perform all profilograph or profilometer
measurements as well as interpreting and analyzing produced profilograms at no
cost to the Contractor.

430.04. CONSTRUCTION.

a) Surface Testing. The Contractor shall provide traffic control as necessary for all
smoothness measurements regardless of who provides and/or operates the
equipment. The surface will be tested as soon as possible after completion of the
work. For overlay projects when milling is not required, the surface will be tested
immediately before construction and as soon as possible after completion of the
work in order to determine the percent reduction in the profile index. Profilometer
readings or profilograph traces are to be collected from 25 feet prior to the
beginning point of a project, including any exception areas, and run continuously
through all bridges and changes in the pavement types to a point 25 feet beyond
the ending point of a project, including any exception areas.

Testing shall include all mainline paving and bridge decks. Smoothness deviations
occurring at construction and expansion joints will be considered in calculations of
profile index and in identification of bumps.

All objects and foreign material on the surface shall be removed by the Contractor
prior to testing. Protective covers, if used, shall be removed prior to testing and
will be properly replaced by the Contractor after testing. Testing for smoothness
shall produce a final trace; a second trace shall be made on segments on which
allowable surface corrections have been made.

The profilograph shall be propelled at a speed not to exceed 3 miles per hour.
Data shall be gathered at lower speeds if the pavement or bridge deck is rough or
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profilograms are not being produced clearly.

The profilometer shall be operated at a constant speed as recommended by the
manufacturer. The sequence of position of the pavement or bridge deck to be
tested will be one pass per driving lane in the wheel path farthest from the edge of
a pavement or bridge deck.

Additional profiles will be taken only to define the limits of an out-of-tolerance
surface variation. The evaluations shall include graphical traces of the profiles and
the disks from which they were derived. The testing and evaluation will be done
by a trained and certified operator and the evaluation will be so certified. The City
reserves the right to verify the testing and/or evaluation. In case of differences the
City's results shall be considered final. If the Contractor's results are found to be
significantly in error, the City may assess the cost of the verification efforts.

by Ewvaluation.

1. Profile Index. Unless otherwise specified in Special Provision 431-3QA, a
profile index shall be calculated from the profilogram for a pavement or bridge
deck on 528 feet extents or entire lengths of bridges (including approach slabs)
whichever is less. The index shall be calculated using a computerized
profilogram reduction system. It is understood that stations reflected by
automated profilogram interpretation systems are approximate and a further
survey in the field may be required to establish bump locations. The index is
calculated by summing the vertical deviations outside a 0.2-inch blanking band
as indicated on the profile trace. The units of this measure (inches) will be
converted into inches per mile. An extentis defined as the amount of pavement
or bridge deck in a 528 feet or the entire bridge deck plus both approaches in
length, whichever is less. When the quantity represented is less than a full
extent in length, it will be combined with an adjacent extent or treated as a
separate extent, at the option of the Contractor.

t

Bumps. Bumps will appear as high points on the profile trace and correspond
to high points on the pavement or bridge deck surfaces. Unacceptable bumps
are defined as those with vertical deviations in excess of 0.60 inch (without
using a blanking band) in a 25-foot span.

3. The following will not be excluded from the smoothness requirements:
(a) Shoulders
(b) Ramps
(c) Turn Lanes
(d) Acceleration, deceleration and climbing lanes less than 528 feet full width.

(e) Pavement with horizontal centerline curves with radii of less than 1000 feet
and the super elevation transitions of such curves.

PBDS-3



G3falrraz

(c)

(f) In overlays only, areas in roadway within a 10 foot radius of existing inlets
and utility covers. (This exception does not apply to full depth pavements.)

(g) Short isolated pavement areas, which by normal industry practice would
require handwork.

Examples include driveway blockouts, phased intersection work with
variable cross slope, etc.

For the above exceptions, the profile index and adjustments calculations
corrections specified in this Special Provision, will not apply. However, the
requirements for mandatory correction of bumps as defined in this Special
Provision and tolerances defined in subsection 401.04 of the Standard
Specification for Highway construction will remain in effect.

4. Special Evaluation Requirements. Bridge approach slabs will be evaluated in
accordance with bridge deck smoothness requirements. New pavements and
overlays within 25 feet of bridges or their approach slabs, 25 feet of beginning
and ending stations of the Project, or 25 feet of changes from portland cement
concrete to asphalt concrete or vice versa will not be excluded from profile
index calculation. However, the requirements for mandatory correction of
bumps as defined in this Special Provision and tolerances defined in subsection
401.04 of the Standard Specification for Highway Construction will remain in
effect.

Surface Correction. Unless otherwise permitted by the Engineer, in writing, all new
pavements, overlaid pavements (with or without prior cold milling) and bridge deck
surfaces having profile indices in excess of the acceptable limits of 13.0 in/mile for
all streets and 27.0 in/mile for all bridges or having individual bumps with deviations
in excess of 0.60 inch in a 25 foot span shall be corrected by the Contractor at no
additional cost to the City. Such corrective actions shall NOT include any grinding
of metal expansion joints, themselves, but may include grinding of concrete in the
vicinity of the joints.

All corrective action, including the identification and cormrection of bumps, shall be
in accordance with the requirements of the Standard Specifications and shall be
subject to the approval of the Engineer. The surfaces of ground asphalt
pavements shall be fog sealed. The surfaces of corrected areas shall be
retextured to be similar to that of the adjacent sections of pavement or bridge deck
and shall exhibit good workmanship and be neat in appearance. Cores for
thickness determinations and measurement of cover of reinforcement steel will be
taken subsequently to all corrective work.
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SPECIAL PROVISIONS
FOR PATCHING OF CONCRETE AND ASPHALT STREETS

The City of Tulsa Standards for street cut and repair shall be followed for materials and
procedures except as modified here.

Patching

Instructions:  Portland Cement concrete patches will be protected from all traffic for a
period of 24 hours before removal of protective devices. Sawing of the patches is
required. The area to be removed shall be marked by the Contractor under the
direction of the Resident Inspector. The Contractor will provide personnel and
equipment for making of patches as directed by Resident Inspector. When
completed, the patch shall be level and provide a smooth riding surface. All
asphalt patch work will require that asphalt rollers and an asphalt laydown
machine be available for use on the job as directed by the engineer. The
minimum size of any patch shall be 3' x 3'.

Testing of
Materials: The frequency of testing shall be as follows:

Subgrade Compaction: A minimum of one (1) density test of the subgrade
shall be done per patch.

Concrete:  Three cylinders shall be taken from every 50 cubic yards of concrete
and tested for compressive strength.

Asphalt: Compaction and extraction tests shall be taken a minimum of every
50 tons of asphalt.

Weather
Limitations: The minimum temperature of the foundation course on which asphalt
concrete may be laid shall be as shown in the following table:

Compacted Lift Thickness (inches) Surface Temperature (minimum)
3 or more 40° F
1%to3 45° F
less than 1'% 50°F

Asphalt

Materials: All asphaltic concrete used for this Project shall meet the specifications of
ODOT Section 708. Under the paragraph, “Course Aggregates”, the following
sentence shall be added: When tested for soundness, the number of cycles
shall be five (5), the solution shall be Na2 SO, the maximum loss shall be

10%.

PCAS-1
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Type | Patch

Subgrade

Replacement: Shall consist of the removal of subgrade material as measured from the
bottom of the existing pavement. The removed subgrade material shall be
replaced with separator fabric meeting the requirement of ODOT Section
325 and aggregate material meeting the requirement of ODOT Section
703.01 Type “A". The existing subgrade shall be compacted to 95%
standard proctor density per AASHTO T-99 and the aggregate material
shall be compacted to 98% modified proctor density per AASHTO T-180-86
Method as measured by the Nuclear Density Method. Compaction shall be
done with a roller or vibratory hand tamper. Certain situations may require
substitution of Quick-set Fill Concrete for aggregate material. Fill concrete
specifications are shown on the Standards for Pavement Cut and Repair.
Separator fabric shall be used at all full depth pavement patches where
aggregate base is required, as directed by the Engineer. The fabric shall
be cut or overlapped to fit the size of the patch. These items will be paid
separately from the bid item for patching.

Type A Aggregate

Base: This material shall have the following gradation, which is ODOT
Section
703-01 Type “A".
Sieve  (mm) % Passing
1%in. (37.5) 100
Y in. (19.0) 40 - 100
3/8 in. (9.5) 30-75
No. 4 (4.75) 25 - 60
No. 10 (2.00) 20-43
No. 40 (0.425) 8-26
No. 200 (0.075) 4-12
Type | Patch
in PCC

Pavement: When the patch is made in PCC, the pavement shall be cut with a concrete
saw full depth before removal of existing pavement. The area to be
patched shall be delineated in a straight-line geometric pattern. Placement
of the subgrade stabilization material shall be in accordance with the
paragraph; “Type | Patch Subgrade Replacement”. After placement of the
subgrade stabilization, the pavement shall be replaced with Class A High
Early Strength concrete containing 4 to 6 percent air entrainment. The
concrete shall have a maximum 3" slump. The concrete shall be placed in
accordance with the detail in the drawings titled “Type | PCC Patch”. The
new concrete shall have a flat finish and match the grade of the adjacent
pavement.
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Existing joint patterns shall be reestablished and sealed as specified. The
concrete shall be sprayed with curing compound and protected from traffic
a minimum of 24 hours. Cold Joints around the perimeter of the patch shall
be sawed and sealed with silicone in accordance with ODOT specification
701.08(E).  All sawing, pavement removal, and sealing costs shall be
included in the bid item for patching, H.E.S. concrete.

Type | Patch

in Asphalt

Pavement: When the patch is made in asphalt, the pavement shall be cut with a
concrete saw full depth before removal of existing pavement. The area to
be patched shall be delineated in a straight-line geometric pattern.
Placement of the subgrade stabilization material shall be in accordance
with the paragraph; “Type | Patch Subgrade Replacement”.  After
placement of the subgrade stabilization material, the pavement shall be
replaced in accordance with the detail in the drawings titled “Type | AC
Patch”, a minimum of 8" or existing paving thickness, whichever is greater.
All asphalt materials shall meet the specifications of ODOT 708 Plant Mix
Bituminous Bases and Surface. The asphalt shall be placed and
compacted in maximum 3° lits. The edges of the patch shall be tacked
prior to the placement of asphalt. The asphalt shall be compacted to 92%
minimum density as determined by AASHTO T-209 Method. The patch
shall be stringlined as required and all areas not matching the adjacent
grade shall be immediately corrected. Cold joints around the perimeter of
the patch shall be sawed and sealed with rubberized asphalt. All sawing,
pavement removal, replacement, and sealing costs shall be included in the
bid item for patching, AC.

Type |

Patch in APC

Pavements: Patching of PCC pavements with an asphalt overlay shall be performed as
follows: Placement of the asphalt portion of the patch shall be in
accordance with the paragraph “Type | Patch in Asphalt Pavements”.
Placement of the PCC portion of the patch shall be in accordance with the
paragraph “Type | Patch in PCC Pavements”. Placement of the subgrade
stabilization material shall be in accordance with the paragraph “Type |
Patch Subgrade Replacement”.  After placement of the subgrade
stabilization material, the pavement shall be replaced in accordance with
the detail in the drawings titled “Type | APC Patch’. Payment will be made
separately for each of the three materials: Type ‘B” AC, H.E.S. PCC and
Aggregate Base. Initial sawing,

pavement removal and sealing costs shall be included in the bid items for
patching as listed above. Additional sawing required to go from a Type “llI"
to a Type “I" patch shall be included in the bid items for H.E.S. PCC.
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Type |l Patch
In APC

Pavement:

text here

The asphalt overlay shall be removed prior to sawing through the PCC
Pavement to determine if only the asphalt needs to be patched. Sawing of
The asphalt is required, but should not penetrate the PCC pavement. If the
PCC pavement needs to be replaced, a Type “I” APC patch shall be made.
Payment will me made for Type “B” or Type “C" AC only. If only the
asphait is removed, initial sawing, pavement removal, and sealing costs
shall be included in the bid items for asphalt concrete.
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SPECIAL PROVISIONS
FOR PAVING OPERATIONS

If the width of a street is such that it exceeds the paver's ability to pave one-half
the street width another paver will be required and shall be operated so as to lay
asphalt on at least one-half of the street width at a time.

The longitudinal joint shall run parallel to the approximate center of the street.
Transverse joints shall be kept to a minimum. If it becomes necessary to stop the
paving operation short of the end of the job then the two transverse joints shall be
no farther apart than 6'.

If for any reason the Contractor is unable to pave one-half the width of the street
with one paver, paving operations shall cease.

A paving plan, indicting sequence of paving passes, pass widths, pass thickness,
and requested temporary street closures, will be submitted prior to paving.

Once paving begins the Contractor should have sufficient trucks available to
deliver asphalt materials in a continuous operation.

Adequate transitions to side streets and driveways must be provided. In general,
paving shall extend to the returns of all side streets. Special consideration should
be given to preventing ponding in side street intersections.

The contractor shall provide butt joints as directed by the Engineer. Wherever the
planned overlay of an existing street meets existing pavement, or at the end of a
paving run, butt joints shall be provided to a depth matching the planned overlay
thickness. The transition shall extend a minimum of 10 feet longitudinally from the
joint to provide a smooth riding surface. Butt joints will not be paid for directly but
the cost shall be included in the cost of the paving operations where they are
used.

Contractor shall not drive empty or loaded trucks or equipment across newly
paved areas for the construction period.

A leveling or “wedge” course may be required to establish the required to cross-

slope for the finished overlay. This item of work will be paid for separately under
the bid item designated as Asphalt Concrete Type “S5” in tons.
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SPECIAL PROVISIONS
PERMANENT TRAFFIC SIGNS

PART €608 - TRAFFIC SIGNS
608.1 GENERAL

608.1.1  This work shall consist of furnishing materials and installing traffic
signs in accordance with these specifications and in reasonably close
conformity with the location and dimensions shown on the Standards,
Plans or established by the Engineer.

608.1.2 Signs shall be designed in accordance with the 2009 Manual on
Uniform Traffic Control Devices (MUTCD) with revisions and the 2004
FHWA Standard Highway Signs (2012 Supplement to the 2009
MUTCD).

608.1.3 Street name sign proofs shall be submitted to the Traffic Engineer for
review and approval prior to fabrication.

608.2 MATERIALS
608.2.1 General

Signs shall be composed of aluminum metal sheeting overlaid with cut-
out film and a reflective sheeting material. Mounting shall be with posts,
hardware and brackets as specified.

608.2.2 Sheet Aluminum

Provide 0.080-ga sheet aluminum signs in accordance with ASTM B
209, alloy 6061-T6 or alloy 5052-H38 with mill finish. Use the
dimensions, filleted corners, and hole sizes and locations as shown on
the sign standards. Ensure panels are flat and straight within commercial
tolerances. Treat sheet aluminum signs with a chromate type chemical
conversion coating in accordance with ASTM B 449, Class Il.

608.2.3 Reflective Sheeting

Post-Mounted Signs: Sheeting shall be High Intensity Prismatic meeting
ASTM D4956 Type Ill / IV (3M 3930 or approved equal).

Mast-Arm Mounted Signs: Sheeting shall be Diamond Grade meeting
ASTM D4956 Type XI (3M DG? or approved equal).

All sheeting shall have a Class | adhesive backing.

PTS-1
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608.2.4 Overlay

Electronic cuttable sign film designed for use with electronic sign plotters
(3M ElectroCut Series 1170 Film, or approved equal).

608.2.5 Mounting Hardware

Bolts, nuts, washers, brackets, and all other hardware needed for
mounting shall be suitable for long-term outdoor use

A) Bolts: 5/16" x 3", hex head
B) Nuts: flanged, self-locking, size as needed
C) Washers: 34" 0.D., maximum

D) Brackets: for mast-arm mounting, use a prefabricated mounting
system (Pelco Structural Astro-Brac® or approved equal). See COT
Standard 616.

608.2.6 Posts

Sign posts shall be perforated square tube (Telespar®or approved
equal). Signs shall be composed of new hot-rolled carbon sheet steel,
structural quality, ASTM A 1101. Provide a finish that is in-line, hot-dip
galvanized zinc coating in accordance with AASHTO M120, followed
by a chromate conversion coating, and a clear organic exterior coating.
Provide posts with ¥2-in. (+ "/1s-in.) diameter holes spaced 1-in. on center
along the center of each of the four sides.

B608.3 CONSTRUCTION METHODS
608.3.1 General

Construction methods shall involve fabrication and mounting of the sign
to the appropriate type mount.

608.4 METHOD OF MEASUREMENT

608.4.1 Signs of the size and type specified will be measured by the square
foot of area of the vertical front face with no deduction for rounded
corners or bolt holes.

608.4.2 Posts of the size specified will be measured by the linear foot between
the ends of the installed post.

PTS-2



608.5 BASIS OF PAYMENT

608.5.1 Accepted signs, measured as provided above, will be paid for at the
contract unit price as follows:

608.5.2 SIGNS

RINEY SN s i amsrmvasma s emaniy SF
OMERHEAD SIGN .. oo mmim s msi v SF

Such payment shall be full compensation for furnishing all materials,
equipment, labor and incidentals required to complete the work as specified.

608.5.3 POSTS

R SIGNPOST ..o e gec e LF
FA - SIGINPEIST. oo
2 SIENPOST . csnnminnn s issmivme BF

Such payment shall be full compensation for furnishing all materials,
equipment, labor and incidentals required to complete the work as specified.
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SPECIAL PROVISIONS
REMOVAL OF CASTINGS

All water, sanitary sewer, and storm sewer manhole castings, lids, frames, curb hoods,
grates, hydrants, valves, and other fittings removed as part of any construction project are
property of the City of Tulsa. Contractor will not take ownership.

All storm sewer and sanitary sewer castings shall be salvaged and delivered by the
contractor to the Underground Collections North Sewer Base Stockyard at 9319 East 42™
Street North. Contractor will coordinate the return of such items with the Stockyard
personnel at 918-669-6130.

All hydrants, valves, and other fittings from abandoned water mains shall be salvaged

and delivered by the contractor to the South Yard at 2317 South Jackson Avenue.
Contractor will coordinate the return of such items with the South Yard personnel at 918-

396-9401.

RC-1
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SPECIAL PROVISIONS
FOR SPECIAL SPECIFICATION
OF TYPE | MONUMENT PAYMENTS

Under this item, the Contractor shall furnish and place for the payment requested for
each monument, all materials, labor, equipment, and incidentals necessary to complete
the work as shown on the sketch on the following page. The brass marker shall be
provided by the City. The 5/8 inch rebar shall be a minimum of 36 inches in length. The
locations will be as ordered by the Engineer.

Materials will be in accordance with Section 626.02 of ODOT's Standard Specifications
for Highway Construction, current addition, with Accelerated High Early Strength
Concrete substituted for Portland Cement Concrete.

TMP-1



SPECIAL PROVISIONS
TACTILE MARKERS TRUNCATED DOMES

DESCRIPTION. This work shall consist of installing Truncated Domes.

MATERIAL. The Truncated Domes shall be pre-cast concrete panels with a
nominal thickness of 7/8 inch to 2 inches, and a minimum size of 12" x 16". They
shall be constructed with a minimum of 4000 psi concrete. They shall be yellow
in color and meet all ADA requirements for color contrast and dimensions.

CONSTRUCTION METHODS. The panels shall be installed according to the
manufacturer's recommendations and in accordance with ODOT standard
WCR-2.

METHOD OF MEASUREMENT. The Truncated Domes will be measured by the
square foot of panel area.

BASIS OF PAYMENT. Accepted panels, measured as provided above, will be
paid for at the contract unit price as follows:

(A) TRUNCATED DOMES SQUARE FOOT

Such payment shall be full compensation for furnishing all materials, equipment,
labor and incidentals to complete the work as specified.
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SPECIAL PROVISIONS
FOR _TREE REMOVAL

DESCRIPTION. This work shall consist of removing trees where called for on the Plans
and shall include cutting such trees, removing their stumps and roots, and properly
disposing of the material.

CONSTRUCTION METHODS. Trees shall be removed and disposed of in a manner
approved by the Engineer. All stumps and roots shall be removed to a depth of not less
than 12 inches below the finished subgrade elevation.

METHOD OF MEASUREMENT. The size of trees will be determined by the average
diameter of the tree trunk taken at a point measured four feet above the base of the tree
at the ground line. The diameter will be measured to the nearest full inch.

BASIS OF PAYMENT. Trees to be removed under this item will be measured as
provided above and will be paid for at the contract unit price per each tree in
accordance with the following schedule of size:

(A) REMOVING TREES 6-12 INCH IN DIAMETER EA.
(B) REMOVING TREES 13-18 INCH IN DIAMETER EA.
(C) REMOVING TREES 19-24 INCH IN DIAMETER EA.
(D) REMOVING TREES 25 INCH AND MORE IN DIAMETER EA.

which shall be full compensation for furnishing all materials, equipment, labor and
incidentals to complete the work as specified.

Removing trees less than 6 inches in diameter will be considered as incidental work and
will not be paid for directly but the cost will be included in other items.
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SPECIAL PROVISION
FOR UTILITY RELOCATIONS
AND DESIGN ISSUES

It is the intent of this specification to provide no more than seventy-five (75)
calendar days due to delays caused by required utility relocations and required
design clarifications. Should the Contractor be delayed in the final completion of
work by any ulility relocation or design issue, additional days as determined by
the Engineer shall be granted by the City. However, the Contractor shall give the
Engineer notice in writing of the cause of the delay in each case on the Extension
of Time Request Form enclosed in these documents and agrees that any claim
shall be fully compensated for by the provisions of this specification to complete
performance of the work. An adjustment will not be made to the contract time bid
for incentive purposes.

Any time granted for utility relocations or design issues up to (75) calendar days
will be in addition to the number of days shown in the proposal for computation of

disincentive and liquidated damages.
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SPECIAL PROVISIONS
URBAN RIGHT OF WAY RESTORATION

DESCRIPTION:

The work under this item shall consist of restoring Rights-of-Way. Contractor shall be responsible
for the removal and replacement of mailboxes, drains, traffic signs, and curb street address
number, sprinkler system or any other improvement within the right of way that is not paid for in
other items of work.

CONSTRUCTION REQUIREMENTS:

All existing improvements as called for in this special provision to be replaced or reconstructed
shall be restored to substantially the same condition as existed prior to the construction.
Contractor shall document by photographing all obstructions and improvements prior to the start
of construction.

As the work progresses, all streets shall be thoroughly cleaned of all rubbish, excess earth, rock,
and other debris resulting from such work. All clean-up operations at the location of such work
shall be accomplished at the expense of the contractor and shall be completed to the satisfaction
of the engineer.

IRRIGATION SYSTEMS

DESCRIPTION:

T'he work shall consist of repairing any irrigation systems inside or outside the street Right of
Ways as a result of damages or adjustments needed during the course of the construction to the
satisfaction of the engineer.

CONSTRUCTION REQUIREMENT:

Contractor shall repair irrigation systems using like materials and shall include all materials
necessary for the proper installation and function of the system. Materials such as valves,
controllers, pop up spray and rotary heads, risers, seals, backflow preventer and main line pipe
damaged during the course of the construction shall be re installed to its original condition.
Excavation, placement, testing, back filling and compacting shall be done as required by the city
of Tulsa standard specifications.
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03/31/22
STREET ADDRESS AT CURB

DESCRIPTION:

The street address of the building, structure or lot served by the reconstructed driveway shall be
painted on the curb of the driveway. Location to be approved by the Engineer. The street address
shall face traffic flow.

CONSTRUCTION REQUIREMENTS:
The Street Address to be painted shall conform to city specifications as to size and form, and the
quality of paint to be used, as determined by the City of Tulsa Public Works Department.

Street Address placed on the curb shall be done using a vinyl numbers stencils: letters shall be in
black paint in figures of the size of three inches in height, and impressed upon a white
background of the size of five by eleven inches. Standard stencil lettering with height, color
and style shall be as approved by the engineer or in accordance with the most current City of
Tulsa Standards.

MAILBOX REMOVAL AND RELOCATION

DESCRIPTION:
Contractor shall remove, reset and/or reconstruct any and all mailboxes within the street right of
way.

CONSTRUCTION REQUIREMENTS:

The removal, resetting and/or reconstruction of mail boxes in street right of way shall be
coordinated with the local postmaster as required. Mailboxes shall be located no closer than I
behind the face of curb to face of box.

Where Special mailboxes such as Stone, masonry brick, or non standard mail boxes exist,
contractor shall replace all mailboxes in like kind. The kind and quality of materials in which
mailboxes shall be reconstructed shall be to the satisfaction of the property owner and approved
by the engineer.

The replaced mailbox shall be capable of withstanding wind loading and lateral load associated
with the delivery of the mail.

URWR-2



03731722

DRAINS

DESCRIPTION:
Contractor shall reestablish drains, roof drains, and other drainage through the curb.

CONSTRUCTION REQUIREMENTS:
Removal, replacement, salvage of drains in street right of way shall be done during road
construction phase.

Contractor shall replace all drains in like kind. The kind and quality of materials in which drains
shall be reconstructed shall be to the satisfaction of the property owner and approved by the

engineer.

All re-established drains shall include a storm water curb opening as described in City of Tulsa
Standard Drawing 758.

TRAFFIC SIGNS

DESCRIPTION:

Unless otherwise directed by plans and specifications, this item shall consist of removing, storing,
and resetting all existing traffic signs. Contractor shall remove, store, and reset all traflic signage
as required for construction of this project.

CONSTRUCTION REQUIREMENTS:
Roadside signs shall be placed at locations shown on the plans or at existing locations and shall be
installed in compliance with the latest edition of the Manual on Uniform Traftic Control Devices

(MUTCD).

METHOD OF MEASUREMENT:
Irrigation Systems, Street Address at the Curb, Mailbox Removal and Relocation, Drains, and
Traffic Signs will be measured by EACH for the project.

PAYMENT:

Special (C) Urban Right-Of Way Restoration (measured as provided above) will be paid for at the
contract unit price by EACH. Such payment shall be full compensation for all equipment, tools,
labor, and incidentals necessary to complete the work as specified.

Special (C) Urban Right-Of-Way Restoration ..............cooovvvvienvnnn e .EACH
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STORM WATER CURB OPENING

st BT L A
i Droin From House
e

R
ATTACH DRAIN FROM HOUSE WITH

COUPLER AND WATER TIGHT BAND CLAMP
PER M-GR RECOMBENTATION.

SECTION A-A

From House

RESIDENTIAL CURB INLET

1. CONTRACTOR SHALL RECONNECT ANY SIDE
DRAINS FROM ADJACENT PROPERTY
THROUGH THE CURB.

2. INSTALL R-3262-3 SERIES HEAVY DUTY
STORM WATER CURB OPENING
BY NEENAH OR APPROVED EQUAL.

A 3. FIELD VERIFY SIZE AND LOCATION
PRIOR TO PAVING OPERATIONS.
— _Q_S_*FEE*_ 4. CONTRACTOR SHALL CAST INLETS IN
PLACE DURING CURB PRODUCTION
"CUT IN" NOT ACCEPTED.
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