

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 1/5/2026

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
12/5/2025	X	2036A0055Z	Arterial Street Rehabilitation: 129 th EA – Apache St. to Pine St.	Mandatory – Virtual Teams Meeting December 16, 2025, 9:30 a.m.	January 9, 2026	A or C	
12/5/2025	X	144017-AO & 144019 Phase 6B	Arterial Street Rehabilitation: S. Detroit Ave. – Archer St. to E. 13 th St.	Mandatory – Virtual Teams Meeting December 17, 2025, 9:00 a.m.	January 9, 2026	A or C	1
12/19/2025	X	144754, TMUA-W 17-08, & SW 11180	Non-Arterial Street Maintenance & Waterline Replacement at Various Locations in Maintenance Zone 7054	Mandatory – Virtual Teams Meeting January 6, 2026, 9:00 a.m.	January 30, 2026	A or C	1
12/19/2025		SW-2025-21	Arkansas Riverwest Bank Stabilization ARP-23-0012-DPG	Mandatory – Virtual Teams Meeting January 6, 2026, 9:30 a.m.	January 30, 2026	A or D	
12/26/2025	X	144017-AP, TMUA-W 17-33 & SWD 11252	Arterial Street Rehabilitation – Pine Street & Martin Luther King Boulevard Intersection	Mandatory – Virtual Teams Meeting January 6, 2026, 10:00 a.m.	January 30, 2026	A or C	