



DATE:

**TO:**  
**Plan Holders**  
**Contractors**

FROM:  
Jenna Richardson  
918-596-9637  
[jennarichardson@cityoftulsa.org](mailto:jennarichardson@cityoftulsa.org)

## EMAIL TRANSMITTAL


## ADDENDUM NO. 3

**PROJECT NO. 144754, TMUA-W 17-08, & SW 11180  
NON-ARTERIAL STREET MAINTENANCE & WATERLINE REPLACEMENT  
AT VARIOUS LOCATIONS IN MAINTENANCE ZONE 7054**

Number of pages: 2

All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.

Thank you,  
Contract Administration



**PUBLIC WORKS**  
Engineering

**DATE:**  
January 28, 2026

**ADDENDUM NO. 3**  
**TO**  
**PROJECT NO. 144754, TMUA-W 17-08, & SW 11180**  
**NON-ARTERIAL STREET MAINTENANCE & WATERLINE REPLACEMENT**  
**AT VARIOUS LOCATIONS IN MAINTENANCE ZONE 7054**

This Addendum No. 3 consisting of one (1) item, submitted by City of Tulsa is hereby made a part of the Contract Documents to the same extent as though it were originally included therein and shall supersede anything contained in the Plans and Specifications with which it might conflict. **All addenda to the contract documents should be denoted on the last page of the Proposal in the space provided.**

This Addendum No. 3 consists of the following:

1. **Bid Opening Date** changing from January 30, 2026, to February 13, 2026.

**All other provisions of the Plans and Specifications shall remain in full force and effect.**

**CITY OF TULSA**

  
Paul D. Zachary, P.E.  
Deputy Director

   
HAS/DDH/JR