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Published in the Tulsa World:
April 10, 14, 15, 16, 17 2026

NOTICE TO BIDDERS
SEALED BIDS FOR
TULSA METROPOLITAN UTILITY AUTHORITY
PROJECT NO. ES 2024-05

Notice is hereby given that pursuant to an order by the Tulsa
Metropolitan Utility Authority, a Public Trust, sealed bids will be
received in Room 260 of the Office of the City Clerk, City of Tulsa,
175 E. 2™ Street, Tulsa, Oklahoma 74103 until 8:30 a.m.,
15" day of May, 2026 for furnishing all tools, materials and labor
and performing the work necessary to be done in the construction
of the following:

PROJECT NO. ES 2024-05
IMPROVE OUR TULSA 2 AREA WIDE SEWER
REHABILITATION, FY25

The entire cost of the improvement shall be paid from Account No.
2531S00032.SewerLines.Sewer.7524.75243300.541101
2431500013.SewerlLines.Sewer.7500N.75003308.541101
2231S00014.SewerlLines.Sewer.7500N7500.75003300.541101
2231S00017.SewerLines.Sewer.7500N.75003300.541101
2431S00016.SewerLines.Sewer.7500N.75003308.541101
2531S00016.SewerlLines.Sewer.7500.745003305.541101
2631S00017.SewerLines.Sewer.7500.75003305.54110

A MANDATORY Pre-Bid Conference is scheduled for

Tuesday, April 21", 2026 at 9:00 a.m. and will be held through
video conferencing with Microsoft Teams, invitation presented on
the City of Tulsa’s website at this link:
https://www.cityoftulsa.org/government/departments/engineering-
services/construction-bids/

Attendance at the Pre-Bid Conference is MANDATORY. Bids
will not be received from contractors who did not attend the
Pre-Bid Conference.

Bids will be accepted by the City Clerk from the holder of valid
pre-qualification certificates from the City of Tulsa in one or more
of the following classifications: A or D

Drawings, specifications and contract documents for construction
of said public improvements of the said project have been adopted
by the Mayor of said City. Copies of same may be obtained at the
Office of Contract Administration, 175 E. 2" St., 13" Floor, Tulsa,
OK 74103 for a non-refundable fee in the amount of $50.00 made
payable to the Tulsa Metropolitan Utility Authority by check or
money order.

04.22.2025 NTB_1



Contract requirements shall include compliance as required by law
pertaining to the practice of non-discrimination in employment.
Attention is called to Resolution No. 18145 of August 23, 1988,
requiring bidders to commit to the goal of employing on the project
at least fifty percent bona fide residents of the City of Tulsa and/or
MSA in each employment classification.

Attention is called to Resolution 7404 of November 8, 2008,
requiring bidders, their subcontractors and their lower-tier
subcontractors to hire only citizens of the United States.

The Authority, acting on behalf of the City of Tulsa, is exempt from
the payment of any sales or use taxes, and pursuant to Title 68
O.S. Section 1356(10), direct vendors to the Authority are also
exempt from those taxes. A bidder may exclude from his bid
appropriate sales taxes which he will not have to pay while acting
for and on behalf of the Tulsa Metropolitan Utility Authority. See
Contract Article IIB.

A Certified or Cashier's Check or Bidder's Surety Bond, in the sum
of 5% of the amount of the bid will be required from each bidder to
be retained as liquidated damages in the event the successful
bidder fails, neglects or refuses to enter into said contract for the
construction of said public improvements for said project and
furnish the necessary bonds within thirty days from and after the
date the award is made.

The bidder to whom a contract is awarded will be required to
furnish public liability and workmen's compensation insurance:
Performance, Statutory, and Maintenance bonds acceptable to the
Authority, in conformity with the requirements of the proposed
contract documents. The Performance, Statutory, and
Maintenance bonds shall be for one hundred percent (100%) of
the contract price.

The bidding for this project is subject to a local preference law as
defined in Oklahoma Statutes, Title 61, Section 103. For purposes
of Section 103 a “local bid” means a bid submitted by a business
entity that is authorized to do business in the State of Oklahoma
and maintains its primary office or principal place of business
within the State of Oklahoma. If the conditions outlined in Title 61
are met, The City of Tulsa must select the second lowest bid if
within 5% of the lowest bid and the second lowest bid is a local bid
and the lowest bid is not a local bid (i.e. non-locallout of state).
Accordingly, when the local bid is required to be selected under
the State law, the local bidder must agree to do the work at the
lowest bid price to be awarded the project.

04.22.2025 NTB‘Z



All bids will be opened and considered by the Bid Committee of
said City at a meeting of said Committee to be held in the City
Council Room of City Hall, 175 E. 2™ Street, in said City at 9:00
a.m. on the 15" day of May, 2026.

Dated at Tulsa, Oklahoma, this 10" day of April, 2026.
(SEAL)

Lou Reynolds
Tulsa Metropolitan Utility Authority

04.22.2025 NTB-3



11.15.24

INSTRUCTIONS TO BIDDERS

B-1. BIDS

Each bid Proposal shall be completed, signed, and submitted. No alterations,
additions, or erasures shall be made on the Proposal. Erroneous entries shall be
lined out, initialed by the bidder, and the correct entry inserted. The unit price bid
must cover all expense for furnishing the labor, materials, tools, equipment, and
apparatus of every description to construct, erect, and furnish all work required
by and in conformance with the Drawings and Specifications.

Each bid shall be enclosed in a sealed envelope addressed to the Tulsa
Metropolitan Utility Authority, 175 E. 2"d Street, Room 260, City Hall, Tulsa,
Oklahoma, identified on the outside with the words:

PROJECT NO. ES 2024-05 IMPROVE OUR TULSA 2 AREA WIDE SEWER
REHABILITATION, FY25

Pre-qualification Certificate Number

And shall be filed with the City Clerk in Room 260, City Hall.

All addenda to the contract documents should be denoted on the last page of the
Proposal in the space provided.

B-2. BID SECURITY

Each bid shall be accompanied by a cashier's check, a certified check, or
bidder's bond, in the amount of five percent (5%) of the total amount bid.

The bid security shall be made payable, without condition, to the Tulsa
Metropolitan Utility Authority, Oklahoma. The bid security may be retained by
and shall be forfeited to the Authority as liquidated damages if the bid is
accepted, a contract based thereon is awarded, and the bidder fails to enter into
a contract in the form prescribed, with legally responsible sureties, within thirty
(30) days after such award is made by the Authority.

B-3 RETURN OF BID SECURITY

The bid security of each unsuccessful bidder will be returned when his bid is
rejected. The bid security of the bidder to whom the contract is awarded will be
returned when he executes a contract and files satisfactory bonds. The bid
security of the second lowest responsible bidder may be retained for a period of
time not to exceed sixty (60) days pending the execution of the contract and
bonds by the successful bidder.

IB- 1



11.15.24

B-4 WITHDRAWAL OF BIDS

No bidder may withdraw his bid for sixty (60) days after the date and hour set for
the opening. A bidder may withdraw his bid any time prior to expiration of the
period during which bids may be submitted by making a written request signed in
the same manner and by the same person who signed the Proposal.

B-5 REJECTION OF BIDS

Bids received more than ninety-six (96) hours before the time set for opening
bids, excluding Saturdays, Sundays, and holidays, as well as bids received after
the time set for opening bids, will not be considered and will be returned
unopened.

The Tulsa Metropolitan Utility Authority reserves the right to reject any and all
bids when such rejection is in the best interest of the Tulsa Metropolitan Utility
Authority.  All bids are received subject to this stipulation and the Authority
reserves the right to decide which bidder shall be deemed lowest responsible
bidder.

A violation of any of the following provisions by a bidder shall be sufficient reason
for rejecting bidder's bid, or shall make any contract between the Tulsa
Metropolitan Utility Authority and the Contractor that is based on bidder’s bid, null
and void: divulging the information in said bid before the bids have been opened;
submission of a bid which is incomplete, unbalanced, obscure, incorrect, or
which has conditional clauses, additions, or irregularities of any kind not in the
original proposal form, or which is not in compliance with the Instruction to
Bidders and published Notice to Bidders, or which is made in collusion with
another bidder. The Authority shall have the right to waive any immaterial
defects or irregularities in any bid received.

B-6 DISQUALIFICATION OF BIDDERS

No contract will be awarded to any person or persons, firm, partnership,
company, or corporation which is in arrears to the Authority upon any debt of
contract, or in default as surety or otherwise upon any obligation to the Authority.

B-7 SIGNATURE OF BIDDERS

Each bid shall be properly signed with the full name of the company or individual
submitting the bid, the bidder's address, and the name and title of all persons
signing printed below their signature lines. Bids by partnerships shall be signed
with the partnership name followed by the signature and title of one of the
partners. Bids by corporations shall be signed with the name of the corporation
followed by the signature and title of the president, vice president, chairman, or
vice chairman of the Board of Directors with attestation by the corporate
secretary or assistant corporate secretary. Bids by joint ventures shall be signed
by each participant in the joint venture. Bids by limited liability companies shall be
signed with the name of the limited liability company followed by the signature

IB-2



11.15.24

and title of the Manager or Managing Member. Bid by limited partnerships shall
be signed with the name of the limited partnership followed by the signature of
the general partner. Note: The signature requirements listed above are for
Oklahoma entities; entities organized in other states must follow the law of the
state in which they are organized.

A bid by a person who affixes to his signature the word “President”, “Manager”,
“General Partner”, “Agent”, or other title, without disclosing the name of the
company for which he is signing, may be held to be the bid of the individual
signing.

B-8 INTERPRETATION OF CONTRACT DOCUMENTS

If any bidder who contemplates submitting a bid is in doubt as to the true
meaning of any part of the drawing, specifications, or other proposed contract
documents, bidder may submit to Contract Administration and the Engineer a
written request for interpretation thereof. The person submitting the request shall
be responsible for its prompt delivery. Interpretation of the proposed contract
documents will be made only by addendum. The addendum will be posted on
the Tulsa Metropolitan Utility Authority website and emailed to all the pre-bid
attendees. The Authority will not be responsible for any other explanations or
interpretations of the proposed contract documents.

B-9 LOCAL CONDITIONS AFFECTING WORK

Each bidder shall visit the site of the work and shall completely inform himself
relative to construction hazards and procedure, labor, and all other conditions
and factors, local and otherwise, which would affect prosecution and completion
of the work and its cost. Such considerations shall include the arrangement and
condition of existing structures and facilities, the procedure necessary for
maintenance of uninterrupted operation of existing structures and facilities, the
availability and cost for labor, and facilities for transportation, handling, and
storage of materials and equipment. All such factors shall be properly
investigated and considered in the preparation of the bid. There will be no
subsequent financial adjustment for lack of such prior information.

B-10 TIME OF COMPLETION

The time of completion is an essential part of the contract and it will be necessary
for each bidder to satisfy the Authority of his ability to complete the work within
the allowable time set forth in the Bid Form. For all projects that will impact the
public, a public meeting is required before any work is done. In this connection,
attention is directed to the provisions of the General Conditions and Special
Conditions relative to delays, extension of time, and liquidated damages.

B-11 QUALIFICATION OF BIDDERS

No bid will be received and filed by the City Clerk of the Tulsa Metropolitan Utility
Authority unless the person submitting the bid has been pre-qualified as provided
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11.15.24
by ordinance, and is the holder of a current certificate of Pre-qualification in force

and effect on the date such bid is to be submitted and filed.

B-12 TAXES AND PERMITS

Attention is directed to the requirements of the General Conditions regarding
payment of taxes and obtaining permits. Contractor shall comply with all zoning
ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa
Revised Ordinances and conform with all zoning requirements established by the
Tulsa Metropolitan Area Planning Commission and the Board of Adjustment.
Contractor can call the Indian Nations Council of Governments (INCOG) at (918)
984-7526, to determine if any zoning requirements must be met.

B-13 OKLAHOMA LEGAL REQUIREMENTS

The Contractor must comply with the Oklahoma Scaffolding Law, 40 Oklahoma
Statues, Sections 174 - 177, which cover erection and use of scaffolds, hoists,
cranes, stays, ladders, supports, or other mechanical contrivances.

In accordance with Oklahoma Statutes, Title 68, Section 1701-1707, before
commencing any work pursuant to this contract, any nonresident contractor shall
give written notice by certified mail, return receipt requested, to the Oklahoma
Tax Commission, the Oklahoma Employment Security Commission, the Workers
Compensation Court, and the county assessor of each county in which work will
be performed. The notices shall comply with the requirements set forth in said
statute.

B-14 BONDS

The bidder to whom a contract is awarded will be required to furnish bonds as
follows:

a. Performance Bond — A Performance Bond to the Authority in
an amount equal to one hundred percent (100%) of the
Contract price.

b. Statutory Bond — A Statutory Bond to the State of Oklahoma
in an amount equal to one hundred percent (100%) of the
contract price.

C. Maintenance Bond — A Maintenance Bond to the Authority in
an amount equal to one hundred percent (100%) of the
contract price.

The bonds shall be executed on the forms included in the contract documents by
a surety company authorized to do business in the State of Oklahoma and
acceptable as Surety to the Tulsa Metropolitan Utility Authority.

Accompanying the bonds shall be a “Power-of-Attorney” authorizing the attorney-
in-fact to bind the Surety Company and certified to include the dates of the
bonds.



11.15.24

B-15 BOUND COPY OF CONTRACT DOCUMENTS

Bound contract documents are no longer required.

B-16 EQUAL EMPLOYMENT OPPORTUNITY REQUIREMENTS

Each bidder agrees to comply with the terms of Title 5, Chapter 1, Section 111,
of the Tulsa Revised Ordinances relating to Non-Discrimination.

B-17 BASIS FOR AWARD OF CONTRACT

The basis for award of a contract shall be the total base bid submitted by the
lowest responsible bidder unless otherwise directed in the form of proposal. The
Tulsa Metropolitan Utility Authority reserves the right to withhold the awarding of
a contract for a reasonable period of time from the date of opening of bids. The
awarding of a contract upon a successful bid shall give the bidder no right or
action or claim against the Tulsa Metropolitan Utility Authority upon such contract
until the same shall have been reduced to writing and duly signed by the
contracting parties. The award of a contract will not be completed until the
contract is duly executed and the necessary bonds and insurance approved.

B-18 TIME FOR AWARDING OF CONTRACT

The awarding of a contract to the lowest responsible bidder will be made within
thirty (30) days after the opening of bids unless the Tulsa Metropolitan Utility
Authority by formal recorded action and for good cause shown, provides for a
reasonable extension to that period, which extension period shall not in any
event exceed fifteen (15) days where only state or local funds are involved, or not
to exceed ninety (90) days on any award of contract for the construction of public
improvements where funds are utilized which are furnished by an agency of the
federal government.

B-19 SAFETY AND HEALTH REGULATIONS

Bidders should note that they are subject to “Safety and Health Regulations for
Construction”, Chapter XVII of Title 29, CFR, Part 1926 and that compliance,
review and enforcement are the responsibility of the U.S. Department of Labor.

The Contractor is fully responsible for the safety of the work site and is expected
to train their employees in all applicable safety issues. This should include but
not be limited to: trench safety, confined space entry, head protection, etc. In
accordance with construction contracts with the City, Authority, Board, or
Commission, all applicable Labor and OSHA safety regulations must be
followed.

Work sites must be monitored by the Contractor and safety provisions enforced.
Contractors are asked to ensure that all employees are properly informed and
trained in construction, work site safety.

IB-5



11.15.24

B-20 VENDORS AND SUBCONTRACTOR IDENTIFICATION

Where Vendor and Subcontractor Identification Questionnaires are included in
the bid documents, each bidder shall submit the Questionnaire directly to the
Engineer no later than 5:00 p.m. on the first working day following the bid
opening. Failure to submit the questionnaire may render the bid unresponsive
and not eligible for award. The award of the Contract will be subject to the
acceptability of the vendors and subcontractors listed. If an award is made, the
vendors and subcontractors listed on the questionnaire shall be used on the
project. No changes in the vendor and subcontractor list will be permitted unless
prior consent is obtained from the Engineer.

REQUIREMENTS FOR STORMWATER DISCHARGES

B-21 _U.S. ENVIRONMENTAL PROTECTION AGENCY NPDES

The bidder’s attention is directed to U.S. Environmental Protection Agency (EPA)
NPDES requirements for stormwater discharges. The Contractor shall be
responsible for filing a Notice of Intent and development and implementation of a
Stormwater Pollution Prevention Plan (PPP).

B-22 AMERICANS WITH DISABILITIES ACT

The Contractor shall take the necessary actions to ensure its facilities are in
compliance with the requirements of the Americans with Disabilities Act (ADA). It
is understood that the program of the Contractor is not a program or activity of
the Tulsa Metropolitan Utility Authority. The Contractor agrees that its program
or activity will comply with the requirements of the ADA. Any costs of such
compliance will be the responsibility of the Contractor. Under no circumstances
will the Contractor conduct any activity, which it deems non-compliant with the
ADA.



RESOLUTION NO. 18145

A RESOLUTION REQUIRING THE INCLUSION IN PLANS AND SPECIFICATIONS FOR PUBLIC
IMPROVEMENT CONTRACTS OF PROVISIONS PROVIDING FOR THE EMPLOYMENT OF BONA
FIDE RESIDENTS OF THE CITY OF TULSA; AND/OR THE MSA; ALSO PROVIDING THAT AT LEAST
OF FIFTY PERCENT (50%) OF EACH CLASS OF EMPLOYEES USED ON A PROJECT BE BONA
FIDE RESIDENTS OF THE CITY OF TULSA AND/OR THE MSA; THAT THE DIRECTOR OF THE
DEPARTMENT OF HUMAN RIGHTS IS CHARGED WITH ENSURING THAT ALL BIDS FOR PUBLIC
CONSTRUCTION CONTRACTS COMPLY WITH THIS RESOLUTION; AND DECLARING AN
EMERGENCY.

WHEREAS, City of Tulsa, Oklahoma, desires to achieve a goal of full employment.

WHEREAS, it is necessary for the protection of the health, safety and welfare of all residents of
the City of Tulsa, Oklahoma, to accomplish this goal.

NOW, THEREFORE, BE IT RESOLVED BY THE BOARD OF COMMISSIONERS OF THE CITY
OF TULSA, OKLAHOMA:

SECTION 1. The City of Tulsa is committed to the policy of achieving full employment of its
citizens by encouraging the employment of bona fide Tulsa and MSA residents in public improvement
contracts.

SECTION 2. Definitions. The definitions of certain terms used in this resolution are as follows:

a. "Bidding Documents” or "Bid" means the bid notice, plans and specifications, bidding form,
bidding instructions, special provisions and all other written instruments prepared by or on behalf
of an awarding public agency for use by prospective bidders on a public construction contract.

b. (i) "Bona Fide Residents" shall include only those persons who are either registered to vote in
the City of Tulsa or who have resided within the city limits for at least six months, or who have
purchased a permanent residence within the city limits or who have leased a residence for at
least a six month term. Residency may be further determined by a valid Oklahoma driver's
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker. (ii)
Bona fide residents of MSA shall include only those persons who are registered to vote in outlying
MSA areas or who have resided within the outlying MSA area for at least six months, or who have
purchased a permanent residence within the outlying MSA areas or who have leased a residence
for at least a six month term. Residency may be further determined by a valid Oklahoma driver's
license, a current Oklahoma license tag, and a valid Oklahoma automobile inspection sticker.

c. "Public Construction Contract" or "Contract' means any contract exceeding Seven Thousand
Five Hundred Dollars ($7,500.00) in amount, awarded by the City of Tulsa for the purpose of
making any public improvements or constructing any public building or making repairs to the
same.

d. "Public Improvement' means any beneficial or valuable change or addition, betterment,
enhancement or amelioration of or upon any real property, or interest therein, belonging to the
City of Tulsa, intended to enhance its value, beauty or utility or to adapt it to new or further
purposes. The term does not include the direct purchase of materials, equipment or supplies by
the City of Tulsa.



e. "MSA". All of the land areas composed of Creek County, Osage County, Rogers County,
Tulsa County and Wagoner County.

SECTION 3. Residency Requirements of Contractor's Employees. Every employee and/for agent of the
City of Tulsa, Oklahoma, charged or involved with the preparation of plans and specifications for any
public impvement funded in whole or in part with funds of the City of Tulsa, is hereby charged to include
in said plans and specifications the following provisions which shall be binding upon the successful
bidders:

a. Each bid shall be accompanied by a sworn statement that the bidder is committed to the goal
of employing at least 50% bona fide residents of the City of Tulsa and/or the MSA in each
classification as determined by the Oklahoma Commissioner of Labor.

b. The successful bidder will be responsible for having like requirements placed upon any
subcontractor.

C. The successful bidder will submit to the Director or his designated representative of the
Department of Human Rights any compliance reports involving the bidder and its subcontractors
required by Title 31, Chapter 1, Section 9, of the Tulsa Revised Ordinances. The reports shall
include information about the residence of each employee in each laboring and trade class
applicable to any City project.

SECTION 4. Unresponsive Bids. The failure to submit the documents required by Section 3
shall render a bid unresponsive. Said documents must be submitted prior to the opening of the bids. The
Director of the Department of Human Rights Section of City Development is charged with ensuring that all
bids comply with Section 3 prior to the bid opening date.

SECTION 5. Duty of Employees and/or Agents of the City of Tulsa. Any employee and/or agent
of the City of Tulsa who fails to include the goals for residency requirements found in Section 3 in the
plans and specifications for any public improvement may be subject to disciplinary action, including
dismissal.

SECTION 6. Severability. The invalidity of any section, subsection, provision or clause or portion
of this chapter, or the invalidity of the application thereof to any person or circumstance shall not affect
the validity of the remainder of this chapter or the validity of its application to other persons or
circumstances.

SECTION 7. Effect Date. This resolution shall take effect as of July 1, 1988.

SECTION 8. Emergency Clause. That an emergency exists for the preservation of the public
peace, health and safety, by reason whereof this resolution shall take effect immediately upon its
passage, approval and publication.

PASSED, with the emergency clause ruled upon separately and approved this 23 day of August, 1988.

APPROVED, this 23" day of August, 1988.
Rodger Randle
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(Must be submitted at time of Bid)
CITY OF TULSA
RESOLUTION NO. 7404
AFFIDAVIT OF COMPLIANCE

, of lawful age, being first duly sworn, states that
s(he) is the authorized agent of the Company set forth below.

Affiant further states that the Company, in compliance with City of Tulsa Resolution No.
7404, shall not hire or knowingly allow any of its subcontractors or lower tier
subcontractors to hire anyone who is not a United States citizen or legal immigrant or
anyone who does not have legal status as a temporary worker to perform work on any
project which is the subject of a contract between the Company and the City of Tulsa.

Affiant further states that the Company shall not fail to comply with and shall not
knowingly allow any of its subcontractors or lower tier subcontractors to fail to comply
with all applicable laws including, but not limited to, labor, employment and taxation
laws, in the performance of any work on any project which is the subject of a contract
between the Company and the City of Tulsa.

Affiant further states that the Company shall make available to the City of Tulsa, at the
City’s request, sufficient information and/or affirmations to allow the City to confirm
Company’s compliance with Resolution No. 7404 relating to the performance of any
contract between the Company and the City of Tulsa.

Company:
Signed:
Title
SUBSCRIBED and SWORN to before me, this day of 520 .
NOTARY PUBLIC
MY COMMISSION EXPIRES:
COMMISSION NO.:

Resolution No. 7404
RAC-1



07/05M17

(Must be submitted at time of Bid)
CITY OF TULSA
90% RESIDENT RESOLUTION
AFFIDAVIT FOR BID

STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn,
states that s(he) is the agent authorized by the bidder to submit the attached bid.
Affiant further states that the bidder, in compliance with City of Tulsa Resolution
No. 18145, is committed to the goal of employing at least 50% bona fide
residents of the City of Tulsa and/or the Metropolitan Statistical Area (composed
of Creek, Okmulgee, Osage, Pawnee, Rogers, Tulsa, and Wagoner counties).

Affiant further states that bidder is responsible for having like requirements
placed upon any of its subcontractors.

BIDDER (Company Name) SIGNED
Title
SUBSCRIBED and SWORN to before me this day of , 20

NOTARY PUBLIC

MY COMISSION EXPIRES:

COMMISSION NO.:

RRA-1



02/01/119

(Must be submitted at time of bid)
NON-COLLUSION AFFIDAVIT

STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn, says that:

I am the duly authorized agent of the bidder submitting the competitive bid associated with
this sworn statement for the purpose of certifying facts pertaining to the existence of
collusion among bidders and between bidders and municipal officers or employees, as well
as facts pertaining to the giving or offering of things of value to governmental personnel in
return for special consideration in the letting of any contract pursuant to the bid;

| am fully aware of the facts and circumstances surrounding the making of the bid and have
been personally and directly involved in the proceedings leading to the submission of such
bid;

Neither the bidder nor anyone subject to the bidder's direction or control has been a party:

a. to any collusion among bidders in restraint of freedom of competition by agreement
to bid at a fixed price or to refrain from bidding;

b. to any collusion with any municipal official or employee as to quantity, quality or
price in the prospective contract, or as to any other terms of such prospective contract:
nor

C. in any discussions between bidders and any municipal official concerning exchange
of money or other things of value for special consideration in the letting of a contract.

If awarded the contract, neither the bidder nor anyone subject to the bidder’s direction or
control has paid, given or donated or agreed to pay, give or donate to any officer or
employee of the City of Tulsa or of any public trust where the City of Tulsa is a beneficiary,
any money or other thing of value, either directly or indirectly, in procuring the contract for
which the bid is submitted.

BIDDER (Company Name) Signed

Title

SUBSCRIBED and SWORN to before me this day of , 20

NOTARY PUBLIC

MY COMMISSION EXPIRES:

COMMISSION NO.:

NA-1



10/17/08

(Must be submitted at time of bid)
BUSINESS RELATIONSHIP AFFIDAVIT

STATE OF )
) ss:
COUNTY OF )

, of lawful age, being first duly sworn, says that
s(he) is the agent authorized by the bidder to submit the attached bid. Affiant further
states that the nature of any partnership, joint venture or other business relationship
presently in effect or which existed within one (1) year prior to the date of this statement
with the architect, engineer, or other party to the project is as follows:

Affiant further states that any such business relationship presently in effect or which
existed within one (1) year prior to the date of this statement between any officer or
director of the bidding company and any officer or director of the architectural or
engineering firm or other party to the project is as follows:

Affiant further states that the names of all persons having any such business
relationships and the positions they hold with their respective companies or firms are as
follows:

(If none of the business relationships herein above mentioned exist, affiant should so
state.)

Signed:

BIDDER (Company Name)
Title:

SUBSCRIBED and SWORN to before me this day of , 20

NOTARY PUBLIC
MY COMMISSION EXPIRES:

COMMISSION NO.:

BR-1



(Must be submitted at time of bid)

INTEREST AFFIDAVIT
STATE OF )
)ss.
COUNTY OF )
1, , of lawful age, being first duly sworn, state that [ am the

agent authorized by Contractor, Engineer, Architect or provider of professional service
[“Services Provider”] to submit the attached Agreement. Affiant further states that no officer or
employee of the City of Tulsa either directly or indirectly owns a five percent (5%) interest or
more in the Services Provider’s business or such a percentage that constitutes a controlling
interest. Affiant further states that the following officers and/or employees of the City of Tulsa
own an interest in the Services Provider’s business which is less than a controlling interest, either
direct or indirect.

By
Signature
Title
Subscribed and sworn to before me this day of 52

Notary Public

My Commission Expires:

Notary Commission Number:

County & State Where Notarized:

The Affidavit must be signed by an authorized agent and notarized.

IA-1




ELECTRONIC BID PROPOSAL INSTRUCTIONS - EXCEL SPREADSHEET
PROJECT NO. ES 2024-05
IMPROVE OUR TULSA 2 AREAWIDE SEWER REHABILITATION, FY25

Please read the following instructions carefully.

1. After opening this file re-save it as your company's name.

. Open the BID FORM Sheet from the labs below.

- Input the unit price of the appropriate pay item in the cells highlighted in blue.

. Review all data input and check calculations o ensure accuracy of Bid.

- Print 1hardcopy of the "PROPOSAL" tab, BID FORM and the "SIGNATURE PAGE" tab.

. Complete and sign the "Signature Page" document.

. Submit hardcopy and electronic disk with Conlract Documents and Specffications for Bid opening date.

DO hA W

LEGEND

$ 1.00 Cells Requiring Data Input.
$ 1.00 Internal Data Transfer.

$ 2.00 Calculated Results.

AGREEMENT FOR USING ELECTRONIC BID PROPQSAL

event of a discrepancy between the hard copy and this electronic media at delivery or in the future, the hard copy shall govem. ENGINEER hereby disclaims any and all liability for the
consequences from use of the electronic media and makes no warranty or guarantee of accuracy. RECIPIENT shall assume full responsibility for the uses and consequences of the electronic
media. It is agreed that ENGINEER has and retains ownership of the electronic media. ENGINEER does not warrant or guarantee that the electronic data is compatible with RECIPIENT'S
computer hardware or software, and ENGINEER'S responsibility for the electronic media is limited to replacement of defective media for a period of thirty (30) days after delivery to RECIPIENT. 1!
By opening and using this FILE, You AGREE to these TERMS AND CONDITIONS!!!

P-1.



02/19/114

PROPOSAL FOR
IMPROVE OUR TULSA 2 AREAWIDE SEWER REHABILITATION, FY25
TMUA PROJECT NO. ES 2024-05

TO: TULSA METROPOLITAN UTILITY AUTHORITY
CITY OF TULSA, OKLAHOMA

THE UNDERSIGNED BIDDER, having carefully examined the drawings, specifications, and other Contract
Documents of the above project presently on file in the City Clerk, City of Tulsa Oklahoma:

CERTIFIES THAT he has inspected the site of the proposed work and has full knowledge of the extent and
character of the work involved, construction difficulties that may be encountered, and materials necessary
for construction, class and type of excavation, and all other factors affecting or which may be affected by
the specified work; and

CERTIFIES THAT he has not entered into collusion with any other bidder or prospective bidder relative to
the project and/or bid: and

HEREBY PROPOSES: fo enter into a contract to provide all necessary labor, materials, equipment and
tools to completely construct and finish all the work required by the Contract Documents hereto attached
and other documents referred to therein: to complete said work within 365 calendar days after the work
order is issued; and to accept in full payment therefore the amount set forth below for all work actually
performed as computed by the Engineer as set forth in the Contract.

Basis of Award

ITSHOULD BE NOTED THAT THE LOWEST RESPONSIVE BID SHALL BE DETERMINED BY THE TOTAL BASE BID PLUS

ADDITIVE ALTERNATES NOS. 1,2, 3, & 4. THE ITEMS IN ADDITIVE ALTERNATES NOS. 1,2, 3, & 4 MAY OR MAY NOT BE INCLUDED IN THE
CONTRACT AWARD AT THE SOLE DISCRETION OF THE CITY OF TULSA. ANY PROPOSAL SUBMITTED WITH THE

ADDITIVE ALTERNATE NOS. 1, 2, 3, & 4 INCOMPLETE SHALL BE CONSIDERED NON-RESPONSIVE

Note: - Item numbers omitted are not a part of the Contract.




PROPOSAL FOR

IMPROVE OUR TULSA 2 AREAWIDE SEWER REHABILITATION, FY25

TMUAES 2024-05

[BASEBID
BID ITEM SPEC NO. DESCRIPTION UNIT Qary UNIT PRICE TOTAL EACH ITEM
1 301, SP-8 RIGHT-OF-WAY CLEARING AND RESTORING SY 1,600 $ =
2 302 EXCAVATION AND BACKFILL, UNCLASSIFIED CcY 600 3 -
3 313, 8P-1 INSTALL 8-INCH DIA. SEWER PIPE OPEN CUT, ASTM D3034 SDR 26 PVC LF 716 $ =
4 314 CONSTRUCT STD. 4-FOOT DIA. MANHOLE (0-6-FOOT DEPTH) EA 7 S =
5 314 MANHOLE DEPTH OVER 6-FOOT FOR STD. 4-FOOT DIA. MANHOLE VF 210 S -
6 319 INSTALL FLOWABLE FILL cY 10 $ =
7 333 ABANDON EXISTING SANITARY SEWER MANHOLE EA 6 $ =
8 333 ABANDON 8-INCH DIA. SANITARY SEWER PIPE LF 540 S -
9 334 CONSTRUCTION AS-BUILTS LS 1 $
10 335 CONTRACTOR'S QUALITY CONTROL LS 1 S =
11 400 MOBILIZATION EA 1 i
12 400 PHOTOGRAPHIC DOCUMENTATION EA 1 o
13 402 FENCE REMOVAL & REPLACEMENT LF 100 -
14 402 CONCRETE DRIVEWAY REMOVAL & REPLACEMENT 8Y 160 $ -
15 402 ASPHALT PAVEMENT REMOVAL & REPLACEMENT SY 970 $ =
16 402 GRAVEL PAVEMENT REMOVAL & REPLACEMENT sY 60 S =
17 402 CURB & GUTTER REPLACEMENT LF 130 -
18 402 SOD REPLACEMENT SY 2,060 =
19 405, SP-1 8-INCH OPEN CUT REPLACEMENT, ASTM D2241 SDR 26 PVC LF 103 =
20 405, SP-1 8-INCH OPEN CUT REPLACEMENT, ASTM D3034 SDR 26 PVC LF 751 $ =
21 405, SP-1 10-INCH OPEN CUT REPLACEMENT, ASTM D3034 SDR 26 PVC LF 968 $ =
22 405, 408 SERVICE RECONNECTIONS EA 108 $ =
23 405, 408 SERVICE LINE REPLACEMENT LF 1,810 3 -
24 408, SP-6 8-INCH DIA. PIPE BURSTING REPLACEMENT, DR-17 DIPS HDPE LF 2,435 $ =
25 408, SP6 10-INCH DIA. PIPE BURSTING REPLACEMENT, DR-17 DIPS HDPE LF 299 S =
26 409,5P-56  |7-INCH DIA. SLIPLINING INSTALLATION, DR-18 IPS HDPE/ 8INCH DIA. CURED-IN-PLACE PIPE (CIPP) LF 59 S -
27 409, SP-56 |7-INCH DIA. SLIPLINING INSTALLATION, DR-21 IPS HDPE/ 8INCH DIA. CURED-IN-PLACE PIPE {CIPP) LF 3,190 $ =
28 409, SP-5,6 12-INCH DIA. SLIPLINING INSTALLATION, DR-21 IPS HDPE/ 18-INCH DIA. CURED-IN-PLACE PIPE (CIPP) LF 345 $ =
29 412 &INCH DIA. PIPELINE POINT REPAIR, VCP ASTM C700 (0-10 LF) EA 1 S &
30 412 8-INCH DIA. PIPELINE POINT REPAIR, VCP ASTM C700 {>10 LF) LF 10 =
31 412, SP-6 7-INCH DIA. PIPELINE POINT REPAIR, DR-21 IPS HDPE (0-10 LF) EA 2 -
32 412, SP6 7-INCH DIA. PIPELINE POINT REPAIR, DR-21 IPS HOPE (>10 LF) LF 10 -
33 415 PRE-CONSTRUCTION TELEVISION INSPECTION OF SANITARY SEWER LF 7170 -
34 416 COMPLETE MANHOLE REPLACEMENT, STD. 4-FOOT DIA. MANHOLE (0-6-FOOT DEPTH) EA 22 =
35 416 EXTRA DEPTH OVER 6-FOOT FOR STD. 4-FOOT DIA. MANHOLE VF 67.5 =
36 416 _&EOMPLETE DROP MANHOLE REPLACEMENT, STD. 4-FOOT DIA. DROP MANHOLE (0-6-FOOT DEPTH) EA 3 $ =
37 416 EXTRA DEPTH OVER 6-FOOT FOR STD. 4-FOOT DIA. DROP MANHOLE VF 13.0 $ =
38 418 MANHOLE REHABILITATION COVER, FRAME AND FRAME SEAL REPLACEMENT (TYPE A REPAIR) EA 8 S -
39 418 MANHOLE REHABILITATION PRECAST CORBEL SECTION REPLACEMENT, TYPE Fc REPAIR EA 1 S -
40 421 MANHOLE REHABILITATION WALL REHABILITATION (TYPE Gg REPAIR) SF 18600 i
41 421 MANHOLE REHABILITATION BENCH AND INVERT REHABILITATION {TYPE Gh REPAIR) EA 2 =
42 421 MANHOLE REHABILITATION PIPE SEAL COATING AND PRESSURE GROUTING (TYPE Gk REPAIR) EA 1 &
43 423 OBSTRUCTION REMOVAL EA 5 =
44 ODOT 220 SWPPP DOCUMENTATION AND MANAGEMENT LS 1 7
45 ODOT611(A) JCOMPLETE STORM MANHOLE REPLACEMENT, STD. 4-FOOT DIA. MANHOLE (0-5 FOOT DEPTH) EA 2 =
46 ODOTE11 (A) JEXTRA DEPTH OVER 5-FOOT FOR STD. 4-FOOT DIA. MANHOLE VF 53 S £
47 ODOT611(G) JREMOVE AND REPLACE STORM INLET, DESIGN 2 EA 1 $ =
48 ODOT613 (A) |12-INCH R.C. PIPE CLASS Ill, ROUND LF 60 S £:
49 ODOT 613 (A) |15-INCH R.C. PIPE CLASS Ill, ROUND LF 10 $ -
50 ODOT 613 (A) |18-INCH R.C. PIPE CLASS Ill, ROUND LF 30 o
51 ODOT 613 (A) |24-INCHR.C. PIPE CLASS Ill, ROUND LF 20 =
52 ODOT 880 (J) |CONSTRUCTION TRAFFIC CONTROL CD 365 -
53 SPECIAL OWNER'S ALLOWANCE ALLOW 100,000 $1.00] $ 100,000.00
BASE BID TOTAL $100,000.00
ADDITIVE ALTERNATE NO. 1
DATATNPUT
BID ITEM SPEC NO. DESCRIPTION UNIT QTy UNIT PRICE TOTAL EACH ITEM
54 405, 408 SERVICE RECONNECTIONS EA 20 =
55 405, 408 SERVICE LINE REPLACEMENT LF 200 =
56 409, SP-56 7-INCH DIA. SLIPLINING INSTALLATION, DR-19 IPS HDPE/ 8-INCH DIA. CURE D-IN-PLAGE PIPE (CIPP) LF 486 =
57 409, SP-56  |7-INCH DIA. SLIPLINING INSTALLATION, DR-21 IPS HDPE/ 8-INCH DIA. CURED-IN-PLACE PIPE (CIPP) LF 1,787 -
58 415 PRE-CONSTRUCTION TELEVISION INSPECTION OF SANITARY SEWER LF 2273 -
59 416 COMPLETE MANHOLE REPLACEMENT, STD. 4-FOOT DIA. MANHOLE (0-6-FOOT DEPTH) EA 3 =
60 416 EXTRA DEPTH OVER 6-FOOT FOR STD. 4-FOOT DIA. MANHOLE VF 75 -
61 418 MANHOLE REHABILITATION COVER, FRAME AND FRAME SEAL REPLACEMENT (TYPE A REPAIR) EA 3 2
62 418 MANHOLE REHABILITATION REPLACEMENT OF COVER, FRAME, FRAME SEAL & CHIMNEY (TYPE C REPAIR) EA 2 &
63 421 MANHOLE REHABILITATION WALL REHABILITATION {TYPE Gg REPAIR) SF 450.1 -
64 421 MANHOLE REHABILITATION PIPE SEAL COATING AND PRESSURE GROUTING (TYPE Gk REPAIR) EA 1 =
65 421 MANHOLE REHABILITATION PRECAST JOINT SEALING (TYPE Gp REPAIR) EA 1 =
66 423 CBSTRUCTION REMOVAL EA 3 =
ADDITIVE ALTERNATE NO. 1 TOTAL| § -
(ADDITIVE ALTERNATE NO. 2
DATETNFOT
BID ITEM SPEC NO, DESCRIPTION UNIT QaTty UNIT PRICE TOTAL EACH ITEM
67 405, 408 SERVICE RECONNECTIONS EA 5 S -
68 405, 408 SERVICE LINE REPLACEMENT LF 50 S 5
69 409, SP-5 8-INCH DIA. CURED-IN-PLACE PIPE (CIPP) LF 216 $ =
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BASE BID

DATATNPUT
BID ITEM SPEC NO. DESCRIPTION UNIT Qry UNIT PRICE TOTAL EACH ITEM
70 409, 8P-5 _ |10-INCH DIA. CUREC-IN-PLACE PIPE (CIPP) LF 435 $ -
71 415 PRE-CONSTRUCTION TELEVISION INSPECTION OF SANITARY SEWER LF 651 s .
72 418 MANHOLE REHABILITATION COVER, FRAME AND FRAME SEAL REPLAGEMENT (TYPE A REPAIR) EA 4 § z
73 421 MANHOLE REHABILITATION WALL REHABILITATION (TYPE Gg REPAIR) SF 966.6 $ -
74 423 OBSTRUCTION REMOVAL EA 2 $ -

ADDITIVE ALTERNATE NO. 2 TOTAL| §

ADDITIVE ALTERNATE NO, 3

DATATNPUT
BID ITEM SPEC NO. DESCRIPTION UNIT QTY UNIT PRICE TOTAL EACHITEM
75 405, 408 SERVICE RECONNECTIONS EA 3 $ =
78 405, 408 SERVICE LINE REPLACEMENT LF 30 $ =
77 412 8-INCH DIA. PIPELINE POINT REPAIR, VCP ASTM C700 (0-10 LF) EA 1 S =
78 408, SP6 10-INCH DIA. PIPE BURSTING REPLACEMENT, DR-17 DIPS HDPE LF 245 $ =
79 415 PRE-CONSTRUCTION TELEVISION INSPECTION OF SANITARY SEWER LF 528 $ =
80 416 COMPLETE MANHOLE REPLACEMENT, STD. 4-FOOT DIA. MANHOLE (0-6-FOOT DEPTH) EA 2 $ =
81 418 JEXTRA DEPTH OVER 6-FOOT FOR STD. 4-FOOT DIA. MANHOLE VF 46 =
82 416 COMPLETE DROP MANHOLE REPLACEMENT, STD. 4 FOOT DIA. DROP MANHOLE {0-6-FOOT DEPTH) EA 1 N
83 416 EXTRA DEPTH OVER 6-FOOT FOR STD. 4-FOOT DIA. DROP MANHOLE VF 72 =

ADDITIVE ALTERNATE NO. 3 TOTAL| §

ADDITIVE ALTERNATE NO. 4

DA

BID ITEM SPEC NO. DESCRIPTION UNIT Qry UNIT PRICE TOTAL EACH ITEM
84 301, SP-8 RIGHT-OF-WAY CLEARING AND RESTORING SY 320 $ -
85 302 EXCAVATION AND BACKFILL, UNCLASSIFIED cY 180 S =
86 313, 5P1 INSTALL 8 INCH DIA. SEWER PIPE OPEN CUT, ASTM D3034 SDR 26 PVC LF 51 S 2
87 313, SP-1 INSTALL &-INCH DIA. SEWER PIPE IN STEEL CASING, ASTM D3034 SDR 26 PVC (RJ) LF 92 $ -
88 309 12-INCH DIA. CLASS 51 DIP (RJ) BY OPEN CUT LF 102 $ =
89 312 12-INCH DIA. DIP 45 DEGREE BEND {RJ) EA 4 $ 2
90 312 12-INCH DIA. SOLID SLEEVE EA 2 $ "
91 314 CONSTRUCT STD. 4-FOOT DIA. MANHOLE (0-6-FOOT DEPTH) EA 1 =
92 314 MANHOLE DEPTH OVER 6-FOOT FOR STD. 4-FOOT DIA, MANHOLE VF 122 »
93 314 CONSTRUCT STD. 4-FOOT DIA. DROP MANHOLE (0-6-FOOT DEPTH) EA 1 -
94 314 MANHOLE DEPTH OVER 6-FOOT FOR STD. 4-FOOT DIA. DROP MANHOLE VF 71 -
95 315 CONNECT TO EXISTING SANITARY SEWER MANHOLE EA 1 -
96 315 CONNECT TO EXISTING WATERLINE EA 2 =
97 322 24-INCH DIA. BORED STEEL CASING LF 92 =
98 333 ABANDON EXISTING SANITARY SEWER MANHOLE EA 1 -
99 333 ABANDON 8-INCH DIA. SANITARY SEWER PIPE LF 140 =
100 333 CUT AND PLUG EXISTING SANITARY SEWER EA 1 S -

101 402 CONCRETE PAVEMENT REMOVAL & REPLACEMENT sY 172
102 402 CURB & GUTTER REPLACEMENT LF 46 +
103 402 S0D REPLACEMENT sY 135 =
104 415 PRE-CONSTRUCTION TELEVISION INSPECTION OF SANITARY SEWER LF 140 $ -
ADDITIVE ALTERNATE NO. 4 TOTAL] § =

BASE BID + ADDITIVE ALTERNATE NOS. 1,2 3 &4 TOTAL| §

100,000.00
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BASE BID (ITEMS 1-53)
ADDITIVE ALTERNATE NO. 1 (ITEMS 54-66)
ADDITIVE ALTERNATE NO. 2 (ITEMS 67-74)
ADDITIVE ALTERNATE NO. 3 (ITEMS 75-83)
ADDITIVE ALTERNATE NO. 4 (ITEMS 84-104)
BASE BID PLUS ADDITIVE ALTERNATES

$100,000.00

$0.00
$0.00
$0.00
$0.00

$100,000.00

Enclosed is a { ) Bidder's Surety Bond, ( ) Certified Check, (

%o

which the City of Tulsa may retain or recover as liquidated damages in the event that the undersigned fails to enter into
contract for the work covered by this proposal., provided the Contract is awarded to the undersigned within thirty (30)
days, or within ninety (90) days if Federal funds are utilized, from the date fixed for opening of bids and the undersigned
fails to execute said Contract and furnish the required bonds and other requirements as called for in these Contract

Documents within thirty (30) days after award of Contract.

) Cashier's Check for

Dated at Tulsa, Oklahoma, this day of .20
Respectfully submitted,
(Complete legal name of company)
(State of Organization)
By: ATTEST:
Title: Title: Corporate Secretary

Printed Name:

Address:

Printed Name:

Telephone Number:

Fax Number:

(SEAL)

By signing above the bidder acknowledges receipt of the following Addenda (give number and date of each);




This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upon in
lieu of consultation with an attomey.

Certificate of Secretary

The undersigned (Assistant) Secretary of , a
corporation, (the “Corporation”) hereby certifies that the following is a
true and correct copy of a Resolution duly adopted by the Board of Directors of the Corporation
on the day of , 20

RESOLVED, that is authorized to
execute and enter into bids, contracts, bonds, affidavits and any ancillary
documents, on behalf of the Corporation.

The undersigned further certifies that this Resolution is in full force and effect as of the date of
this Certificate and has not been amended, modified, revoked or rescinded.

IN WITNESS WHEREOF, T have executed this Certificate this  day of , 20

(Signature)

Printed Name

(Assistant) Secretary

CS-1



This form is made available for example purposes only and is not intended to be legal advice nor intended to be relied upon in
lieu of consultation with an attorney,

Consent of Members

The undersigned, being all of the Members of [Name of Company], LLC, an Oklahoma
Limited Liability Company, hereby authorize, consent to, approve and ratify the execution by
on behalf of [Name of Company], LLC of bid proposals, contracts,
affidavits and related documents in connection with [Name of Project] of the City of Tulsa.

DATED, this day of , 20

Name printed:

Name Printed:

[ADD ADDITIONAL LINES FOR ADDITIONAL MEMBERS]

CM-1



TMUA: Tulsa Metropolitan
Utility Authority

(DATE)

(Company Name)
(Address)

(City, State, Zip Code)

RE:  Tulsa Metropolitan Utility Authority Project No.

TO WHOM IT MAY CONCERN:

The vendor of materials and supplies under the above referenced contract is hereby authorized to
invoice the Tulsa Metropolitan Utility Authority (TMUA), 175 E. 2™ Street, Suite 1300, Tulsa,
Oklahoma 74107, for all materials and supplies purchased under the above contract, noting any
contract discount and omitting all sales taxes. All invoices shall include the contract number and the
name of the contractor ordering the materials or supplies.

Upon receipt the Tulsa Metropolitan Utility Authority will pay the invoice, in accordance with its terms
and conditions, as money is due the Contractor per referenced contract.
This letter of authorization expires Date.

Sincerely,

Eric Lee,
Director of Water and Sewer

MV:cc

Tulsa Metropolitan Utility Authority www.cityoftulsa.org
175 E. 2" Street Tulsa, OK 74103



EXTENSION OF TIME REQUEST
(to be submitted with eack partial payment application)

DATE:

CONTRACTOR:

ADDRESS:

CONTRACT NO.:

PROJECT NO.:

DESCRIPTION:

ARE THERE ANY CHANGES TO YOUR SBE UTILIZATION? YES NO

IF YES, GIVE REASON AND ATTACH CHANGE REQUEST FORM (SBE-4):

EXTENSION OF CONTRACT TIME REQUIRED: YES NO

TOTAL OF EXTENSION TIME REQUESTED:

IF YES GIVE REASON:

SIGNATURE - CONTRACTOR

CONSULTING ENGINEER OR DEPARTMENT OF PUBLIC WORKS STAFF RECOMMENDATIONS

APPROVED: REJECTED:

REASON:

SIGNATURE

DATE
ACTION WILL BE TAKEN WITHIN 30 DAYS FROM RECEIPT OF REQUEST

ETR-1
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11/1/2025

CONTRACT FOR CONSTRUCTION OF PUBLIC IMPROVEMENTS
TULSA, OKLAHOMA

THIS CONTRACT made and entered into this day of , 2026, by
and between __, an (list state) (Corporation or Limited Liability Company) of _,
Oklahoma hereinafter called the "CONTRACTOR", and the TULSA METROPOLITAN
UTILITY AUTHORITY, Tulsa, Oklahoma, a Public Trust, herein called the "Authority".

WITNESSETH:

WHEREAS, the Authority has caused to be prepared the necessary Drawings,
Specifications, and other Contract Documents for the public improvements herein
described, and has invited bids for the construction thereof in accordance with the terms of
the Contract, all of which is hereby designated as:

PROJECT NO. ES 2024-05 IMPROVE OUR TULSA 2 AREA WIDE SEWER
REHABILITATION, FY25

WHEREAS, the Contractor, in response to the Advertisement, has submitted to the
Authority, in the manner and at the time specified, a sealed bid in accordance with the
terms of this Contract; and,

WHEREAS, the Authority, in the manner prescribed by law, has publicly opened,
examined, and canvassed the bids submitted, and has determined the above named
Contractor to be the lowest responsible bidder for the work and has duly awarded to the
said Contractor therefore, for the sum or sums named in the Contractor's bid, a copy of the
Bid Form being attached to and made a part of this Contract;

NOW, THEREFORE, in consideration of the compensation to be paid to the Contractor and
of the mutual agreements and covenants herein contained, the parties to this Contract have
agreed and hereby agree, as follows:

ARTICLE I. That the contractor shall (a) furnish all tools, equipment, supplies,
superintendence, transportation, and other construction accessories, services, and
facilities; (b) furnish all materials, supplies, and equipment specified and required to be
incorporated in and form a permanent part of the completed work; (c) provide and
perform all necessary labor; and (d) in a good, substantial, and workmanlike manner
and in accordance with the requirements, stipulations, provisions and conditions of the
Contract as defined in the attached General Conditions, said documents forming the
Contract and being as fully a part thereof as if repeated verbatim herein, perform,
execute, construct, and complete all work included in and covered by the Authority's
official award of this Contract to the said Contractor, such award being based

on the acceptance by the Authority of the Contractor's bid, or part thereof, as follows:

C-1



11/1/2025

PROJECT NO. ES 2024-05 IMPROVE OUR TULSA 2 AREA WIDE SEWER
REHABILITATION, FY25

ARTICLE Il. That the Authority shall pay to the Contractor for performance of the work
embraced in this Contract, and the Contractor will accept as full compensation therefor, the
sum  (subject to adjustment as provided by the Contract)  of
AND /100 Dollars ($ ) for all work covered by and included in the
Contract award and designated in the foregoing Article I; payments therefore to be made in
cash or its equivalent, in the manner provided in the General Conditions.

ARTICLE llA. All materials and supplies to be purchased under the terms of this contract
shall be ordered by the Contractor from the vendor or supplier who shall be directed to
invoice the Tulsa Metropolitan Utility Authority direct. The invoice shall reflect any
contractor discount and no sales tax shall be added. The invoice will be paid direct by the
Tulsa Metropolitan Utility Authority in accordance with the terms and conditions of the
invoice (Oklahoma Tax Commission Rules Part 27 Trust Authority 710:65-13-140). The
monies paid direct by Tulsa Metropolitan Utility Authority to the vendor or supplier shall be
deducted from the total contract price. The Contractor shall accept delivery and be
responsible for and shall warrant and hold the Authority harmless for the safety and
security of all of the materials and supplies furnished for the project under this contract.

ARTICLE lll. That the Contractor shall start work within ten (10) days following the date
stipulated in a written order from the Authority to proceed with the work to be performed
hereunder, and shall complete the work within the number of consecutive calendar days
after the authorized starting date, as stipulated below:

All Work Completed: 365 calendar days

ARTICLE IV. The sworn, notarized statement below shall be signed and notarized before
this Contract will become effective.

ARTICLE V. Prior to submitting a final payment request, the Contractor shall furnish a lien
waiver certifying that all subcontractors and suppliers have been paid.

ARTICLE VI. If the Contractor has 10 or more full-time employees, and this contract
exceeds $100,000 in total value, Contractor acknowledges and agrees that, in accordance
with and pursuant to 21 0.S. 1289.31, Contractor verifies to Authority that: (i) it does not
have a practice, policy, guidance, or directive that discriminates against a firearm entity or
firearm trade association, and (i) will not discriminate against a firearm entity or firearm
trade association during the term of this Contract.

INWITNESS WHEREOF, the Authority and the Contractor hereto have set their hands and

C-2



11/1/2025

seals, respectively, this day of , 2026.

APPROVED AS TO SUBSTANCE:

Date:

Director
TULSA METROPOLITAN UTILITY AUTHORITY, a Public Trust
By:

Date:

Chairman

ATTEST:

Date:

Secretary

APPROVED AS TO FORM:

Date:

Attorney for the Trust

CONTRACTOR

By:

Print Name:

Date; Date:
Title Title

ATTEST:

C-3
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Corporate Secretary

(SEAL)
AFFIDAVIT
STATE OF )
)Ss
COUNTY OF )

, of lawful age, being first duly sworn, on oath that
(s)he is the agent authorized by the Contractor to submit the above Contract to the Tulsa
Metropolitan Utility Authority, Tulsa, Oklahoma.

Signature

SUBSCRIBED AND SWORN to before me this dayof ____ 2026.

NOTARY PUBLIC

My Commission Expires:
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06/13/06
PERFORMANCE BOND

KNOW ALL MEN BY THESE PRESENTS: That we, the undersigned,

, (hereinafter called the "Contractor”),
duly authorized by law to do business as a construction contractor in the State of
Oklahoma, and
(hereinafter called the "Surety"), a corporation organized under the laws of the State of
, and authorized to transact business in the State of
Oklahoma, as Surety, are hereby held and firmly bound unto the Tulsa Metropolitan
Utility Authority, Tulsa, Oklahoma (hereinafter called the "Authority"), in the penal sum
of Dollars lawful money of the United States, for the
payment of which, well and truly to be made unto the said Authority, we bind
ourselves, our heirs, executors, administrators, successors, and assigns, jointly and
severally, firmly by these presents, as follows:

THE CONDITION OF THE FOREGOING OBLIGATION IS SUCH THAT, WHEREAS, the
Contractor has on the day of , 20__, entered into a written
contract with the Tulsa Metropolitan Utility Authority, Tulsa, Oklahoma, for furnishing all
materials, labor, tools, equipment, and transportation necessary for:

PROJECT NO. ES 2024-05 IMPROVE OUR TULSA 2 AREA WIDE SEWER
REHABILITATION, FY25

NOW, THEREFORE, if said Contractor shall well and truly perform and complete said
project in accordance with said Contract, Advertisement for Bids, General Conditions,
Instructions to Bidders, Bid Form, Plans and Specifications, and related documents, shall
comply with all the requirements of the laws of the State of Oklahoma; shall pay as they
become due all just claims for work or labor performed and materials furnished in
connection with said contract, and shall defend, indemnify and save harmless said
Authority against any and all liens, encumbrances, damages, claims, demands,
expenses, costs and charges of every kind, including patent infringement claims except
as otherwise provided in said specifications and other contract documents, arising out of
or in relation to the performance of said work and the provisions of said Contract, then
these presents shall be void; otherwise, they shall remain in full force and effect.

This obligation is made for the use of said Authority and also for the use and benéfit of all
persons who may perform work or labor, or furnish any material in the execution of said
Contract, and may be sued on thereby in the name of the Authority.

The Surety, for value received, hereby stipulates and agrees that no change, extension of
time, alteration or addition to the terms of the Contract, or to the work to be performed
thereunder, or the specifications accompanying same, shall in any way affect its
obligation on this bond; and it does hereby waive notice of any such change, extension of
time, alteration or addition of the terms of the Contract, or to the work or to the
specifications.
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06/13/06

INWITNESS WHEREOF, the said Principal has caused these presents to be executed in
its name and its corporate seal to be hereunto affixed by its duly authorized officers, and
the said Surety has caused these presents to be executed in its name and its corporate
seal to be hereunto affixed by its attorney-in-fact, duly authorized so to do, the day and
year first above written.

CONTRACTOR (Principal)

BY: ATTEST: (SEAL)

Date; Date:
Title: Title:

Date: Date:
Attorney-In-Fact Surety (SEAL)

*# This date shall match the date of the notarized certificate on the Power of Attorney

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

Date:

Attorney for the Tulsa Metropolitan
Utility Authority

APPROVED AS TO FORM:

Date:
City Attorney

Date:
City Clerk

PB-2 TMUA



5/30/06

STATUTORY BOND

WHEREAS, the undersigned
has entered into a certain contract dated the day of ,20 ,
designated as Project No. ES 2024-05 IMPROVE OUR TULSA 2 AREA WIDE
SEWER REHABILITATION, FY25, for the construction of certain public
improvements consisting of to be
situated and constructed on and through the property described in said Contract,
including all of the work mentioned and described in said Contract, and to be
performed by the undersigned strictly and punctually in accordance with the terms,
conditions, drawings and specifications thereof, on file in the office of the Tulsa
Metropolitan Utility Authority.

NOW, THEREFORE, KNOW ALL MEN BY THESE PRESENTS: That
, as Principal, and
, a Corporation
organized under the laws of the State of , and authorized to
transact business in the State of Oklahoma, as Surety, are held and firmly bound
unto the State of Oklahoma in the penal sum of

Dollars (Full Amount of Contract) ($ ), lawful money of the United
States, for the payment of which sum well and truly to be made, we bind ourselves,
our successors, and assigns, jointly and severally firmly by these presents.

NOW, THEREFORE, if the said Principal shall fail or neglect to pay all indebtedness
incurred by Principal or sub-contractors of said principal who perform work in the
performance of such contract, for labor and materials and repairs to and parts for
equipment used and consumed in the performance of said contract within thirty (30)
days after the same becomes due and payable, the person, firm or corporation
entitled thereto may sue and recover on this bond the amount so due and unpaid.

The Surety, for value received, hereby stipulates and agrees that no change,
extension of time, alteration, or addition to the terms of the contract or to the work to
be performed thereunder, or the specifications accompanying the same, shall in any
way affect its obligation on this bond, and it does hereby waive notice of any such
change, extension of time, alteration, or addition to the terms of the contract or to the
specifications.
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IN WITNESS WHEREOF, the said Principal has caused these presents to be
executed in its name and its corporate seal to be hereunto affixed by its duly
authorized officers, and the said Surety has caused these presents to be executed in
its name and its corporate seal to be hereunto affixed by its attorney-in-fact, duly
authorized so to do, the day and year first above written.

CONTRACTOR(Principal)
BY: ATTEST: (SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney-In-Fact Surety ( SEAL)

** This date shall match the date of the notarized certificate on the Power of Attorney

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

Date:

Attorney for the Tulsa Metropolitan
Utility Authority

APPROVED AS TO FORM:

Date:
City Attorney

Date:
City Clerk

SB-2 TMUA



11/18/05

MAINTENANCE BOND

KNOW ALL MEN BY THESE PRESENTS:

That , as Principal,
and , @ corporation organized
under the laws of the State of and authorized to transact business in the

State of Oklahoma, as Surety, are held and firmly bound unto the Tulsa Metropolitan Utility
Authority in the Penal Sum of

Dollars (full amount of Contract) ( $ _) in lawful money of the
United States of America for the payment of which, well and truly to be made, we bind
ourselves and each of us, our heirs executors, administrators, trustees, successors, and
assigns, jointly and severally, firmly by these presents.

The condition of this obligation is such that:

WHEREAS, said Principal entered into a written contract with the Tulsa Metropolitan Utility
Authority dated 20 , for

PROJECT NO. ES 2024-05 IMPROVE OUR TULSA 2 AREA WIDE SEWER
REHABILITATION, FY25

all in compliance with the drawings and specifications therefore, made a part of said
Contract and on file in the office of the Authority, Tulsa, Oklahoma.

NOW, THEREFORE, if said Principal shall pay or cause to be paid to the Tulsa
Metropolitan Utility Authority, all damage, loss, and expense which may result by reason of
defective materials and/or workmanship in connection with said work, occurring within a
period of one (1) year for all projects, from and after acceptance of said project by the Tulsa
Metropolitan Utility Authority and if Principal shall pay or cause to be paid all labor and
materials, including the prime contractor and all subcontractors: and if principal shall save
and hold the Tulsa Metropolitan Utility Authority harmless from all damages, loss, and
expense occasioned by or resulting from any failure whatsoever of said Principal, then this
obligation shall be null and void, otherwise to be and remain in full force and effect.

It is further expressly agreed and understood by the parties hereto that no changes or
alterations in said Contract and no deviations from the plan or mode of procedure herein

fixed shall have the effect of releasing the sureties, or any of them, from the obligation of
this Bond.

MB-1
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IN WITNESS WHEREOF, the said Principal has caused these presents to be executed in
its name and its corporate seal to be hereunto affixed by its duly authorized officers, and the
said Surety has caused these presents to be executed in its name and its corporate seal to
be hereunto affixed by its attorney-in-fact, duly authorized so to do, the day and year first
above written.

CONTRACTOR(Principal)
BY: ATTEST: (SEAL)
Date: Date:
Title: Title:
Date: Date:
Attorney-In-Fact *%  Surety ( SEAL)

** This date shall match the date of the notarized certificate on the Power of Attorney

(Accompany this Bond with Power-Of-Attorney)

APPROVED AS TO FORM:

Date:

Attorney for the Tulsa Metropolitan
Utility Authority

APPROVED AS TO FORM:

Date:

City Attorney

Date:

City Clerk
MB-2
TMUA



AFFIDAVIT OF CLAIMANT

STATE OF

COUNTY OF

The undersigned, of lawful age, being first duly sworn, on oath says that this contract is true and correct.
Affiant further states that the work, services or materials will be completed or supplied in accordance with
the contract, plans, specifications, orders or requests furnished the affiant. Affiant further states that
(s)he has made no payment directly or indirectly of money or any other thing of value to any elected
official, officer or employee of the City of Tulsa or any public trust of which the City is a beneficiary to
obtain or procure the contract or purchase order.

By:
Signature

Name:

Company:

Title:
Subscribed and sworn to before me this day of , 20
Notary Public
My Commission Expires:
Notary Commission Number:

AC-1
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09.11.25

GENERAL CONDITIONS OF CONTRACT

GC-1. SCOPE:

The Contract stipulations which follow are general in scope and may refer to conditions
which will not be encountered in the performance of the work included in this Contract,
and which are not applicable thereto. Any requirements, provisions, or other
stipulations of these General Conditions which pertain to a nonexistent condition and
are not applicable to the work to be performed hereunder, shall have no meaning in the
Contract.

The specifications and drawings are intended to supplement, but not necessarily
duplicate each other. Together they constitute one (1) complete set of specifications
and drawings, so that any work exhibited in the one and not in the other shall be
executed just as if it had been set forth in both, in order that the work shall be completed
according to the complete design or designs as decided and determined by the
Engineer.

Should anything be omitted from the specifications and drawings which is necessary to
a clear understanding of the work, or should it appear various instructions are in conflict,
then the Contractor shall request written clarification from the Engineer before
proceeding with the construction affected by such omissions or discrepancies.

GC-2. CONTRACT DOCUMENTS:

It is understood and agreed that the Notice to Bidders, Instructions to Bidders, Proposal,
Contract, Statutory Bond, Performance Bond, Maintenance Bond, Power of Attorney,
Certificates of Insurance, General Conditions, Specifications, Drawings, Addenda and
duly authorized Change Orders, together with any and all supplementary drawings
furnished by the Engineer as and when required to make clear and to define in greater
detail the intent of the contract, drawings, and specifications, other drawings,
specifications, and engineering data furnished by the Contractor (when accepted by the
Engineer), and instructions furnished by manufacturers of equipment for the installation
thereof, are each and all included in this Contract, and the work shall be done in full
compliance and accord therewith.

GC-3. DEFINITIONS:
Any word, phrase, or other expression defined in this paragraph and used in these
Contract Documents shall have the meaning herein given:

1. "Contract" or "Contract Documents" shall include all of the documents and drawings
mentioned in Paragraph GC-2.

2. "Authority” shall mean the Tulsa Metropolitan Utility Authority, Tulsa County,
Oklahoma, a Public Trust.

TMUAGC-1
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3. "Contractor" shall mean the entity named and designated in the Contract who has
entered into this Contract to perform the work covered thereby, and its, his, or their duly
authorized agents and other legal representatives.

4. "Engineer" shall mean the Superintendent of Water Plant or Sewer Plant, or the
Architect or Engineers who have been designated, appointed, or employed by the
Authority and Superintendent of Water Plant or Sewer Plant for this project, or their duly
authorized agents; such agents acting within the scope of the particular duties entrusted
to them in each case.

5. "Inspector” shall mean the engineering or technical inspector or inspectors duly
authorized by the Engineer, limited in each case to the particular duties entrusted to him
or them.

6. "Surety" shall mean any entity that executes, as surety, the Contractor's performance
bond, maintenance bond, and statutory bond securing the performance of this Contract.

7. "Drawings" shall mean and include all drawings prepared by the Authority as a basis
for proposals; all drawings submitted by the successful bidder with his proposal and by
the Contractor to the Authority, when and as accepted by the Engineer, and all drawings
submitted by the Authority to the Contractor during the progress of the work as provided
herein.

8. "Subcontractor" shall mean a person, firm or corporation to whom any portion of this
work has been sublet by the Contractor.

9. "Work" shall mean the task to be performed, necessary for the fulfillment of this
Contract.

10. "Unit Price" shall mean the cost per specified unit of measurement of work and/or
material.

11. "Lump Sum" shall mean the price of an item of work including all things necessary
to complete the item as shown on the drawings and specifications. Such an item is not
measured in units but is defined by description.

GC-4. MODIFICATIONS AND ALTERATIONS:

In executing the Contract, the Contractor agrees that the Authority shall have the right to
make such modifications, changes, and alterations as the Authority may see fit, in the
extent or plan of the Work agreed to be done or any part thereof, or in the materials to
be used therein, either before or after the beginning of construction thereof, without
affecting the validity of the Contract or the liability of the Sureties upon the performance
of this Contract or the Statutory Bond.

Where any modification, change, or alteration increases the quantity of Work to be
performed and is within the scope of a fair interpretation thereof, such increase shall be
paid for according to the quantity of work actually done, either at Unit Prices included in

TMUAGC-2
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the Contract, or in the absence of such unit, as extra Work. Modifications and
alterations which reduce the quantity of Work to be done shall not constitute a claim for
damages or for anticipated profits on Work involved in such reduction.

The Engineer shall determine, on an equitable basis, the amount of credit due the
Authority for Work not performed as a result of modifications or alterations authorized
hereunder; where the value of the omitted Work is not fixed by Unit Prices in the
Contract; allowance to the Contractor for any actual loss incurred in connection with the
purchase, delivery, and subsequent disposal of materials and equipment required for
use on the Work as actually built; and any other adjustment of the Contract amount
where the method to be used in making such adjustment is not clearly defined in the
Contract Documents. In this respect, such determination shall be final and binding only
when approved by the Superintendent of Water Plant or Sewer Plant.

GC-5. CPM SCHEDULE AND DRAWINGS TO BE FURNISHED BY CONTRACTOR:
The successful contractor shall furnish a CPM schedule per ODOT 108.03B. If at
any time, in the opinion of the Engineer, proper progress is not being maintained, such
changes shall be made in the schedule of operations, which will satisfy the Engineer
that the work will be completed within the period stated in the Proposal. Monthly
progress meeting will be conducted to maintain coordination between all project entities.

The Contractor shall furnish all shop, fabrication, assembly, foundation, and other
drawings required by the specifications; drawings of equipment and devices, offered by
the Contractor for review by the Engineer shall be in sufficient detail to show adequately
the construction and operation thereof; drawings of essential details of any change in
design or construction proposed for consideration of the Engineer, by the Contractor in
lieu of the design or arrangement required by the Contract or any item of extra work
thereunder. The Contractor shall submit to the Engineer, the required number of each
copy of such drawing for the Engineer's review. After review by the Engineer, all such
drawings shall become a part of the Contract Documents and the work or equipment
shown thereby shall be in conformity therewith unless otherwise required by the
Authority.

The Engineer's check and acceptance of drawings submitted by the Contractor will be
for, and will cover, only general conformity to the plans and specifications and will not
constitute a blanket acceptance of all dimensions, quantities, and details of the material
or equipment shown; nor shall such acceptance relieve the Contractor of his
responsibility for errors contained in such drawings.

GC-6. CONTRACTOR'S BUSINESS ADDRESS:

The business address of the Contractor given in the bid or proposal upon which this
Contract is founded is hereby designated as the place to which all notices, letters, and
other communications to the Contractor may be mailed or delivered. The delivery at the
above named address or depositing in any mailbox regularly maintained by the Post
Office, of any notice, letter, or other communication to the Contractor, shall be deemed
sufficient service thereof upon the Contractor and the date of said service shall be the
date of such delivery or mailing. Such address may be changed at any time by a written
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instrument, executed by the Contractor and delivered to the Engineer. Nothing
contained herein shall be deemed to preclude or render inoperative the service of any
notice, letter, or communication upon the Contractor personally.

GC-7. CONTRACTOR'S RISK AND RESPONSIBILITY:

The performance of the Contract and the Work is at the risk of the Contractor until the
final acceptance thereof and payment therefor. The Contractor shall take all
responsibility of the Work, and shall bear all losses resulting because of the amount or
character of the Work, or because the nature of the land in or on which the Work is
done is different from what is assumed or expected, or on account of the weather,
floods, fire, windstorm, or other actions of the elements, or any cause or causes,
whatsoever, for which the Authority is not responsible. If the Work or any part or parts
thereof is destroyed or damaged from any of the aforesaid causes, the Contractor, at
his own cost or expense, shall restore the same or remedy the damage.

The Contractor shall, in a good and workmanlike manner, perform all Work and furnish
all supplies and materials, machinery, equipment, facilities, and means, except as
otherwise expressly specified, necessary or proper to perform and complete all Work
required by the Contract within the time herein specified, in accordance with the
provisions of these Contract Documents and Drawings of the Work covered by this
Contract, and any and all supplemental Drawings. The Contractor shall observe,
comply with, and be subject to all terms, conditions, requirements and limitations of the
Contract, and shall complete the entire Work to the satisfaction of the Engineer and of
the Authority.

GC-8. ASSIGNMENT AND SUBLETTING OF CONTRACT:

The Contractor shall give his personal attention to the fulfilment of this Contract, and
shall not let, assign or transfer it or his right, title, or interest in any part thereof, by
attorney or otherwise, or sublet any part of the Work to any other person without the
prior consent of the Authority in writing.

Should any Subcontractor fail to perform his Work in a satisfactory manner, his
subcontract shall be immediately terminated by the Contractor upon notice from the
Authority. The Contractor shall be fully responsible to the Authority for the acts and
omissions of his Subcontractor and of persons either directly or indirectly employed by
his Subcontractor. Nothing contained in these Contract Documents shall create any
contractual relation between any Subcontractor and the Authority.

GC-9. CONTRACTOR'S REPRESENTATIVES:
The Contractor shall designate a person on the Work to represent him when absent
from the Work site.

GC-10. CONTRACTOR AND HIS EMPLOYEES:

The Contractor shall employ competent foremen, experienced mechanics, and others
skilled in the several parts of the Work in this Contract and shall promptly discharge any
and all incompetent or otherwise unsatisfactory employees. Contractor's employees
directly employed to perform the Work shall not be paid less than the prevailing
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minimum wage scale.

Necessary sanitary conveniences for the use of employees on the job site, properly
secluded from public observation, shall be provided and maintained by the Contractor.
The construction and location of the facility and disposal of the contents shall comply
with all laws of the City and State, relating to health and sanitation regulations.

GC-11. CONTRACTOR'S RIGHT OF PROTEST:

If the Contractor considers any work demanded of him to be outside the requirements of
the Contract, or considers any record or ruling of the Engineers to be unfair, he shall,
immediately upon such Work being demanded or such record or ruling being made, ask
for written instructions or decisions, whereupon he shall proceed without delay to
perform the Work or to conform to the record or ruling, and within ten (10) days after the
date of receipt of written instructions or decision, he shall file a written protest with the
Engineer, stating clearly and in detail the basis of his objections. Except for such
protests and objections made of record in the manner herein specified and within the
time stated, the records, rulings, or decisions of the Engineer shall be final and
conclusive.

GC-12. INSURANCE AND BONDS:

The Contractor (and any subcontractors) shall carry and keep in force during this
Contract, policies of insurance issued by an insurer authorized to transact
business in Oklahoma in minimum amounts as set forth below or as required by
the laws of the State of Oklahoma. The Contractor shall also furnish an Owner's
Protective Policy in the same amounts naming the Tulsa Metropolitan Utility
Authority as the assured, issued by the same insurance company as the
Contractor’s liability coverage and indemnifying the Authority against any and alll
actions, claims, judgments or demands arising from injuries of any kind and
character sustained by any person or persons because of work performed by the
Contractor.

General Liability Insurance with a bodily injury and property damage
combined single limit of not less than $1,000,000.00 for each occurrence.

Employer’s Liability and Workmen's Compensation in the amounts as
required by law.

The Contractor shall provide proof of such coverage:

(a) By providing Certificate(s) of Insurance prior to the execution of this
contract; and

(b) By submitting updated Certificate(s) of Insurance with each and every
subsequent request for payment. The Certificate(s) should show that the
policies are current and should be dated within 30 days of the payment
request.

The Contractor shall not cause any required insurance policy to be cancelled or permit it
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to lapse. If the Contractor cancels, allows to lapse, fails to renew or in any way fails to
keep any required insurance policy in effect, the Authority will suspend all progress
and/or final payments for the project until the required insurance is obtained. Further, a
Contractor who fails to keep required insurance policies in effect may be deemed by the
Authority to be in breach of contract, ineligible to bid on future projects, and/or ineligible
to engage in any new contracts.

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers,
mechanics, and material men in a sum equal to one hundred percent (100%) of the
contract price.

The Contractor shall execute and furnish a Performance Bond in a sum equal to one
hundred percent (100%) of the contract price.

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one
hundred percent (100%) of the contract price.

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which
shall certify that any damage caused by blasting is within the coverage of the
Contractor’s liability insurance to the full limits thereof.

All bonds and insurance must be executed by a company licensed to do business in the
State of Oklahoma and must be acceptable to the Authority.

GC-13. TIME FOR COMPLETION:

For all projects that will impact the public, a public meeting is required before any work
is started. The City of Tulsa requires a minimum of 25 days’ notice to get the public
meeting scheduled and invitations mailed out.

The Work shall commence within ten (10) days from and after the date of a written order
from the Authority. The Contractor agrees that the Work shall be performed regularly,
diligently, and uninterruptedly at a uniform rate of progress so as to insure completion
within the number of days after the day on which the work order is issued. If the
Contractor fails to complete all Work within the time specified, then the Contractor
agrees to pay the Authority, not as a penalty, but as liquidated damages for such breach
of contract, the sum of Two Thousand Five Hundred Dollars ($2,500.00) for each and
every calendar day beyond the date on which the work was to be completed. The said
amount is fixed and agreed upon because of the impracticability and extreme difficulty
of fixing and ascertaining the actual damages the Authority would sustain in such event.
It is expressly understood and agreed that the said time for the completion of the Work
described herein is a reasonable time for the completion of the same.

The Contractor shall commence work within twenty-four (24) hours of traffic control

devices being established at the project location. If the Contractor fails to commence
work within twenty-four (24) hours of traffic control devices being established at the
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project location, then the Contractor agrees to pay the Authority, not as a penalty, but as
liguidated damages the sum of One Thousand Dollars ($1,000.00) per lane for each
day of failure to commence work after the specified time set forth. The amount is fixed
and agreed upon because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damage the Authority would sustain in such event.

The Contractor will be required to provide a full-time, onsite English-speaking
superintendent for this Work for direct contact with Authority and coordination of
Subcontractors. A working foreman is not acceptable as a work superintendent. The
superintendent shall be required to be present at the Work site whenever the Contractor
or Subcontractors are performing Work. The superintendent shall be a representative of
the Contractor with the authority to make decisions. If the Contractor fails to provide a
non-working superintendent on a day when Work is being performed the Contractor
agrees to pay the Authority, not as a penalty, but as liquidated damages for such breach
of contract, the sum of One Thousand Dollars ($1,000.00) for each and every calendar
day it fails to provide a non-working superintendent at the Work site. This amount is fixed
and agreed upon because of the impracticability and extreme difficulty of fixing and
ascertaining the actual damages the Authority would sustain in such event.

It is further agreed that time is of the essence as to each and every portion of this
Contract and the specifications wherein a definite and certain time is fixed for the
performance of any act whatsoever; and where under the Contract an allowance of
additional time for completion of any Work is made, the new time fixed by such
extension shall be of the essence of this Contract.

Failure to complete the Work within the specified time, as set forth in the Contract, may
be grounds for disqualification for future consideration for contracts with the Authority.

Final acceptance of the Work is defined as the completion of the Work and the Contractor
moving off the project site. No defined or additional Work is needed.

Contract Evaluation forms will be compiled by Authority staff upon completion of Work
to provide a record of the Contractor’s performance for use in subsequent projects.

GC-14. EXTENSIONS OF TIME:

Should the Contractor be delayed in the final completion of the Work by any act or
neglect of the Authority or Engineer, or any employee of either, or strikes, injunctions,
fire, or other causes outside of and beyond the control of the Contractor and which, in
the opinion of the Engineer, could have been neither anticipated nor avoided, then an
extension of time sufficient to compensate for the delay, as determined by the Engineer,
shall be granted by the Authority, provided, however, that the Contractor shall give the
Authority and the Engineer notice in writing of the cause of each delay on the
“Extension of Time Request” form enclosed in these documents, and agrees that any
such claim shall be fully compensated for by an extension of time to complete
performance of the Work.

The Contractor shall submit the “Extension of Time Request” form with each partial
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payment application. Failure to submit the Extension of Time Request with a patrtial
payment application shall constitute a complete waiver of any claim for time extension
for the period covered by the partial payment.

Extensions of time will not be granted for delays caused by unsuitable ground
conditions, inadequate construction force, or the failure of the Contractor to place orders
for equipment or materials a sufficient time in advance to ensure delivery when needed.
Any extension of time granted by the Authority shall not release the Contractor and
Surety herein from the payment of liquidated damages as provided in the General
Conditions of this Contract, for a period of time not included in the original Contract or
the time extension, as herein provided.

In no event shall the Authority be liable or responsible to the Contractor, Surety, or any
person for or on account of any stoppage or delay of Work herein provided for by
injunction or any other kind of legal, equitable proceedings, or from or by or on account
of any delay from any other cause whatsoever.

GC-15. ENGINEER'S POWERS AND DUTIES:
The Engineer will provide general administration of the Contract, including performance
of the functions hereinafter described.

The Engineer will be the Authority's representative during construction and until final
payment. The Engineer will have authority to act on behalf of the Authority to the extent
provided herein unless otherwise modified by written instrument, which will be shown to
the Contractor. The Engineer will advise and consult with the Authority, and all of the
Authority's instructions to the Contractor shall be issued through the Engineer. Nothing
contained in the Contract documents shall create any contractual relationship between
the Engineer and the Contractor.

The Engineer shall at all times have access to the Work as provided elsewhere herein.
The Engineer will make periodic visits to the Work site to familiarize himself generally
with the progress and quality of the Work and to determine in general whether the Work
is proceeding in accordance with the Contract. On the basis of his on-site observations
as Engineer, he will keep the Authority informed of the progress of the Work and will
endeavor to guard the Authority against defects and deficiencies in the Work caused by
the Contractor. The Engineer will not be responsible for construction means, methods,
techniques, sequences, or procedures, or for safety precautions and programs in
connection with the Work, and will not be responsible for the Contractor's failure to carry
out the Work in accordance with the Contract. Based on such observations and the
Contractor's applications for payment, the Engineer will determine the amounts owing to
the Contractor and will issue certificates for payment in amounts as provided elsewhere
herein.

The Engineer may provide one or more full-time project representatives to assist the
Engineer in carrying out his responsibilities at the Work site. The duties, responsibilities
and limitations of authority of the Engineer as the Authority's representative during
construction as set forth herein will not be modified or extended without written consent
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of the Authority, the Contractor and the Engineer.

The Engineer will not be responsible for the acts or omissions of the Contractor, any
Subcontractors, or any of their agents or employees, or any other persons performing
any of the Work.

The Engineer shall decide the meaning and intent of any portion of the specifications,
and of any plans or Drawings, where the same are found to be obscure or be in dispute;
he shall have the right to correct any errors or omissions therein when such corrections
are necessary to further the intent of said specifications, plans or Drawings; the action
of such correction shall be effective from the date that the Engineer gives due notice
thereof.

Any differences or conflicts which may arise between the Contractor and other
contractors with the Authority in regard to their work shall be adjusted as determined by
the Engineer.

Neither the Engineer's authority to act under this article or elsewhere in the Contract nor
any decision made by the Engineer in good faith either to exercise or not to exercise
such authority shall give rise to any duty or responsibility of the Engineer to the
Contractor, any Subcontractor, any manufacturer, fabricator, supplier or distributor, or
any of their agents or employees or any other person performing any of the Work.

Whenever in the Contract the terms "as ordered", "as directed", "as required", "as
allowed", or terms of like effect or import are used, or the adjectives "reasonable",
"suitable", "acceptable”, "proper", or "satisfactory" or adjectives of like effect or import
are used, to describe requirements, direction, review or judgement of the Engineer as to
the Work, it is intended that such requirement, direction, review, or judgement will be
solely to evaluate the Work for compliance with the Contract (unless there is a specific
statement indicating otherwise). The use of any such term or adjective never indicates
that the Engineer shall have authority to supervise or direct performance of the Work or
authority to undertake responsibility contrary to the provisions of this General Condition.

GC-16. AUTHORITY'S RIGHT OF INSPECTION:

The Authority shall appoint or employ such engineers or inspectors as the Authority may
deem proper to inspect the materials furnished and the work performed, and to
determine whether said materials are furnished and work is performed in accordance
with the Drawings and specifications therefor. The Contractor shall furnish all
reasonable aid and assistance required by the Engineer, or by the Inspectors, for the
proper inspection and examination of the Work and all parts thereof, even to the extent
of uncovering or taking out portions of finished Work. Should the Work thus exposed or
examined prove satisfactory, the uncovering or removing and the replacing of the
covering or the making good of the parts removed shall be paid for by the Authority;
however, should the Work exposed or examined prove unsatisfactory, the uncovering,
taking out, replacing, and making good shall be at the expense of the Contractor.

Such inspection shall not relieve the Contractor of any obligation to perform said Work
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strictly in accordance with the Drawings and specifications or any modifications thereto
as herein provided, and the Work not so constructed shall be removed and made good
by the Contractor at his own expense, and free of all expense to the Authority,
whenever so ordered by the Engineer, without reference to any previous oversight or
error in inspection.

GC-17. SUSPENSION OF WORK ON NOTICE:

The Contractor shall delay or suspend the progress of the Work or any part thereof
whenever he shall be so required by written order of the Authority or Engineer, and for
such period of time as it or he shall require. Any such order of the Authority or Engineer
shall not modify or invalidate in any way the provisions of this Contract.

GC-18. QUALITY OF WORKMANSHIP:

All workmanship shall be the best possible, both as to material and labor, that could be
demanded by these Contract Documents, or if no specific description is given, it is
understood that the best quality is required.

GC-19. SATURDAY, SUNDAY, HOLIDAY, AND NIGHT WORK:

No work shall be done between the hours of 7:00 p.m. and 7:00 a.m., nor on Saturday,
Sunday, or legal holidays without the written approval or permission of the Engineer in
each case, except such work as may be necessary for the proper care, maintenance,
and protection of work already done, or of equipment, or in the case of an emergency.
Allowable working times within secured facilities may be adjusted by Engineer as
necessary to facilitate established operational shift schedules.

GC-20. LAWS AND ORDINANCES:

The Contractor shall keep himself fully informed of all existing and current regulations of
the City, county, state and national laws which in any way limit or control the actions or
operations of those engaged upon the Work, or affecting the materials supplied to or by
them. The Contractor shall at all times observe and comply with all applicable
ordinances, laws, and regulations, and shall protect and indemnify the Authority and the
Authority's employee’s officers and agents against any claims or liability arising from or
based on any violations of the same.

The contractor certifies that it and all of its Subcontractors to be used in the performance
of the Contract are in compliance with 25 O.S. Sec. 1313 and participate in the Status
Verification System. The Status Verification System is defined in 25 O. S. Sec. 1312 and
includes but is not limited to the free Employee Verification Program (E-Verify) available
at www.dhs.gov/E-Verify.

The Contractor shall take the necessary actions to ensure its facilities are in compliance
with the requirements of the Americans with Disabilities Act (ADA). It is understood that
the program of the Contractor is not a program or activity of the City of Tulsa. The
Contractor agrees that its program or activity will comply with the requirements of the
ADA. Any costs of such compliance will be the responsibility of the Contractor. Under
no circumstances will Contractor conduct any activity, which it deems to not be in
compliance with the ADA.
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GC-21. TAXES AND PERMITS:

Unless otherwise specified in these Contract Documents, the Contractor shall pay all
sales, use, and other taxes that are lawfully assessed against the Authority or
Contractor in connection with the Work included in this Contract and shall obtain all
licenses, permits, and inspections required for the Work. Contractor shall comply with
all zoning ordinances of the City, as provided in the Tulsa Zoning Code, Title 42 Tulsa
Revised Ordinances and conform with all zoning requirements established by the Tulsa
Metropolitan Area Planning Commission and the Board of Adjustment. Contractor can
call the Indian Nations Council of Governments (INCOG) at (918) 584-7526, to
determine if any zoning requirements must be met.

GC-22. PROTECTION OF PROPERTY:

The protection of City, state, and government monuments, street signs, and other City
property is of prime importance, and if the same be damaged, destroyed, or removed,
they shall be repaired, replaced, or paid for by the Contractor.

Work occurring within secured facilities will require the Contractor to obtain City of Tulsa
issued ID badges for all employees and subcontractors requiring facility gate access.
The Contractor will be responsible for all coordination with City Security as necessary to
process background checks and issue badges. The City of Tulsa has the right to deny
access to any individual based on evaluation of background check.

GC-23. PATENT RIGHTS:

All fees for any patented invention, article, or arrangement that is based upon, or in any
manner connected with the construction, erection, or maintenance of the Work or any
part thereof embraced in the Contract and these specifications, shall be included in the
price stipulated in the Contract for said Work. The Contractor shall protect and hold
harmless the Tulsa Metropolitan Utility Authority, against any and all demands of such
fees or claims.

GC-24. DEFENSE OF SUITS:

In case any action at law or suit in equity is brought against the Authority or any
employee, officer or agent thereof, for or on account of the failure, omission or neglect
of the Contractor to do and perform any of the covenants, acts, matters, or things
required by this Contract to be done or performed, or for injury or damage caused by
negligence or willful act of the Contractor or his Subcontractors or his or their agents, or
in connection with any claim or claims based on the lawful demands of Subcontractors,
workmen, materialmen, or suppliers of machinery and parts thereof, equipment, power
tools, and supplies incurred in the fulfillment of this Contract, the Contractor shall
indemnify and save harmless the Authority and its employees, officers and agents, and
the Engineer and any employees, officers and agents thereof, of and from all losses,
damages, costs, expenses, judgements, or decrees whatsoever arising out of such
action or suit that may be brought, without requiring said parties to give any notice
thereof.

The Authority may suspend payments of any sum due or to become due for work done
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on this Contract until such claims, suits, actions, or proceedings are final and liability
has been determined. The amount of such damages or liability shall be deducted from
sums due or to become due on this Contract. The sums mentioned above will be
retained by the Authority until the Contractor furnishes evidence that satisfactory
settlement has been made. Any action taken by the Authority shall not excuse the
Contractor for failure to perform this Contract or bar the Authority from legal action to
recover from the Contractor the amount of damages or liability suffered in excess of the
amount retained.

The Contractor shall furnish the Authority with satisfactory evidence, upon demand, that
all persons who have done work on the Contract or furnished materials for the Contract
have been paid in full. If such evidence is not furnished, the amount necessary to pay
the lawful claims may be retained until such evidence is furnished, or if such evidence is
not furnished, the Authority may apply any sums retained to valid claims and charge the
amounts disbursed, including the costs of any action that may be necessary to prove or
disprove the claims against the Contractor.

GC-25. REMOVAL OF CONDEMNED MATERIALS AND STRUCTURES:

The Contractor shall remove from the site of the Work, without delay, all rejected and
condemned materials or structures of any kind brought to or incorporated in the Work,
and upon his failure to do so, or to make satisfactory progress in so doing, within
forty-eight (48) hours after the service of a written notice from the Engineer ordering
such removal, the condemned material or structures may be removed by the Authority
and the cost of such removal be taken out of the money that may be due or may
become due the Contractor by virtue of this Contract. No such rejected or condemned
material shall again be offered for use by the Contractor under this or any other
Contract under this project.

GC-26. EXTRA WORK:

If a modification increases the amount of the Work, and the added Work or any part
thereof is of a type and character which can properly and fairly be classified under one
or more Unit Price items of the Bid Form, then the added Work or part thereof shall be
paid for according to the amount actually done and at the applicable Unit Price.
Otherwise, such work shall be paid for as hereafter provided.

Claims for extra work will not be paid unless the Work covered by such claims was
authorized in writing by the Authority. The Contractor shall not have the right to take
action in court to recover for extra work unless the claim is based upon a written order
from the Authority. Payments for extra Work will be based on agreed lump sums or on
agreed Unit Prices whenever the Authority and the Contractor agree upon such prices
before the extra Work is started.

For the purpose of determining whether proposed extra work will be authorized, or for
determining the payment method for extra work, the Contractor shall submit to the
Engineer, upon request, a detailed cost estimate for proposed extra work. The estimate
shall show itemized quantities and charges for all elements of direct cost.
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The cost shall include only those extra costs for labor and materials expended in direct
performance of the extra work and may include:

(a) Labor. For all labor and foremen in direct charge of the specific operations, the
Contractor shall receive the rate of wage (or scale) agreed upon in writing before
beginning work for each and every hour that said labor and foremen are actually
engaged in such work. An amount equal to fifteen (15) percent of the sum of the
above items will also be paid the Contractor.

(b) Bond, Insurance, and Tax. For property damage, liability, and workmen’s
compensation insurance premiums, unemployment insurance contributions and
social security taxes on the force account work, the Contractor shall receive the
actual cost, to which cost no percentage will be added. The Contractor shall
furnish satisfactory evidence of the rate or rates paid for such bond, insurance,
and tax.

(c) Materials. For materials accepted by the Engineer and used, the Contractor shall
receive the actual cost of such materials delivered on the Work site, including
transportation charges paid by him (exclusive of machinery rentals as hereinafter
set forth), to which cost ten (10) percent will be added.

(d) Equipment. For any machinery or special equipment (other than small tools)
including fuel, lubricants and transportation costs, the use of which has been
authorized by the Engineer, the Contractor shall receive the rental rates agreed
upon in writing before such work is begun for the actual time that such equipment
is in operations on the Work, as provided in Subsection 109.04(b3), to which
rental sum no percentage will be added.

(e) Miscellaneous. No additional allowance will be made for general
superintendence, the use of small tools, or other costs for which no specific
allowance is herein provided.

The form on which field cost records are kept, the construction methods and the type
and quantity of equipment used shall be submitted to the Engineer for approval.

Construction equipment which the Contractor has on the Work site and which is of a
type and size suitable for use in performing the extra Work shall be used. The hourly
rental charges for equipment, including all insurance, taxes, fuel, and operating costs,
shall not exceed twelve (12) percent of the latest applicable Associated Equipment
Distributors published monthly rental rates and shall apply to only the actual time the
equipment is used in performing the extra Work.

When extra Work requires the use of equipment, which the Contractor does not have on
the work site, the Contractor shall obtain the approval of the Engineer before renting or
otherwise acquiring additional equipment. The rental charges for the additional
equipment shall not exceed the latest applicable Associated Equipment Distributors
published rental rates.
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The Contractor shall file with the Engineer, certified lists in duplicate, of any equipment
and the schedule of pay rates for common and semi-skilled labor and operators of
various classes which are intended to be used in performing the Work covered by this
Contract. These rates shall be subject to the review of the Engineer. This information
will be used by the Engineer for computation of extra work as mentioned above,
however, if the Contractor fails to file these lists with the Engineer prior to starting any
Work covered by this Contract, then the Engineer's computation shall be based on
average wages and rates paid on Authority work.

GC-27. PAYMENT FOR CONTRACTOR'S PLANT AND MISCELLANEOUS
TEMPORARY WORK:

For providing plant, tools, and equipment, and for furnishing, erecting, maintaining, and
removing scaffolding and construction plant, construction roads, camps, sanitary
conveniences, temporary water supply, trestles, dewatering and other temporary works,
the Contractor shall receive no direct payment, but compensation for them shall be
considered as having been included in the prices stipulated for the appropriate items.

GC-28. BASIS OF PAYMENT FOR ITEMS OF WORK:

The Contractor shall be paid for all Work performed under the Contract based on the
Engineer's computations of as-built quantities and the Contractor's Unit Price or Lump
Sum bid per item. This payment shall be full compensation for furnishing all supplies,
materials, tools, equipment, transportation, and labor required to do the Work; for all
loss or damage, because of the nature of the work, the action of the elements or any
unforeseen obstruction or difficulty which may be encountered in the performance of the
Work, and for which payment is not specifically provided; for all expense incurred by or
because of any suspension or discontinuance of all or any part of the Work; and for
faithfully completing the Contract according to the Drawings and specifications and
requirements of the Engineer.

GC-29. PAYMENTS:

(1) Partial: If the work is progressing in good and workmanlike manner and if the
Contractor is faithfully carrying out the terms of this Contract, approximate estimates of
the work done shall be made by the Engineers between the first and fifteenth of each
calendar month, including labor actually performed and supplies or materials actually
used or incorporated in the Work, and an allowance will be made for acceptable
materials satisfactorily delivered, stored and secured on the site of the Work in such
amount as can be incorporated in the Work within a reasonable time. The Authority
shall have a lien as owner on any materials stored on the site of the Work.

Each partial estimate for payment shall contain or have attached an affidavit in the form
found in this book of specifications, as required by law.

The Contractor shall submit with each partial pay estimate a complete list of vendors
and suppliers with itemized purchases and invoices from each vendor. Each list shall
contain the name of the Contractor or Subcontractor ordering the materials or supplies,
and the specific use or placement of each of the materials purchased by the Tulsa
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Metropolitan Utility Authority for this project in accordance with Article [1B of the
Contract. At the direction of the Contractor, the Tulsa Metropolitan Utility Authority will
withhold retainage in the amount of 5% on materials and supplies to be purchased
under the terms of this Contract. If fuels are purchased, they shall be limited to dyed
diesel fuel and/or kerosene for non-highway use. No unleaded gasoline will be
permitted.

Each month that work is performed for which payment is due, the Contractor shall
submit to the Engineer an application for such payment, provided said payment is not
less than $1,000.00, and, if required, receipts or other vouchers from Subcontractors
showing his payments to them shall be submitted.

Each estimate shall be of the approximate value of all work performed and materials in
place or delivered to the Work site, determined as aforesaid from the beginning of this
contract to the date fixed for the current estimate, from which shall be deducted five
percent (5%), or a lesser amount approved by the Authority, and, in addition thereto, all
previous payments and all other sums withheld under the foregoing provisions of this
Contract, the remainder to become due and payable; after the estimate has been
reviewed and signed by the Engineer and the Authority, shall pay the estimate in the
regular manner in the amount determined as due unless it shall be known by the
Authority that there is good reason under the terms of this Contract for withholding
same.

When the Contractor has completed Work constituting more than fifty percent (50%) of the total
Contract amount, the retainage will continue at two and one-half percent (2.5%) for the balance
of the remaining work; provided, however, that the City or its duly authorized representative has
determined that satisfactory progress is being made and upon approval by the Surety.

The Contractor may withdraw any part or the whole of the amount which has been
retained from partial payment to the Contractor pursuant to the terms of Contract, upon
depositing with or delivery to the City:

(1) United States Treasury Bonds, United States Treasury Notes,
United States Treasury bills, or

(2) General Obligation Bonds of the State of Oklahoma, or

(3) Certificates of Deposit from a state or national bank having
its principal office in the State of Oklahoma.

No retained amount shall be withdrawn which would represent an amount in excess of the
market value of the securities at the time of deposit or of the par value of such securities,
whichever is lower.

All partial estimates are subject to correction in the final estimate.

(2) Final Payment;
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When this contract, in the opinion of the Engineer, shall be completely performed on
the part of the Contractor, the Engineer shall proceed with all reasonable diligence to
measure up the Work and shall make out the final estimate for the same, and shall,
except for cause herein specified, give to the Contractor, within thirty (30) days after
receiving said certificate, an order on the Authority for the balance found to be due,
excepting therefrom such sum or sums as may be lawfully retained under any of the
provisions of the Contract; PROVIDED, that nothing herein contained shall be construed
to affect the rights of the Authority hereby reserved to reject the whole or any portion of
the aforesaid Work should the said estimate and certificate be found or known to be
inconsistent with the terms of this Contract or otherwise improperly given; PROVIDED,
that if after the work hereunder has been accepted and final payment made, it shall be
discovered that any part of the Contract has not been fully performed or has been done
in an improper or faulty manner, the Contractor shall immediately remedy such defect,
or, in case of neglect to do so within a reasonable time after notice thereof, shall be
liable for and shall pay to the Authority the cost of remedying such defect or a sum
equal to the damages sustained thereby, as the Authority shall elect and the
acceptance of and final payment for the Work shall be no bar to suit on any bond
against any principal or principals, or Surety or Sureties, or both, given for the due
performance of the Contract, or for the recovery of such cost or the equivalent of such
damage.

The Authority will pay to the Contractor interest at the rate of three-fourths percent
(3/4%) per month on the final payment due the Contractor. For lump sum contracts, the
interest shall commence thirty (30) days after the Work under the Contract has been
completed and accepted and all required material certifications and other
documentation required by the Contract have been furnished the Authority by the
Contractor, and shall run until the date when the final payment or estimate is tendered
to the Contractor. For contracts bid by Unit Prices, the interest will commence sixty (60)
days after the above conditions are satisfied. When contract quantities or the final
payment amount is in dispute, the interest-bearing period will be suspended until the
conclusion and settlement of the dispute.

GC-30. CONTRACTOR REIMBURSEMENT FOR SURETY BOND:

For contracts of $1,000,000.00 or more, the Contractor may receive reimbursement for
the cost of the surety bonds after issuance of a work order. To receive reimbursement,
the Contractor shall submit a standard partial payment form and affidavit, and a copy of
the surety bond invoice. The final partial pay estimate will be reduced by the amount
paid for surety bond reimbursement.

GC-31. RELEASE OF LIABILITY AND ACCEPTANCE:

The acceptance by the Contractor of the final payment shall operate as, and shall be a
release to the Authority and every employee, officers and agents thereof, from all claims
and liability to the Contractor for anything done or furnished for or relating to the Work,
or for any act or neglect of the Authority or of any person relating to or affecting the
Work, and, following such acceptance, no person, firm, or corporation other than the
signer of this Contract as Contractor, will have any interest hereunder, and no claim
shall be made or be valid, and neither the Authority nor any employees or agent thereof
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shall be liable or be held to pay any money, except as herein provided.

It shall be the duty of the Engineer to determine when the Work is completed and the
Contract fulfilled, and to recommend its acceptance by the Authority. The Work herein
specified to be performed shall not be considered finally accepted until all the Work has
been accepted by the Authority.

GC-32. RIGHT OF AUTHORITY TO TERMINATE CONTRACT:

If the Work to be done under this Contract shall be abandoned by the Contractor, or if
this Contract shall be assigned by him otherwise than as herein provided, or if the
Contractor should be adjudged bankrupt, or if a general assignment of his assets be
made for the benefit of his creditors, or if a receiver should be appointed for the
Contractor or any of his property: or if at any time the Engineer shall certify in writing to
the Authority that the performance of the Work under this Contract is being
unnecessarily delayed, or that the Contractor is executing the same in bad faith or
otherwise not in accordance with the terms of the Contract: or if the work be not
substantially completed within the time named for its completion, or within the time to
which such completion date may be extended: then the Authority may serve written
notice upon the Contractor and his Surety of Authority's intention to terminate this
Contract, and unless, within five (5) days after service of such notice upon the
Contractor, a satisfactory arrangement is made for the continuance of the Contract, this
Contract shall cease and terminate. In the event of such termination, the Authority shall
immediately serve notice upon the Surety and Contractor, and the Surety shall have the
right to take over and complete the Work, provided, however, that if the Surety does not
commence performance thereof within fifteen (15) days from the date of said notice of
termination, the Authority may take over the Work and perform same to completion, by
Contract or otherwise, for the account and at the expense of the Contractor, and the
Contractor, and his Surety, shall be liable to the Authority for any and all excess cost
sustained by the Authority by reason of such performance and completion. In such
event the Authority may take possession of and utilize in completing the Work, all such
materials, equipment, tools, and plant as may be on the site of the Work and necessary
therefor. The Contractor shall not receive any other payment under the Contract until
said Work is wholly finished, at which time, if the unpaid balance of the amount to be
paid under the Contract shall exceed the expense incurred by the Authority in finishing
the Work as aforesaid, the amount of the excess shall be paid to the Contractor, but if
such expense shall exceed the unpaid balance, the Contractor shall pay the difference
to the Authority.

GC-33. ADMINISTRATIVE COSTS AND FEES:

Cash Improvements - In the event the improvements are to be paid for in cash: the
costs and fees for publication, engineering, filing, recording, abstracting, acquisition of
easements, flushings, and pipe testing, shall be paid by the Authority unless otherwise
provided for in these Contract Documents.

Assessment Improvements: In the event the improvements are to be paid for by the
issuance of special assessment bonds, the costs and fees for publication, engineering,
filing, recording, abstracting, acquisition of easements, flushing, pipe testing, and other
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authorized costs shall be added to the contract price and paid for in the same manner
as the other Work included in this Contract. The Contractor shall pay the Authority the
amount of said charges before the execution and delivery of the special assessment
bonds or other payments. If the Contractor fails, neglects, or refuses to pay said
charges within thirty (30) days after the bonds are ready for delivery, he shall pay the
Authority interest at the rate of seven percent (7%) per annum and shall be liable for
same in a civil suit. The Contractor shall pay the pipe testing fees directly to the testing
laboratory.

GC-34. PAYMENT OR ACCEPTANCE NOT A WAIVER BY AUTHORITY:

Neither acceptance by the Authority or the Engineer or any employee of either nor any
order by Authority for the payment of money, or the payment thereof, nor any taking of
possession by Authority, nor the granting of any extension of time, shall operate as a
waiver of any rights or powers of the Authority hereunder, and in the event that after the
Work hereunder has been accepted and final payment made, it should be discovered
that any part of this Contract has not been fully performed, or has been done in a faulty
or improper manner, the Contractor shall immediately remedy such defect, or in the
event of neglect to do so within a reasonable time after notice thereof, shall be liable for
and shall pay to Authority the cost of remedying such defect, or a sum equal to the
damage caused thereby, as Authority may elect. The acceptance of the Work or final
payment therefor shall be no bar to suit against the Contractor or Surety, or both.

GC-35. CONTRACTOR'S OBLIGATION AFTER ACCEPTANCE:

Contractor further agrees, without cost other than is specially provided for in this
Contract, at any and all times during one (1) year next following the completion and final
acceptance of the Work embraced in this Contract, without notice from Authority, to refill
all trenches or ditches that may sink or settle; and to repair all breaks and failures that
may occur in the construction work due to defective material or workmanship; and to
indemnify, save harmless and defend the Authority from any and all suits and actions of
every description brought against Authority for, or on account of injuries or damages
alleged to have been received or sustained by any party or parties by reasons of, or
arising out of the failure of Contractor to refill all trenches and ditches and to repair all
breaks or failures of said construction work, which said injuries or damages are alleged
to have been received or incurred within one (1) year from the final acceptance of the
Work hereunder, and to pay any and all judgements that might be rendered against
Authority in any suits and actions, together with such expenses or attorney's fees
expended or incurred by Authority in the defense thereof, and Contractor hereby
expressly waives any notice that might by law be required to be given to them by
Authority of any defect, break, settling, or failure or of any other condition that might be
the cause of injury or damage to any person on account of which a claim or suit might
be made or filed against Authority, or a judgement taken for damages against Authority.
It is expressly agreed that the acceptance of the Work by Authority shall constitute no
bar against any person injured or damaged by the failure of the Contractor to perform all
of his covenants and agreements hereunder from maintaining an action against the
Contractor, or against Authority from enforcing its rights against the Contractor
hereunder.

GC-36. NOTICES:
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Any notices or other communications hereunder may be given to Contractor at the
address listed in the Proposal, to the Surety at the office of the Attorney-in-Fact signing
the bond or at Surety's home office address on file with the Insurance Commissioner of
the State of Oklahoma, and to Authority in care of the City of Tulsa’s Director of Public
Works, or at such other place as may be designated in writing. The delivery at such
address, or depositing in any mailbox regularly maintained by the Post Office, of any
notice, letter, or other communication to the Contractor, shall be deemed sufficient
service thereof, and the date of said service shall be the date of such delivery or
mailing.

GC-37. RELATION TO OTHER CONTRACTORS:

Nothing herein contained and nothing marked upon the Drawings shall be interpreted
as giving the Contractor exclusive occupancy of the territory or right-of-way provided.
The Authority and its employees, officers, and agents for any just purpose, and other
contractors of the Authority for any purpose required by their respective contracts, may
enter upon or cross this territory or occupy portions of it or take materials therefrom as
directed or permitted. When two or more contracts are being executed at one time on
the same or adjacent land in such manner that the work on one contract may interfere
with the work on another, the Engineers shall decide which contractor shall cease work
and which shall continue, or whether the work on both contracts shall progress at the
same time and in what manner. When the territory of one contract is the necessary or
convenient means of access for the transportation or movement of men, machines, or
appliances for the execution of another contract, such privilege of access or any other
reasonable privilege may be granted by the Engineers to the contractor desiring it, to
the extent, amount, in the manner and at the time permitted. Any decision regarding the
method or time of conducting the work or the use of the territory shall not be made the
basis of claims for delay or damage except as otherwise stipulated. The Contractor
shall not cause any unnecessary hindrance or delay to any other contractors on the
premises and shall bear all damages done to the work of such other contractors by him
or by his employees.

GC-38. PARTIAL OCCUPANCY AND USE:

The Authority, upon advance written notification to the Contractor, shall have the right to
occupy and use any completed or partially completed portions of the Work site when
such occupancy and use are in the Authority's best interest, notwithstanding completion
of the entire project.

Such partial occupancy and use shall be upon the following terms:

a. The Engineer shall make an inspection of the portion or portions of
the Work concerned, and report to the Authority his findings as to
the acceptability and completeness of the Work. The Engineer's
report shall include a list of items to be completed or corrected
before final payment.

b. The Authority, upon acceptance of the Engineer's report, shall give
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written notice to the Contractor of the Authority's intention to occupy
and use said portions of the Work site. The Authority's notice shall
include a copy of the Engineer's report, shall clearly identify the
portions of the Work site to be occupied and used, and shall
establish the date of said occupancy and use.

From the date thus established, the Authority shall assume all
responsibilities for operation, maintenance, and the furnishing of
water, gas, and electrical power for the portions of the Work site
thus occupied and used. The Authority shall have the right to
exclude the Contractor from those portions of the Work site but
shall provide the Contractor reasonable access to complete or
correct necessary items of Work.

The one-year guarantee required by the General Conditions shall
not begin until completion and final acceptance of the entire project.
If, before final acceptance, the Contractor completes any
mechanical or electrical equipment such as pumps, blowers,
process equipment, instrumentation, controls, metering equipment,
heating, and ventilation equipment and similar items having
movable or operable components, the Contractor may then request
partial acceptance of each completed equipment system. In
response, the Engineer will perform a final inspection of each
system and determine if all specifications are satisfied, including
but not limited to start-up conditions, performance criteria, control
systems, training, and final operation manuals (O & M'’s). Once
found to be complete, ready for operation, and isolated from all
remaining work, the Engineer will provide Contractor with written
notice of partial acceptance and the start date for the one-year
guarantee required by the General Conditions.

Occupancy or use of any space in the Work site shall not constitute
acceptance of Work not performed in accordance with the Contract,
nor relieve the Contractor of liability to perform any Work required
by the Contract but not completed at the time of said occupancy
and use.

The Contractor shall not be held responsible for normal wear and
tear or damage resulting from said occupancy, except to the extent
that such damage is covered by the one-year guarantee.

The partial occupancy and use of any portions of the Work site by
the Authority shall not constitute grounds for claims by the
Contractor for release of any amounts retained from payments
under the provisions of the Contract. The retained amounts will not
be due until completion of the entire project for final acceptance
and final payment, as set forth in the General Conditions.
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SPECIAL PROVISION
SUPPLEMENTAL CONTRACT REQUIREMENTS
PROJECT NO. ES 2024-05 IMPROVE OUR TULSA 2 AREA WIDE SEWER
REHABILITATION, FY25

1. Apparent lowest, responsible bidder shall return their signed contract
documents (including bonds and insurance) to the City of Tulsa, Contract
Administration Section 175 E. 2" Street, 13t Floor, OK 74103
within fifteen (15) days after notification by the City.

2 If the apparent lowest, responsible bidder provides their signed contract
documents (including bonds and insurance) and the contract is executed
by the City, the Pre-Construction Conference for this project will be held
within sixty (60) days after bid opening.

3 The Notice to Proceed or written work order (NTP) will be issued in the
normal time period (approximately within ten (10) days of the Pre-
Construction Conference).

The City will grant up to ninety (90) days for a delayed (flexed) NTP after
the Pre-Construction Conference. No delayed (flexed) NTP above this
amount will be granted unless approved by the City Engineer or designee.

4. There will be no additional compensation due to the use of a delayed
(flexed) NTP.

B. This Special Provision does not alter the Public Meeting requirements
(and public notice) defined in the General Conditions.

23 Supplemental Contract Requirements 20250527



SPECIAL PROVISIONS
INSURANCE REQUIREMENTS

In reference to Ordinance No. 24616 Adoption of State Specification for Highway Construction, Section
107.12 shall be modified as follows:

The CONTRACTOR (and any subcontractors) shall carry and keep in force during this Contract, policies
of insurance issued by an insurer authorized to transact business in Oklahoma in minimum amounts as set
forth below or as required by the laws of the State of Oklahoma. The CONTRACTOR shall also furnish
an Owner’s Protective Policy in the same amounts naming the Tulsa Metropolitan Utility Authority as the
assured, issued by the same insurance company as the CONTRACTOR’S liability coverage and
indemnifying the Tulsa Metropolitan Utility Authority against any and all actions, claims, judgments or
demands arising from injuries of any kind and character sustained by any person or persons because of
work performed by the CONTRACTOR.

General Liability Insurance with a bodily injury and property damage combined single limit of not less
than $1,000,000.00 for each occurrence.

Employer’s Liability and Workmen’s Compensation in the amounts as required by law.
The CONTRACTOR shall provide proof of such coverage:
(a) By providing Certificate(s) of Insurance prior to the execution of this contract; and

(b) By submitting updated Certificate(s) of Insurance with each and every subsequent request for
payment. The Certificate(s) should show that the policies are current and should be dated within 30 days
of payment request.

The CONTRACTOR shall not cause any required insurance policy to be cancelled or permit it to lapse. If
the CONTRACTOR cancels, allows to lapse, fails to renew or in any way fails to keep any required
insurance policy in effect, the City will suspend all progress and/or final payments for the project until the
required insurance is obtained. Further, a CONTRACTOR who fails to keep required insurance policies
in effect may be deemed by the City to be in breach of contract, ineligible to bid on future projects, and/or
ineligible to engage in any new contracts.

The Contractor shall execute and furnish a Statutory Bond for the protection of laborers, mechanics, and
material men in a sum equal to one hundred percent (100%) of the contract price.

The Contractor shall execute and furnish a Performance Bond in a sum equal to one hundred percent
(100%) of the contract price.

The Contractor shall execute and furnish a Maintenance Bond in a sum equal to one hundred percent
(100%) of the contract price.

Prior to doing blasting, the Contractor shall furnish a Certificate of Insurance, which shall certify that any
damage caused by blasting is within the coverage of the Contractor’s liability insurance to the full limits
thereof.

All bonds and insurance must be executed by a company licensed to do business in the State of Oklahoma
and must be acceptable to the City.
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SPECIAL PROVISIONS
OWNER ALLOWANCE

The “Owner Allowance” may be used for various work and miscellaneous items
not specifically identified in the Contract Documents with the following provisions:

A. The allowance shall be used for cost of design and construction, including
all materials, labor, equipment, profit and overhead, of work items not
specifically identified in the Construction Documents, or included in
original pay items bid for the contract.

B. The allowance shall be utilized only at the discretion of the City of Tulsa.
Any balance remaining at the completion of the Project will be retained by
the City of Tulsa.

C. The Contractor shall provide, to the City of Tulsa, a written request for the
use of any allowance, including a schedule of values and associated
backup information, including validity of need, materials, labor, equipment,
and time required to perform the associated work.

Contractor shall proceed with the allowance work only after receiving written
permission from the City of Tulsa. Proceeding with associated allowance work
without written permission from the City of Tulsa will be at the Contractor’s sole
expense.

OA-1



3/6/18

RMO

PATH: el/parts/std/0GN stendard Drofts/lB2-pr0Je:t-51gn-new-Mono.dgn

~

'k

2

rL|

VISION

Street Replacement

o[} 2"
G_Ti,d,;sa‘—ﬁv 6'X 16"

TULSA

° R
I
ox

50%

Tarpet CompletioNinter 2019

100%|

QuesfionsTall 316:5 vigitwww.cityoftulsa.org /vision
o
L[J
2)
.-. .
8'-0"
2t
IJ,
of-2*

0%

gl
o

w

.cityoftulsa.org /vigion

N

i1

] —

8'-3" MINIMUM

2'-0"

e

— ] [

oo
{

S0ssssscasacnoteleanstscnsnnacncsasasy

[ Ofrerererrraesannarens

3' MAX.

B8686000800000000900804000400080000000000 80000

savana

4'-@" MINIMUM
7'-@" MAXIMUM

M1

2 172" 12 GAUGE
PERFORATED TUBING,

7/16" HOLE, I' C/C \

NON-PERFORATED
ANCHOR TUBE SHALL HAVE
TWO 7/16" DIAMETER HOLES

SPACED ["ON CENTERS
ALONG THE CENTERLINE OFf:
EACH OF THE FOUR SIDES

.

se10080000s0secaissec)eOmaanaransasecasnannes

caccsasssssscstaranacan

)

NOTE:

I. CAPITAL PROGRAM LOGO
- VISION TuLSA
= IMPROVE OUT TuLSA

2. PROJECT NUMBER
FONT: HELVETICA BOLD
SIZE: 2.5 INCHES
ALIGNMENT: CENTER
COLOR: WHITE

3. GENERAL PROJECT TITLE
FONT: HELVETICA BOLD
SIZE: 4,72 INCHES
ALIGMENT: LEFT
COLOR: CITY BLUE
GENERALIZED
- STREET REPLACEMENT

- STREET REHABILITATION

- STREET WIDENING
- STREET RESURFACING
- BRIDGE REPLACEMENT

- BRIDGE REHABILITATION

4. TARGET COMPLETION
FONT: HELVETICA REGULAR AND
SIZE: 2.5 INCHES
ALIGNMENT: LEF T
COLOR: CITY BLUE AND BLACK

5.PROJECT PROGRESS BAR
SIZE: 2'TALL X 66" WIDE
COLOR: GREEN

BOLD

MATERIAL: 2* GREEN, INOUSTRIAL DUCT TAPE CuT

AT 1/4 SEGMENTS SHOULD BE

USED TO INDICATE

PROJECT PROGRESS/ADVANCEMENTS IN THE

PROGRESS BAR. PAINT SHOULD

ONLY BE USED

[N THE EVENT THAT TAPE IS NOT AVAILABLE OR
UNABLE TO REMAIN AFFIXED OVER A LONGER

CONSTRUCTION PERIOD.
6.CONTACT INFORMATION

OPTIONS: 311 ANO CORRESPONDING URL

FONT: HELVETICA REGULAR AND
SIZE: 2.5 INCHES
ALIGNMENT: LEFT
COLOR: CITY BLUE AND BLACK

7.CITY OF TULSA LOGO
SIZE: 10* WIDE

80LD

ALIGNMENT: OUTER RIGHT MARGIN EDGE AND TO
THE BASELINE OF THE GENERAL PROJECT TITLE.

S

&
3

=
]

MINIMUM 27
FOOTING DEPTHH

b
a

a
a g

= EE]

=

NON-PERFORATED =
HEAYY DUTY
X 3X 3/160 e
o él\‘-.QNCHGR TUBE  p%

—] a

1
w®

APPLY DUCT IAPE/

~CONCRETE

TO PREVENT CONCRETE FROM

ENTERING ANCHOR TUBE

ASSEMBLY OF PLYWOOD SIGN

12" MIN,

PROJECT SIGN

ENGINEERING SER

CITY OF TULSA, OKLAHOMA

VICES DEPARTMENT

DRAWN BY: APPRAVAD

CHECKED BY: % b/ﬂ

DATE: MARCH Jobs~ A7 Y X
HOT TO SCALE STN-IBQE.Q) MO. lﬂ




SPECIAL PROVISIONS FOR
IMPROVE OUR TULSA 2

AREAWIDE SEWER REHABILITATION,
FY25

TMUA PROJECT NO. ES 2024-05

ENGINEERING SERVICES DEPARTMENT
CITY OF TULSA, OKLAHOMA

ENGINEER:

RJN GROUP, INC.
4500 S. Garnett Rd., Suite 110
Tulsa, OK 74146
918.627.9737

TMUA ES 2024-05 |0T2 Areawide Page 1 of 23
Sewer Rehabilitation, FY25
Special Provisions



TECHNICAL REQUIREMENTS AND SPECIFICATIONS
TABLE OF CONTENTS
SPECIAL PROVISIONS

SP-1 Pipe Transitions
SP-2 Dowel Bars

SR-Owrertdiowance

SP-4 Sanitary Sewer Construction Form
SP-5 Cured-In-Place-Pipe (CIPP)

Pipe Bursting & 409 Sliplining
SP-7 Sanitary Sewer Bypass Pumping Notification

3
4
6
7
SP-6 Modification to City of Tulsa Standard Specification 408
20
21
SP-8 Modification to City of Tulsa Standard Specification 301
23

Right-of-Way Clearing and Restoring

TMUA ES 2024-05 |0T2 Areawide Page 2 of 23
Sewer Rehabilitation, FY25
Special Provisions



SP-1 TECHNICAL REQUIREMENTS AND SPECIFICATIONS

PIPE TRANSITIONS

PART 1 GENERAL

1.1 Each reach of sewer shall be constructed using the same type of pipe between

the structures at each end of the reach. Transitions between pipe types may
only be made at the manholes.

END OF SECTION
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SP-2 TECHNICAL REQUIREMENTS AND SPECIFICATIONS

DOWEL BARS

PART 1 GENERAL

1.1 This work shall consist of the supplying and installation of dowel bars to tie new
concrete pavements to existing pavements at all transverse and longitudinal
joints or where established as necessary by the Engineer. Smooth dowel bars
shall be used on transverse joints and deformed dowel bars on longitudinal
joints.

Dowels shall meet the requirements of AASHTO M-31 Grade 40. Dowels shall
be 34" (inch) in diameter with a minimum length of 18" (inches). Spacing of the
dowel bars to be at 15” (inches) on center.

Dowel bars shall have a shop or field coat of red lead or zinc chromate for the
full length of the bar and shall have a field coat of M-70 on the free end after
placement in the existing pavement.

Engineer shall approve method of installation of dowel in existing pavement.
The dowel shall be placed 9” (1/4" tolerance) into the existing pavement and
tightly secured to prevent movement.

Dowel bars should not be placed in dirty, unprepared holes. Therefore, once
holes are drilled, compressed air should be employed to remove dust and
debris. After cleaning and prior to dowel insertion, an application of epoxy
should be made at the back of hole. Itis important that the epoxy is placed at
the back of hole so that the material is forced downward during insertion. This
will ensure that the anchoring material covers the dowel over the entire
embedment-length. Another tip to ensure that the epoxy completely surrounds
the dowel is to twist the dowel a minimum of one full turn during insertion.

A retention disk fabricated from plastic is also required to hold the epoxy in the
hole during dowel insertion. The disk is extremely effective in ensuring that the
dowel is completely surrounded with the anchoring epoxy, because the material
cannot escape through the front of the hole. When used, the disk will help
encase the dowel and prevent the development of looseness and socketing.

Placement of the dowel bars as provided above will not be measured for
payment separately, but shall be included in the pay item for “Remove and
Replace” concrete pay items.

END OF SECTION
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SP-4 TECHNICAL REQUIREMENTS AND SPECIFICATIONS

SANITARY SEWER CONSTRUCTION FORM

PART 1

GENERAL

1. Contractor shall complete one (1) Sanitary Sewer Construction Form for each
sanitary sewer line that has been rehabilitated or constructed on this project.
Sample forms may be obtained from City of Tulsa Sewer Operations,

2. Contractor shall submit forms for all sanitary sewer lines completed with each
monthly payment request.

3. Sanitary Sewer Construction Form shall contain at minimum the follow
information.

mEET

S emoanoo

Project number
Project name
Contractor name
Pay Application number
Upstream manhole number
Downstream manhole number
Sub-centimeter survey coordinates of upstream and downstream
manhole
Footage of pipe measured from manhole to manhole
Type of rehabilitation or construction method
New pipe size and material
Date completed
Service connection information as follows for each connection
i. Property address served
ii. Measurement from downstream manhole
iii. Clock position of connection
iv. Active service or capped for future service
v. Type of service connection at main
vi. Footage of service pipe installed by contractor from sewer main
vii. Size and material of service pipe
viii. Type of coupling utilized to connect to customer’s existing
service pipe
ix. Size and material of customer’s existing service pipe
X. Depth of contractor’s connection to customer’s existing service
pipe
Xi. Sub-centimeter survey coordinates of property/easement line
cleanout (if constructed)

4. No additional payment will be made for completion of Sanitary Sewer
Construction Form.

END OF SECTION
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SP-5 TECHNICAL REQUIREMENTS AND SPECIFICATIONS

CURED-IN-PLACE PIPE (CIPP)

(This Special Provision replaces Part 410 in the City of Tulsa Standard Specifications
and Standard Details)

410.1 DESCRIPTION

410.1.1

It is the intent of this specification to provide for the
reconstruction of existing sewer lines by forming a new pipe within
an existing deteriorated pipe, which has generally maintained its
original shape. The cured-in-place pipe (CIPP) shall provide flow
Ccapacity equal to or greater than 100% of the original pipe's flow
capacity when considering age and condition. The process is
defined as the reconstruction of sewer lines by installation of a
thermosetting resin impregnated flexible felt fiber tube coated on
one side with polyethylene or polyurethane, which is installed into
the existing sewer line utilizing a water column or cool pressurized
air. Curing is accomplished by circulating hot water or steam
throughout the length of the inverted tube to cure the
thermosetting resin into a hard, impermeable pipe with the
polyethylene/polyurethane coating on the interior surface of the
new pipe. The pipe shall extend the full length of the original pipe
and shall provide a structurally sound, jointless, close fitting and
corrosion resistant cured-in-place pipe. A Pulled-In-Place method
of installation shall be allowed for pipe diameter sizes 6-inches, 8-
inches, 10-inches, and 12-inches only,

410.2 REFERENCE SPECIFICATIONS

410.2.1 Installation and material tests of cured-in-place pipe (CIPP) must
meet the minimum requirements demonstrated in the following
ASTM standards:

410.2.2 ASTM F-1743 Standard Practice for Rehabilitation of Existing
Pipelines and Conduits by Pulled-In-Place Installation of Cured-in-
Place Thermosetting Resin Pipe (CIPP)

410.2.3 ASTM F-1216 Standard Practice for the Installation of Cured-in-
place Pipe by Inversion Lining

410.2.4 ASTM D-638 Test Method for Tensile Properties of Plastics (for
pressure pipes only)
Tensile Stress 3,000 psi

410.2.5 ASTM D-790 Test Method of Flexural Properties of Plastics
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410.2.6

410.2.7

Flexural Stress 4,500 psi
Flexural Modulus 400,000 psi

ASTM D5813 (Cured-in-Place Thermosetting Resin Sewer Pipe)

ASTM D2990 (Tensile, Compressive, and Flexural Creep and
Creep-Rupture of Plastics)

410.3 SUBMITTALS

410.3.1

410.3.2

410.3.3

410.3.4

410.3.5

410.3.6

410.3.7

Product Data: Resin, tube material, qualification testing results for
laminate sample, resin enhancer, bond enhancer, certification of
applicability of resin; sealant/caulking material, resin curing
schedule showing time and temperature for each reach,
manufacturer’s recommended installation pressures, minimum
and maximum reach, and manufacturer’s wet out report.

Design Information: Wall thickness design calculations are
required for each pipe section.

Inspection Information: Video recordings (DVD/external drive) of
pre- and post- inspections.

Full-length temperature sensing system to be utilized for all pipe
sizes of 24" and larger.

Qualifications: Documentation for experience of lining
manufacturer and installer.,

Certificate: Installer Certification by the Manufacturer and a
Certificate of Compliance that the tube meets all relevant
specifications and ASTM Standards shall be required.

Public Relations: Notification Fliers or Door Hangers.

410.4 QUALIFICATIONS

Since sewer products are intended to have a 50-year design life, and in
order to minimize the Owner’s risk, only proven products with substantial
successful long-term track records will be approved.

Products and Installers seeking approval must meet all the following criteria
to be deemed Commercially Acceptable:

410.4.1  For a Product to be considered Commercially Proven, a minimum
of 1,000,000 LF of successful CIPP wastewater collection system
installations shall be performed in the U.S. and documented to
the satisfaction of the Owner to assure commercial viability.
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410.4.2  For an Installing Company to be considered as Commercially
Proven, the Installer must satisfy all insurance, financial, and
bonding requirements of the Owner, and must have had at least 5
(five) years active experience in the commercial installation. In
addition, the Installer must have successfully installed at least
100,000 feet of a cured-in-place product in wastewater collection
systems in the U.S. for host pipe diameters equal to or larger than
that which is intended for this project. Acceptable documentation
of these minimum installations must be submitted to the Owner.
Installer’s project manager assigned to this project must have a
minimum of 5 years of CIPP installation experience with the exact
product and Installing Company intended for use with this bid.

410.4.3 Sewer rehabilitation products submitted for approval must provide
third party test results supporting the structural performance
(short-term and long-term) of the product and such data shall be
satisfactory to the Owner. No product will be approved without
independent third-party testing verification.

410.4.4 Both the rehabilitation manufacturing and installation processes
shall operate under a quality management system which is third-
party certified to ISO 9000 or other recognized organization
standards. Proof of certification shall be required for approval.

410.5 MATERIALS

410.5.1 Tube - the tube should consist of one or more layers of flexible
needled felt or an equivalent nonwoven or woven material
capable of carrying resin, withstanding installation pressures
and curing temperatures. The tube should be compatible with
the resin system used. The material should be able to stretch
to fit irregular pipe sections and negotiate bends. The outside
layer of the tube should be plastic coated with a material that
is compatible with the resin system used. The tube should be
fabricated to a size that, when installed, will tightly fit the
internal circumference and the length of the original conduit.
Allowance should be made for circumferential stretching during
inversion.

410.5.2 Resin - The resin system shall be a corrosion resistant polyester
or vinyl ester system including all required catalysts, initiators
that when cured within the tube create a composite that satisfies
the requirements of ASTM F1216, ASTM D5813 and ASTM F1743,
the physical properties herein, and those which are to be utilized
in the submitted and approved design of the CIPP for this project.
The resin shall produce a CIPP that will comply with the structural
and chemical resistance requirements of this specification.

410.5.3  The minimum length shall be that deemed necessary by the
Engineer to effectively span the pipelining distance of the
necessary manhole section unless otherwise specified. The line
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410.5.4

410.5.5

410.5.6

410.5.7

lengths shall be verified in the field before impregnation of the
tube with resin.

The outside of the tube, before installation, shall have an
impermeable polyethylene or polyurethane plastic coating. This
coating will form the inner layer of the finished pipe and is
required for enhancement of corrosion resistance, flow, and
abrasion properties. CIPP interior liner colors shall be white or a
relatively light reflective color so that a clear detailed examination
with closed circuit television inspection equipment may be made.

End Seal - A compression gasket sealing product that swells with
the presence of water shall be utilized at the junction of the main
and manhole. The end seal is a molded rubber gasket that
provides a full-circle compression seal to a substantial area at the
end of a mainline pipe that is rehabilitated by lining. The end seal
shall be Insignia™ Hydrophilic End Seal as manufactured by LMK
Technologies or engineer approved equivalent.

Caulking/Sealant - Sealant shall be a quick-set epoxy mortar
or high viscosity epoxy with good adhesion to the liner and
original pipe material.

The Owner authorizes the use of proven materials that serve to
enhance the pipe performance specified herein. Proven materials
have passed independent laboratory testing, not excluding long-
term (10,000 hour) structural behavior testing and have been
successfully installed to repair failing host pipes in the U. S. for at
least 5 years. In addition to the aforementioned requirement, the
owner may require that the contractor demonstrate that the
enhancements proposed exceed the specifications herein, prior to
the installation of the enhanced material systems. This section in
no way shall be interpreted as authorization to deviate from the
minimum standard practices set forth herein.

410.6 FULL-LENGTH TEMPERATURE MONITORING

410.6.1

System shall consist of a wire probe with sensors no more than
ten (10) feet apart running the length of the pipe section to be
lined and a computer with vendor software for monitoring in real-
time and recording curing data. Data output will consist of a
report indicating the time and temperature at each sensor
location. System shall have the ability to monitor the curing from
a remote location, and this ability will be made available to the
Owner and Engineer. Owner and Engineer will be provided
training in how to access the site for remote viewing and an
overview of the system. Temperature monitoring systems will be
the ZIA Systems, Vericure by Pipeline Renewal Technologies, or
approved equal.
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410.7 DESIGN

410.7.1

410.7.2

410.7.3

General Requirements of Cured-in-Place Pipe (CIPP) - The
finished pipe must be such that when the thermosetting resin
cures, the total wall thickness will be a homogeneous and
monolithic felt and resin composite matrix that will be
chemically resistant to withstand internal exposure to
domestic sewage. When cured, the CIPP shall be a tight fit
liner to the host pipe.

The CIPP shall be designed to a minimum wall thickness based
on the individual project parameters and the condition of the
existing conduit. The pipe design shall have sufficient strength
to support all dead loads, live loads and groundwater loads
imposed.

The cured lining material shall conform to the minimum
structural standards, as listed below.

(L:ISreea dr Eﬁéfﬂal Test Standard Results
Tensile Stress ASTM D 638 3,000 psi
Flexural Stress ASTM D 790 4,500 psi
Flexural Modulus ASTM D 790 400,000 psi

Design Parameters: (unless otherwise noted in the Drawings)

Design Condition: Fully deteriorated
Ground Water = 1/2 soil depth

Long term flexural modulus = 50% of short
term (75% for enhanced materials with
testing validation)

Safety Factor = 2.0

Ovality = 2.0%

Live Load H20 = 16,000 Ibs,
Soil Density = 120 pcf
Poisson's Ratio = 0.3

Soil modulus = 700 psi for depth < 10' and

1000 psi for depth > or = to 10’

410.7.4

410.7.5

TMUA ES 2024-05 IOT2 Areawide
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Enhancement factor K =7

Independent material tests for compliance with this specification
shall be made according to the applicable ASTM standards. Upon
request, a certificate of compliance will be provided for all
materials furnished under this specification.

The contractor shall submit his price proposal based on the
appropriate length, size, and existing pipe parameters designated
in the Bid Item or Bid Proposal Section. The deterioration of
sewers is an on-going process. Should pre-construction
inspections reveal the sewers to be in substantially different
conditions than those in the design considerations, the contractor
shall request such changes in reconstruction liner thickness,
supporting such requests with design data. The deviation, if
approved, shall be reflected by Change Order.
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410.7.6

410.7.7

The Manufacturer must have performed long-term testing for
flexural creep of the resin. Such testing results are to be used to
determine the long-term, time dependent flexural modulus to be
utilized in the product design. A percentage of the instantaneous
flexural modulus value (as measured by ASTM D790 testing) will
be used in design calculations for extermnal buckling. The
percentage, or the long-term creep retention value utilized, will be
verified by this testing. Retention values exceeding 50% of the
short-term test results shall not be applied unless substantiated
by qualified third-party test data to the Owner’s satisfaction. The
resin and materials utilized for the contracted project shall be of a
quality equal to or better than the materials used in the long-term
test with respect to the initial flexural modulus used in the CIPP
design.

The layers of the cured CIPP shall be uniformly bonded. It shall
not be possible to separate any two layers with a probe or point of
a knife blade so that the layers separate cleanly or the probe or
knife blade moves freely between the layers. If the layers
separate during field sample testing, the CIPP shall be repaired or
replaced by the Contractor at their expense.

410.8 PRE-INSTALLATION PROCEDURES

410.8.1

410.9 SAFETY

410.9.1

The following installation procedures shall be adhered to unless
otherwise approved by Engineer.

Contractor shall carry out his operations in strict accordance with
all OSHA and manufacturer's safety requirements. Particular
attention is drawn to those safety requirements involving working
with scaffolding and confined spaces.

410.10 INSPECTION

410.10.1 Additional internal inspection as noted on drawings shall be

conducted by Contractor prior to actual construction. Inspection
shall be accomplished by means of closed-circuit color television.
Supplemental normal cleaning (3 passes of jet nozzle) of the
pipes to allow a clear and unobstructed view of the pipe walls will
be the responsibility of Contractor and is considered as incidental
to the work.

410.11 CLEANING OF SEWER LINES

410.11.1 Prior to any lining of a pipe so designated, it shall be the

responsibility of the Contractor to remove all internal debris out of
the sewer lines in accordance with Section III, "Sewer Line
Cleaning" NASSCO Specifications for Sewer Collection System
Rehabilitation.
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410.11.2 Sewers shall be cleaned of all debris, roots and other materials
that would block proper inversion of the cured-in-place pipe.
Utilizing high-pressure jet cleaning equipment, several passes
shall be completed to assure that all debris is removed from the
pipe. If roots are present, root cutters or mechanical brushes shall
be attached to the jet nozzle and sent through the line to remove
all root intrusions. Heavy cleaning (beyond normal) shall either
be performed by Owner or shall be paid by separate pay item.

410.11.3 Owner or Engineer shall approve cleaning prior to liner insertion.
410.12 TELEVISION INSPECTION

Sewers shall be CCTV inspected providing both a video recording and
written log identifying all service connections and openings. Utilizing a color
video inspection system with data recording capabilities, the entire pipe
sections shall be recorded on standard transfer media to become the
property of the City.

Identification and Pre-measurement of Lateral Connections. A 360-degree
Pan-and-Tilt view camera shall be used to inspect the pipe traveling
upstream. At each connection the operator will stop and turn the camera
lens toward the lateral thereby inspecting the first 8- to 12-inches of the
lateral connection. If there remains a doubt as to whether or not the
connection is live, additional "Dye and Flush" tests shall be performed. It
will be the responsibility of the Engineer to review this process live or review
the video to verify and approve which lateral connections are to be
reinstated. All lateral locations will be measured from the back wall
(opposing wall) of the basis manhole, typically, the downstream manhole.

Inspection of Pipelines - Inspection of pipelines should be performed by
experienced personnel trained in locating breaks, obstacles, and service
connections by closed-circuit television or man entry. The interior of the
pipeline should be carefully inspected to determine the location of any
conditions that may prevent proper installation of the impregnated tube,
such as protruding service taps, collapsed or crushed pipe, and reductions in
the cross-sectional area of more than 10%. These conditions should be
noted so that they can be corrected. A pre-insertion video shall be prepared
by the Contractor.

410.13 LINE OBSTRUCTIONS

410.13.1 The original pipeline should be clear of obstructions such as solids,
dropped joints, protruding service connections, crushed or
collapsed pipe, and reductions in the cross-sectional area of more
than 10% that will prevent the insertion of the resin-impregnated
tube. Protruding service connections shall be removed to prevent
dimpling of the finished liner unless approved by the Owner or
Engineer. Maximum allowable protrusion shall be 1/2-inch.

410.13.2 The Contractor shall perform all obstruction removals for the
sewer section scheduled for relining. The repair shall be an
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adequate repair for insertion of the resin-impregnated tube. This
shall be paid at the bid price for obstruction removal.

410.13.3If the Contractor identifies obstructions that cannot be removed

by conventional sewer cleaning equipment, then, with the
Engineer's approval, an excavation shall be made to remove the
obstruction,

410.13.4If pre-insertion inspection reveals a condition such as a protruding

service connection, dropped joint, or a collapse that will prevent
the insertion process or will result in an unacceptable installation,
and it cannot be removed by conventional sewer cleaning
equipment, defined as high-pressure jetters, root cutter or
grinders, then Contractor shall consult with the Engineer before
proceeding with the appropriate remedy. If condition resulting in
extra effort by the Contractor was not shown on the drawing or
revealed to the Contractor at the time of the bid, the work shall be
considered as a separate pay item by Changer Order.

410.14 INFILTRATION

410.14.1 Minor infiltration is a normal condition sometimes encountered

during the CIPP process. It is not a “changed condition” and
should not be regarded as a reason for change orders. If in the
opinion of the Engineer, infiltration is significant enough to
adversely affect the curing process, chemical grouting or other
remedies may be required. This additional work will be paid for by
the Owner as a Changer Order.

410.15 SITE RESTORATION

410.15.1 Areas damaged or modified by the Work for this project shall be

repaired or restored to a condition equal to or better than the
original condition. Site restoration is incidental to the Work and
shall not be regarded as a reason for change orders.

410.16 PUBLIC RELATIONS

410.16.1 A Public Information and Notification Program shall, as a

minimum, require the Contractor to be responsible for contacting
homeowners or businesses who will be affected by the
construction activities and informing them of the work to be done
and the estimated timing for the work. Written notice shall be
delivered to each home or business two (2) weeks prior to
installation. Notice shall include a local telephone number of the
Contractor they can call to discuss the project, and how the
homeowner or business will be affected. The written notice must
be reviewed by the Owner or Engineer prior to the start of any
work,

A follow-up notice shall be delivered to each home or business
connected to the sanitary sewer two (2) days prior to installation.
The notice shall instruct occupants to minimize water usage the
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day of the insertion and fill all drain traps with water to prevent
potential odors.

410.17 BY-PASS OF FLOW AND INTERRUPTION OF SERVICE

410.17.1 Contractor, when required, shall provide for the flow of sewage

around the section or sections of pipe that are to be lined. The
bypass shall be made by plugging the line at an existing upstream
manhole and pumping the flow into a downstream manhole or
adjacent system. The pump and bypass lines shall be of adequate
Capacity and size to handle anticipated wet weather flow or peak
flow.

410.17.2 All procedures for maintaining flows must meet the approval of

the Owner or Engineer. Contractor shall submit a detailed plan of
all methods of flow management, in advance of flow interruption.

410.18 INSTALLATION OF LINES

410.18.1 Prior to installation of the liner, the full-length temperature

sensing system shall be placed and tested to ensure proper
functioning. If more than two sensors in a row or more than 10%
of the total sensors are malfunctioning, the entire sensor array
shall be replaced and retested. Time and temperature shall be
monitored in accordance with manufacturer’s recommendations.

410.18.2 Resin Impregnation of the CIPP Tube - The Contractor shall

designate a location where the tube shall be impregnated or "wet
out" with resin, using distribution rollers and a "single-source"
vacuum system to thoroughly saturate the tube's felt fiber prior to
installation in the field. The impregnated tube shall be free of
pinholes, resin voids and other defects. If the cured-in-place pipe
is impregnated at the manufacturing plant, it shall be delivered to
the job site in a refrigerated truck and remain refrigerated prior to
installation to prevent premature curing.

410.18.3 The tube should be vacuum-impregnated with resin (wet out)

under controlled conditions. The volume of resin used should be
sufficient to fill all voids in the tube material at nominal thickness
and diameter. The volume should be adjusted by adding 5 to 10%
excess resin per the manufacturer’s recommendation for the
change in resin volume due to polymerization and to allow for any
migration of resin into the cracks and joints in the original pipe.

410.18.4 Inversion of CIPP Tube - The resin impregnated tube shall be

water inverted or cool air pressure-inverted through an existing
manhole or other approved access point until it has fully traversed
the designated line length and the inversion face breaches the
destination manhole or termination point. Thermocouples shall be
placed at the top and, if possible, at the bottom interface of both
ends of the liner for monitoring temperature during the cure cycle.
A "Pulled-In-Place" method of installation shall be allowed for pipe
diameter sizes 6-inches, 8-inches, 10-inches, and 12-inches.
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410.18.5 CIPP Processing (Curing and Cool Down) - The cure cycle and cool
down will be dictated with consideration given to actual field
conditions and shall be according to the manufacturer's
recommendations. The curing temperatures shall be monitored at
the heater truck's water inlet and outlet lines. The temperature
readings from the truck will be compared to the thermocouples to
ensure that sufficient heat is being supplied to the system to
effect proper cure. Once the pipe has been cured, cool water shall
be slowly introduced into the rehabilitated pipe. The water
temperature shall be cooled inside of the pipe at a rate of 20 to 30
degrees per hour until the water temperature is within 20 degrees
of the ambient temperature. The cool down process will also be
affected by actual field conditions and may be modified in cases of
severe conditions or below normal ground temperatures.
Contractor shall not discharge cooling water to storm sewer
system.

410.18.6 Termination and Sealing at Manhole Outlets - Termination of the
cured-in place pipe at the manhole is completed by trimming the
inverted pipe end back within approximately 6-inches of the
outlet.

410.18.6.1 An end seal per the materials specification shall be
installed at the termination of CIPP at the manhole inlets &
outlets. All roots deposits, and debris should be removed from
the pipe with hydraulically powered equipment, high velocity jet
cleaners, or mechanically powered equipment as per NASSCO
recommended specifications prior to installation of CIPP with end
seals. Since the Insignia End Seal product may be used with a
variety of rehabilitative pipe liners, the standard installation
practices of each individual pipe liner method should be closely
followed.

410.18.7 Hydraulic Capacity - Overall, the hydraulic profile shall be
maintained as large as possible. The CIPP shall have a minimum
of the full flow capacity of the original pipe before rehabilitation.
Calculated capacities may be derived using a commonly accepted
roughness coefficient for the existing pipe material, taking into
consideration its age and condition. The roughness coefficient of
the CIPP shall be verified by third party test data and certified by
letter from manufacturer or raw material supplier.

410.19 SERVICE CONNECTIONS

410.19.1 After the liner has been cured, Contractor shall reconnect the
service connections. All service connections to existing buildings
are to be reconnected, except where disconnection is approved by
the Engineer. Service connection to a vacated lot shall not be
reconnected. If more than one service is found per lot then, the
Contractor shall verify that service connections are active by
introducing dye into the lines at cleanouts, vent stacks or other
access points as approved by the Engineer. Dye testing shall be
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recorded by CCTV inspection at the location in the main line where
the dye appears. All addresses will be noted on log sheets for
future reference. Provide the address of all reconnected and
disconnected services.

410.19.21t is the intent of the City that all active service reconnections be
made by external service reconnection in accordance with
410.19.4. Where there is no protruding pipe, cracks, or leaks, or
where significant surface obstructions exist, service connections
shall be internally reinstated as directed by Engineer in
accordance with 410.19.3 or 410.19.4. Internal reinstatement of
services alone will not be permitted.

410.19.3 Internal Reconnection: Internal service reconnections without
an internal tee-liner or top hat type liner shall not be
allowed without prior written approval by the Owner.
Without excavation, the service connection shall be reinstated by
means of a television camera and a cutting device that
reestablishes the connection to not less than 90 percent capacity.
Service connections shall be cut in with neat and smooth
circumferential lines to prevent snagging of debris and/or solids.
Contractor shall provide a physical demonstration, in the presence
of the Engineer, to show the assurance of a watertight seal of all
service connections. Service interruptions to any homes tributary
to the sewer line being rehabilitated shall not exceed 24 hours,
Internal service reconnections shall require submittal to
Engineer and include internal tee-liner and/or top hat type
reconnection.

410.19.4 External Reconnection: Service connections shall be reinstated by
excavation and reconnecting the service with an approved saddle
or engineer approved equivalent. The Contractor shall remove the
appropriate amount of carrier pipe to allow the saddle to be
directly connected to the outside wall of the CIPP. An epoxy,
meeting the manufacturer's recommendations, shall be applied to
the saddle to assure a watertight seal between the saddle and
CIPP or host pipe. The saddle shall be secured with stainless steel
bands. After the epoxy has set and prior to backfilling, the
Contractor shall seal any open annular space between the existing
sewer and new liner pipe with a non-shrink grout. The Contractor
shall then completely encase the saddle and exposed pipe in
concrete. Care shall be used not to damage the CIPP. If damage
occurs as a result of the Contractor's operations, the Contractor
shall assume all cost associated with the repair of the CIPP.

410.19.5 Connections of the saddle fitting to the existing lateral shall be
made using elastomeric boots, full-encirclement clamps, or by
other method as approved by the Engineer.

410.20 FINAL INSPECTION AND ACCEPTANCE

410.20.1 Upon completion of the installation, the rehabilitated sewer shall
be CCTV inspected providing both a video recording and log
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410.21

identifying all service connections and openings. The entire pipe
section rehabilitated shall be recorded on standard transfer media
with the video becoming the property of the City.

410.20.2 CIPP samples shall be prepared and physical properties tested in
accordance with ASTM F1216, Section 8.1, using either method
proposed. The flexural modulus must meet or exceed the value
used in design in Section D (structural requirements for the pipe
size and thickness furnished in design.)

410.20.3 Leakage testing of the CIPP shall be accomplished during curing
while under a positive head. CIPP products in which the pipe wall
is cured while not in direct contact with the pressurizing fluid
(e.g., a removable bladder) must be tested by an alternative
method approved by the Engineer.

410.20.4 Visual inspection of the CIPP shall be in accordance with ASTM
F1216, Section 8.6.

410.20.5 Upon acceptance of the installation work and testing, the
Contractor shall restore the project area affected by the
operations to a condition at least equal to that existing prior to the
work.

410.20.6 After installation of the liner, Contractor shall TV inspect the sewer
line as specified herein and perform the following test on the
sewer line.

410.20.7 Post-insertion video recording TV log in a format acceptable to the
Engineer shall be provided to the Engineer within two (2) weeks of
taping. With the exception of sag locations in existing host pipe,
the pipe must be dry and clean during the televising. Camera
speed shall not exceed two feet per second. Video quality shall be
high,

410.20.8 No wrinkles, or other defects, will be allowed that, in the opinion
of the Owner or Engineer, will impede flow.

410.20.9 Cured Pipe Physical Properties: Samples of the cured pipe should
have the minimum physical properties (flexural stress, modulus of
elasticity, and thickness) recommended herein,

MEASUREMENT AND PAYMENT

410.21.1 Cured-in-Place Pipe shall be paid for at the Contract Unit Prices as
follows: The unit price shall cover the entire cost of sewer lining,
measured to the nearest 0.1 foot, center of manhole to center of
manhole, and include any by-pass pumping, dye and flush testing,
and all acceptance testing.

410.21.2 Obstruction Removal shall be paid for at the set unit prices of each
for obstruction removal. Where point repairs are specified, they
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shall be installed and paid for in accordance with Part 412 of the
City of Tulsa Standard Specifications and Standard Details.

410.21.3 Payment for external service connections shall be paid at the unit
bid prices for service connections. No additional payment shall be
paid for internal service connection reinstatement unless a tee-
liner or similar is specified and installed. Tee-liner or top-hat style
internal liners shall be paid for by separate pay item different from
external service reconnections.

410.21.4 Television pre-inspection shall be paid for at the unit price bid per
linear foot of pipeline to be inspected. The unit price bid for
Television Pre-inspection shall be payment in full for all materials,
labor, and equipment necessary for televising the pipe prior to
repairing or rehabilitating it. The linear feet paid shall be as
measured from the center of the upstream manhole to the center
of the downstream manhole. Payment shall only be made once
for any manhole-to-manhole pipe segment; no additional payment
shall be made for multiple inspections of the same pipe segment,
Payment will not be made until the pre-inspection video has been
approved.

410.21.5The cost of normal cleaning will not be paid for separately but
shall be included in the Contract Unit Price of the rehabilitation or
replacement being performed.

410.21.6 The cost of heavy cleaning shall be paid for at the unit price bid
per linear foot of pipeline to be cleaned. The unit price bid for
Heavy Cleaning shall be payment in full for all materials, labor,
cost of material disposal, and equipment necessary for heavy
cleaning of the pipe prior to repairing or rehabilitating it.

410.21.7 The cost of post construction television inspection will not be paid
for separately but shall be included in the Contract Unit Price of
the rehabilitation or replacement being performed. This shall
include all costs associated with the television inspection, such as
viewing, record logs, and standard transfer media.

410.21.8The prices shall be payment in full for performing and completing
the work and for furnishing all labor and materials necessary
including excavation and removal of existing structure, trench
safety system, pipe lining materials, pipe sealing materials, labor,
backfilling, surface restoration, sodding, pavement replacement,
sidewalk and driveway replacement, curb and gutter replacement,
all testing, and all incidental costs.

END OF SECTION
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SP-6 TECHNICAL REQUIREMENTS AND SPECIFICATIONS

MODIFICATION TO CITY OF TULSA STANDARD SPECIFICATION 408
PIPE BURSTING & 409 SLIPLINING

The following modification(s) shall not replace the referenced specifications sections
but rather act as an addition to the existing specification located in the City of Tulsa
Standard Specifications and Standard Details, dated October 2013.

PART 1 GENERAL

1.1 When HDPE pipe is delivered to the Jjobsite it shall not be exposed to
sunlight for more than three (3) weeks. HDPE pipe exposed to sunlight for
more than three (3) weeks shall be covered with an opaque protective
covering. The pipe shall be left stacked and no more pipe than can be
installed in one day shall be strung along the jobsite.

1.2 Pipe and fittings shall be joined by one of the following types of thermal
fusion per the Manufacturer’s recommended procedures: Butt fusion,
Saddle fusion or Socket fusion.

1.3 Polyethylene pipe and fittings may be joined together or to other materials
using electrofusion fittings, flange adapters with back-up rings,
mechanical couplings designed for connecting polyethylene pipe and
fittings to itself or to another material, or MJ adapters. The manufacturer
of the joining device shall be consulted for proper installation procedures.

1.4 Polyethylene pipe and fittings joined together using a hydraulically
operated heat butt fusion machine, shall utilize a data recording device @———
per ASTM F3124 - STANDARD PRACTICE FOR DATA RECORDING THE
PROCEDURE USED TO PRODUCE HEAT BUTT FUSION JOINTS IN PLASTIC
PIPING SYSTEMS OR FITTINGS. Each HDPE joint shall be traceable to the
fusion operator and equipment. Electrofusion reports of each weld shall be
appropriately identified and provided to City of Tulsa Inspector. The
reports shall include, as a minimum, the fusion date, time, ambient
temperature, fitting type and size, user ID, and the manufacturer of the
part.

1.5 The Contractor shall be responsible for ensuring all personnel operating
heat fusion equipment are qualified Heat Fusion Equipment Operators in
accordance with ASTM F3190-16 - STANDARD PRACTICE FOR HEAT
FUSION EQUIPMENT (HFE) OPERATOR QUALIFICATION ON
POLYETHYLENE (PE) AND POLYAMIDE (PA) PIPE AND FITTINGS. All
polyethylene joints shall be thermally butt fused by an HFE Operator. The
HFE Operators Card shall be submitted at the Pre-Construction Conference
and provided at the request of the Engineer. Certification by a distributor
shall not be an acceptable substitute.

1.6 PAYMENT: No additional payment shall be made.

END OF SECTION
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SP-7 TECHNICAL REQUIREMENTS AND SPECIFICATIONS

SANITARY SEWER BYPASS PUMPING NOTIFICATION

PART 1 GENERAL
1.1 SCOPE

Contractor is required to submit written bypass pumping notifications form
to Sewer Operations and Maintenance at least one week prior to bypass
pumping. The notification form is to be submitted via email to

SOMDisgatch@cityoftulsa.org.

TMUA ES 2024-05 |OT2 Areawide Page 21 of 23
Sewer Rehabilitation, FY25
Special Provisions



CITY O Sewer Operations and
gt I UI S a Maintenance WATER AND
B SEWER DEPARTMENT

A New Kind of Energy:
r4

Sanitary Sewer By-Pass Pumping

Notification
Contractor: Project:
Inspector: Inspector Phone:
City Engineer City Eng Phone:
By-Pass Pumping Start Date Expected End Date:

Address:

Pump will be installed in manhole #: Pump will discharge to manhole #:

Plan for pump operation to prevent sewage overflows:
How will pump be monitored after hours to ensure no pumping disruption?

After-hour contact information for Contractor:

Primary

Name: Number(s):
Secondary

Name: Number(s):

1. Form should be emailed to the Sewer Operations personnel at

SOMDispatch@cityoftulsa.org, 1-week prior to by-pass pumping event.

2. Attach to this notification any approved by-pass pumping submittals.

3. If advanced notice cannot be given, form should be emailed immediately after beginning
by-pass pumping and Emergency Sewer Response at 918-586-6999 should be contacted.

In the event of sewage overflow or any other emergency while by-pass pumping,

call Emergengx Sewer Response at 2!8-586~§922 for 24-Hour Service.
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SP-8 TECHNICAL REQUIREMENTS AND SPECIFICATIONS

MODIFICATION TO CITY OF TULSA STANDARD SPECIFICATION 301
RIGHT-OF-WAY CLEARING AND RESTORING

PART 301 - RIGHT-OF-WAY CLEARING AND RESTORING

The following modification(s) shall replace the referenced specification section
located in the City of Tulsa Standard Specifications and Standard Details, Dated
October 2013.

301.4 PAYMENT: Payment for this item shall be made at the unit price bid per
square yard. Area shall be computed as follows: total length of pipe, not including
bores, fittings, or specials, as included in other items; and standard width of right-of-
way clearing and restoring of a maximum pay limit width of twenty (20) linear feet.
No additional payment shall be made for alterations of utility mains, service lines, or
appurtenances, unless specifically provided for elsewhere in the Contract Documents.

END OF SECTION
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SPECIAL PROVISION
FOR UTILITY RELOCATIONS
AND DESIGN ISSUES

It is the intent of this specification to provide no more than seventy-five (75)
calendar days due to delays caused by required utility relocations and required
design clarifications. Should the Contractor be delayed in the final completion of
work by any utility relocation or design issue, additional days as determined by
the Engineer shall be granted by the City. However, the Contractor shall give the
Engineer notice in writing of the cause of the delay in each case on the Extension
of Time Request Form enclosed in these documents, and agrees that any claim
shall be fully compensated for by the provisions of this specification to complete
performance of the work. An adjustment will not be made to the contract time bid
for incentive purposes.

Any time granted for utility relocations or design issues up to (75) calendar days

will be in addition to the number of days shown in the proposal for computation of
disincentive and liquidated damages.

URDI-1



SPECIFICATIONS



A.

Rev. 03/03/22

SPECIFICATIONS

Oklahoma Department of Transportation Standard
Specifications for Highway Construction, 2019 Edition as
modified by Ordinance 24616, shall be used on this project
including Section 100-General Provisions.

City of Tulsa, Public Work, Engineering Division, Construction
Specifications — March 2022 are incorporated herein as if fully
set forth and are on file, including all revisions posted on
internet prior to bid opening, with the Public Works
Department, Engineering Division, 175 E. 2" Street, Tulsa,
Oklahoma or access on the internet at:
https://www.cityoftulsa.org/government/departments/public-
works/engineering-services/specifications-checklists-and-
details/







