

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 6/29/2026

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
5/29/2026		TMUA-W 24-03	Mohawk Water Treatment Plant Chemical Tank Replacement	Mandatory – Virtual Teams Meeting June 9, 2026, 9:00 a.m.	July 10, 2026	A or D	
5/29/2026	X	SW-2023-01-03	Storm Sewer Replacement at 3939 S. Memorial Drive	Mandatory – Virtual Teams Meeting June 9, 2026, 9:30 a.m.	July 10, 2026	A or D	
6/5/2026	X	2036N4067Z & TMUA-W 22-16	Non-Arterial Street Rehabilitation Maintenance Zone 4067	Mandatory – Virtual Teams Meeting June 15, 2026, 9:00 a.m.	July 10, 2026	A or C	
6/5/2026		ES 2025-10	Central Business District and Newblock Rehab	Mandatory – Virtual Teams Meeting June 15, 2026, 9:30 a.m.	July 17, 2026	A or D	1
6/5/2026		RMUA ES 2020-11 & BAMA HC21020	Haikey Creek WWTP Biosolids Improvements <small>(FAP 25-005-L, FAP 24-0002-L, FAP 24-0016L)</small>	Mandatory – Virtual Teams Meeting June 16, 2026, 9:00 a.m.	July 17, 2026	A or D	
6/12/2026	X	SP 22-10	Hunter Park ADA Improvements	Mandatory – Virtual Teams Meeting June 23, 2026, 9:00 a.m.	July 17, 2026	A, C, or S	
6/12/2026	X	2036A0039Z & 2036S0056Z	Arterial Street Rehabilitation of E. 36 th St. N.	Mandatory – Virtual Teams Meeting June 23, 2026, 9:30 a.m.	July 17, 2026	A or C	
6/19/2026	X	144017-G, 144017-AS, 2036A0025Z & 2036A0035Z	Arterial Street Rehabilitation for Union Avenue from Southwest Blvd to 41 st St. including 41 st St. Intersection and Arterial Street Rehabilitation of W. 41 st St. S. & Elwood Ave.	Mandatory – Virtual Teams Meeting June 30, 2026, 9:30 a.m.	July 24, 2026	A or C	
6/26/2026		ES 2022-09	Spunky Creek Interceptor Main Stem South Phase 3	Mandatory – Virtual Teams Meeting July 7, 2026, 9:00 a.m.	July 31, 2026	A or D	
6/26/2026	X	PR 25-3	Hawthorne Park Improvements	Mandatory – Virtual Teams Meeting July 7, 2026, 9:30 a.m.	July 31, 2026	A or C	