

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 8/3/2026

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
7/17/2026	X	2036N2131Z	Non-Arterial Street Rehabilitation Maintenance Zone 2131, 5033, 5026, 6149, 3082	Mandatory – Virtual Teams Meeting July 28, 2026, 9:30 a.m.	August 21, 2026	A or C	
7/24/2026	X	2036N6035Z	Non-Arterial Street Rehabilitation Maintenance Zone 6035 Between 21 st St. S. & E. 31 st St. S. – S. Garnett Rd. & S. 129 th E. Ave.	Mandatory – Virtual Teams Meeting August 4, 2026, 9:30 a.m.	August 28, 2026	A or C	
7/31/2026	X	144017-AQ & TMUA-W 16-34	Arterial Street Rehabilitation E. Pine St. N. & N. Peoria Ave. Intersection	Mandatory – Virtual Teams Meeting August 11, 2026, 9:00 a.m.	September 4, 2026	A or C	
7/31/2026		ES 2024-04 (2)	Crow Creek Specific Remediation Plan Contract 6	Mandatory – Virtual Teams Meeting August 11, 2026, 9:30 a.m.	September 4, 2026	A or D	