

CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 10/5/2026

Date Plans Available	SBE 10%	Project Number	Project Name	Pre-Bid Meeting Date	Bid Opening Date	Pre-Qualifications	Addendum
9/4/2026		ES 2027-SOM3	Sanitary Sewer Rehab & Repairs	Mandatory – Virtual Teams Meeting September 23, 2026, 10:30 a.m.	October 16, 2026	A or D	
9/11/2026		SP 21-8	Mohawk Filter Press Building Roof Replacement	Mandatory – Virtual Teams Meeting September 22, 2026, 9:00 a.m.	October 16, 2026	A or B	
9/11/2026	X	CIRI 2027-2028	Citywide Infrastructure Rehabilitation and Improvements	Mandatory – Virtual Teams Meeting September 22, 2026, 9:30 a.m.	October 16, 2026	A or C	
9/25/2026	X	PL 24-01	Emergency Repairs – Bridge 427A (WB Gilcrease Expy over N. Lansing Place)	Mandatory – Virtual Teams Meeting October 6, 2026, 9:30 a.m.	October 30, 2026	A or C	