# CURRENT AVAILABILITY LIST FOR PROJECTS – WEEK OF 10/26/2026

| Date Plans Available | SBE 10% | Project Number | Project Name | Pre-Bid Meeting Date | Bid Opening Date | Pre-Qualifications | Addendum |
|---|---|---|---|---|---|---|---|
| 9/25/2026 | X | PL 24-01 | Emergency Repairs – Bridge 427A (WB Gilcrease Expy over N. Lansing Place) | Mandatory – Virtual Teams Meeting October 6, 2026, 9:30 a.m. | October 30, 2026 | A or C | |
| 10/16/2026 | X | CP 24-21 | Tulsa Zoo Roof Replacement | Mandatory – Virtual Teams Meeting October 27, 2026, 9:00 a.m. | November 20, 2026 | A or B | |
| 10/16/2026 | X | SP 22-10-R | Hunter Park ADA Improvements | Mandatory – Virtual Teams Meeting October 27, 2026, 9:30 a.m. | November 20, 2026 | A, C or S | |

Copies to: Amos, April; Ball, Terry; Bausch, Russell; Bernard, Julie; Bilby, Josh; Bojorquez, Israel; Bolte, Brian; Boyd, James; Briggs, Zane; Brock, Jason; Cantero, Cindy; Case, Tony; Caviness, Brooke; Chappell, Chris; City Clerk; Colvin, Carson; Cooper, Tiffaney; Cosby, LaNay, Dailey, Jerry; Dyer, Kevin; Fisher, Josh; Gimmel, Chris; Glen, Shawn; Glynn, Tony; Gonter, Rich; Hanneman, Tamara; Hedin II, Michael; Helt, Donald (Doug); Hintze, Jeff; Howery, Philip; Johnson, Aaron; Jones, Christi; Kell, Mary; Killian, Pete; Kirkeby, Heath; Kovac, Chris; Kraft, Kurt; Kragel, Tanya; Lankford, Andrew; Lee, Eric; Liechti, Andrew; Liechti, Matt; Mashburn, Chris; McCall Kenneth; McClendon, Gary; McClure, Carl; McDaniel, Lauren; McKaskle, Ryan; Meloy, Kim; Meyers, Leslie; Miller, Tammy; Mitchell, Judith; Morrow, Jesse; Nyholm, Tracy; Odenwald, Jeremy; Pearson, James; Prag, Tom; Quick, Grant; Ray, Sam; Rice, Karmen; Richardson, Jenna; Schaefer, Craig; Sears, Patrick; Solberg, Stephanie; Som de Cerff, Henry; Stall, Chad; Stroud, Andy; Teel, Kelsi; Tiemann, Donald; Toothaker, Samantha; Tune, Angie; VanSchoyck, Van Slyke, Michael; Lisa; Vaughan,Matt; Watts, Rachel; Wells, Max; White, Joshua; Wilson, Bo; Wilson, Cheryl; Zachary, Paul